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SECTION A 

SOLICITATION/CONTRACT FORM 

 

 

Solicitation information is listed on this Request for Proposal (RFP), Sections A through M and 

the documents listed in Section J.  This requirement is considered to be a commercial service 

under the authority of FAR Pat 12.  Any verbiage, similarities or references to other parts of the 

FAR do not alter that fact.  Any contract award in response to this solicitation will be executed 

on Standard Form 1449 (SF 1449), Award/Contract.  It is anticipated that multiple (not more 

than two) basic indefinite delivery/indefinite quantity (IDIQ) contracts may be awarded.  These 

basic awards may be followed by Task Orders which shall contain the work requested and 

funding.   

 

Labor will be priced as either Firm Fixed Price (FFP) or Time and Material (T&M) Labor Hour.  The 

government has provided estimates for Labor hours combining FFP and T&M, contractor site and 

government site labor requirements (See Statement of Work (PWS) Section 5), Materials and Travel.  

This LOE is specified for the purpose of ensuring a fair comparison of proposals and is provided for each 

vendor to determine pricing.   If the offeror desires/chooses to propose alternative solutions the 

offeror must provide the rationale explaining why they chose to deviate from the proposed mix (labor 

category and hours) so that it is clear that they understand the requirement.   

The stated Level of Effort (LOE) and material and travel dollar estimates are for quoting purposes only.  

The actual amounts may range from zero dollars to in excess of the estimate provided by the 

government.  The order limitations governing the basic IDIQ award(s) and associated task orders is 

provided in the clause language in Section I.   

 

The government is under no obligation to purchase labor, materials and travel as estimated in this 

document against the final award and task orders.  You should also note the no services/materials/travel 
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will be ordered through issuance of the basic IDIQ contract award(s).  Those items will be procured and 

funded through the Task Orders. 

 

The following contains the listing of the components of Sections A through M in the RFP.  The “reserved” 

sections contain no data: 

 

   Part I – The Schedule 

SECTION A:  SOLICITATION/CONTRACT FORM 

SECTION B:  SUPPLIES OR SERVICES AND PRICES/COSTS 

SECTION C:  DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK 

SECTION D:  PACKAGING and MARKING (Reserved) 

SECTION E:  INSPECTION AND ACCEPTANCE 

SECTION F:  DELIVERIES OR PERFORMANCE 

SECTION G:  CONTRACT ADMINISTRATION DATA   

SECTION H:  SPECIAL CONTRACT REQUIREMENTS  

   Part II – Contract Clauses 

SECTION I:    CONTRACT CLAUSES 

   Part III – List of Documents, Exhibits and Other Attachments 

SECTION J:   LIST OF DOCUMENTS, EXHIBITS, & OTHER ATTACHMENTS 

   Part IV – Representations and Instructions 

SECTION K:  REPRESENTATIONS, CERTIFICATIONS AND OTHER   
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                       STATEMENTS OF OFFERORS OR RESPONDENTS. 

SECTION L:   INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS OR RESPONDENTS  

SECTION M:  EVALUATION FACTORS FOR AWARD 
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SECTION B 

SUPPLIES OR SERVICES AND PRICES/COSTS 

 

 

B1.0 Description/Specifications 

The contractor shall, in conformance with the Contract Provisions set forth in Sections B, D, E, F, G, H, I, 

J, K, L and M and documents listed in Section J, furnish the personnel, materials, services, and facilities 

necessary to perform the requirements as set forth in the Statement of Work (PWS) – Attachment 1 and 

in accordance with the Contractor’s proposal of ___*(TBD)___, as amended ______*(TBD)___. 

 

*TBD:  To Be Determined 

 

B2.0 Price Rates 

The pricing schedule, to be furnished on Microsoft Excel spreadsheet files, shall reflect fully burdened 

straight time contractor site and government site rates (see the government’s LOE to determine 

application per labor category and associated hours) that can be used for either pricing arrangement, 

i.e. FFP or T&M contract line items (CLINS).  The fully burdened labor rates listed must include all 

proposed applications of indirect or direct cost elements, i.e. profit, fringe benefits, salary, and indirect 

rates.  The associated spreadsheet in your price proposal must show labor categories, bill rates and 

associated labor hours for each period of performance.  For the Materials and Travel CLINs the 

contractor shall provide any desired mark up or indirect rate as one combined rate.  This rate may 

consist of the combination, for example, of G&A, Material Overhead, profit/fee etc. as per your 

approved accounting practice.  The proposed mark up rate for Materials will include subcontracting for 
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materials, additional labor and services.  If no markup is proposed in the pricing schedule, no markup 

will be awarded.  Explain the individual components that make up the combined mark up rate and 

provide support for those individual components by submission of your Defense Contract Management 

Agency approved Forward Pricing Rate Agreement (or Forward Pricing Rate Recommendation if 

approval is pending) that is current for the contract award performance period.  Follow additional RFP 

instructions if you do not have a FPRA.  Data pricing shall be included in the Labor CLIN pricing as the 

Data is not separately priced. 

If your indirect rate (mark ups) differs between CONUS and OCONUS, provide the CONUS mark up for 

Schedule B calculations.  Provide your OCONUS mark up separately as explain (and support as required) 

the components of the mark up rate. 

 

B2.1  Level of Effort (LOE):  The government has provided an LOE for labor in the Attachment 1 – PWS 

Section 5.4. The LOE is based on two IDIQ basic awards and the totals apply to “each” individual award.  

This LOE is specified for the purpose of ensuring a fair comparison of proposals and is provided for each 

vendor to determine pricing.   If the offeror desires/chooses to propose alternative solutions the 

offeror must provide the rationale explaining why they chose to deviate from the proposed mix (labor 

category and hours) so that it is clear that they understand the requirement.   

The offeror shall propose loaded straight time client (government) site and contractor site labor rates as 

described in PWS attachment #1, Section 5.4 to develop their pricing schedules for ALL labor categories 

to be used on this contract.    

 

B2.2  Overtime (OT):  Overtime rates are not required to be proposed.  OT must be authorized by the 

government in advance of incurring OT cost.  If OT is authorized by the government, the contract 

straight time labor rate shall be increased by 50%, as is standard, to result in a “time plus one half time” 

OT labor rate.   

 

 

B2.3  Allowances For Work in OCONUS Locations  
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The contractor may provide overseas differential pay (defined below) if authorized by the government.  

This does not apply to all Outside the Continental United States (OCONUS) locations.  Overseas 

differential pay includes many types of allowances, including Foreign Per Diem, Danger Pay and Hazard 

Pay Allowance (DP/HPA).  The CO will determine the applicable allowance. 

The State Department’s regulations and allowances are used as a basis for establishing differential labor 

rates on Task Orders.  Information on current rates is available at the U.S. Department of State, Office of 

Allowances web site. 

If payment of a differential is determined appropriate by the Contracting Officer, that Contracting 

Officer may utilize any method to determine the labor rate (or additional price if pricing is based on 

other than labor rates) actually paid to the contractor.  However, in no event shall the total price paid 

exceed the State Department compensation rate applicable to the locality in question. 

 

Example:  A task order is contemplated with performance in Kabul, Afghanistan.  As of the date of the 

contractor’s quotation, the State Department allowance for this location is 35% for Danger Pay and 35% 

for Hazard Pay for a total allowance of 70%.  The contract rate for the labor category in question is 

$100.00 per hour.  Therefore, the maximum allowable differential rate for that labor category would be 

$170.00 per hour.  Each allowance must be applied separately to the contract rate to determine the 

revised labor rate versus compounding one increase on top of the other.  Review the Defense Base Act 

clause language included in this RFP for additional requirements for insurance, etc. 

 

 

B3.0 Application of the Service Contract Act (SCA) 

The labor categories expected to be proposed in response to this solicitation are listed in the attached 

RFP.  It is anticipated that most of the categories are considered professional and therefore do not fall 

under the Service Contract Act (SCA).  However, Work Orders issued for PWS requirements may require 

labor that does fall under the SCA.  The government’s LOE has included those non-professional labor 

categories (see also contract clause titled Rates for Equivalent Federal Hires).  Those categories of labor 

proposed in response to this solicitation that do not fit the definition of a Professional Employee 

according to Federal Acquisition Regulation (FAR) 22.1102 shall fall under the SCA and the applicable 
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Department of Labor (DOL) Wage Determination (WD) shall apply.  Each vendor is required to retrieve 

and provide the WD for their locality as part of their proposal submission. 

 

B4.0 Prompt Payment Terms 

The contractor will provide prompt payment discount terms in their proposal. 

 

B5.0 Contract Deliverables (CLINs) 

Note:  See clause F2 for estimated period of performance dates in support of your pricing. Data is not 

separately priced (NSP).  Include any indirect pricing or mark ups for labor, in the labor rates (not 

applied separately).  The government’s estimates for level of effort in the Statement of Work, Section 

5.4 is specified for the purpose of ensuring a fair comparison of proposals and is provided for each 

vendor to determine pricing.   If the offeror desires/chooses to propose alternative solutions the 

offeror must provide the rationale explaining why they chose to deviate from the proposed mix (labor 

category and hours) so that it is clear that they understand the requirement.   

The government’s estimates for labor/material/travel in the PWS Section 5.4 support a single award 

with the expectation that two separate awards both containing the same labor/material/travel  

estimates will be issued. 

Item Supplies or Services Unit Total Estimated Price 

001 
 

Rapid Prototyping & Technology Insertion 

(RPTI) Labor/Data/Materials/Travel (Base 

Period)   

     
001A Labor 

 
1 LO $ 

 
Noun: Labor 
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NSN: Not Applicable 

  

 

Period of 

Performance: 
Contract award through 12 months 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish the necessary 

qualified personnel, facilities, and services to 

accomplish the objectives and requirements 

contained in the RFP.  Include any associated 

burdens, fringe benefits, indirect rates, and 

profit in the individual labor rates. 

  

     
001B Data 

 
1 LO $NSP 

 
Noun: Data 

  

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Contract award through 12 months 

  

 

DD1423 is 

Exhibit: 
A 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 
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Description 

Data: 

The contractor shall furnish data as required 

by the Contract Data Requirements List (CDRL) 

(DD1423, attached to RFP Attachment 1 as 

Appendix F.  The price of this CLIN is included 

in CLIN 001. 

  

     
001C Material 

 
1 LO $25,500,000 

 
Markup Rate (%) 

  
$ 

 
Noun: 

Material Estimate Total with Markup Rate 

(NTE) 
 

$ 

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Contract award through 12 months 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish material as 

required by the task order.  Materials will be 

reimbursed in accordance with (IAW) FAR 

52.232-7(T&M) or FAR 52.232-1 (FFP).  Use the 

Government's estimate as listed in the RFP 

here.  Provide your indirect rate (markup) that 

will be applied to materials as a percentage of 

the Government's estimate for materials.  

Identify the percentage and increase the total 

estimate by that percentage. 
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001D Travel 
 

1 LO $250,000 

 
Markup Rate (%) 

  
$ 

 
Noun: Travel Estimate Total with Markup Rate (NTE) 

 
$ 

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Contract award through 12 months 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall travel as required.  Travel 

will be reimbursed IAW the Joint Federal 

Travel Regulation (JFTR).  Use the 

Government's estimate as listed in the RFP 

here and add to that estimate any proposed 

indirect rate (markup).  Identify the indirect 

rate (markup) to be applied to travel. 

  

     

002 
 

Rapid Prototyping & Technology Insertion 

(RPTI) Labor/Data/Materials/Travel (Option 1 - 

12 months)   

     
002A Labor 

 
1 LO $ 

 
Noun: Labor 

  

 
NSN: Not Applicable 

  

 
Period of Option 1 (months 13 through 24) 
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Performance: 

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish the necessary 

qualified personnel, facilities, and services to 

accomplish the objectives and requirements 

contained in the RFP.  Include any associated 

burdens, fringe benefits, indirect rates, and 

profit in the individual labor rates. 

  

     
002B Data 

 
1 LO $NSP 

 
Noun: Data 

  

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 1 (months 13 through 24) 

  

 

DD1423 is 

Exhibit: 
A 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish data as required 

by the Contract Data Requirements List (CDRL) 

(DD1423, attached to RFP Attachment 1 as 

Appendix F.  The price of this CLIN is included 

  



RAPID PROTOTYPING AND 

TECHNOLOGY INSERTION SUPPORT  

RFP 

3/28/2012 

7/10/2012 (v1) 

9 

Project Number: ID07120033 

Client Name:  CERDEC 

 

in CLIN 002. 

     
002C Material 

 
1 LO $26,520,000 

 
Markup Rate (%) 

  
$ 

 
Noun: 

Material Estimate Total with Markup Rate 

(NTE)  
$ 

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 1 (months 13 through 24) 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish material as 

required by the task order.  Materials will be 

reimbursed in accordance with (IAW) FAR 

52.232-7(T&M) or FAR 52.232-1 (FFP).  Use the 

Government's estimate as listed in the RFP 

here.  Provide your indirect rate (markup) that 

will be applied to materials as a percentage of 

the Government's estimate for materials.  

Identify the percentage and increase the total 

estimate by that percentage. 

  

     
002D Travel 

 
1 LO  $260,000  
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Markup Rate (%) 

  
$ 

 
Noun: Travel Estimate Total with Markup Rate (NTE) 

 
$ 

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 1 (months 13 through 24) 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall travel as required.  Travel 

will be reimbursed IAW the Joint Federal 

Travel Regulation (JFTR).  Use the 

Government's estimate as listed in the RFP 

here and add to that estimate any proposed 

indirect rate (markup).  Identify the indirect 

rate (markup) to be applied to travel. 

  

     

003 
 

Rapid Prototyping & Technology Insertion 

(RPTI) Labor/Data/Materials/Travel (Option 2 - 

12 months)   

     
003A Labor 

 
1 LO 

 

 
Noun: Labor 

  

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 2 (months 25 through 36) 

  

 
Inspection: Destination 
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Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish the necessary 

qualified personnel, facilities, and services to 

accomplish the objectives and requirements 

contained in the RFP.  Include any associated 

burdens, fringe benefits, indirect rates, and 

profit in the individual labor rates. 

  

     
003B Data 

 
1 LO $NSP 

 
Noun: Data 

  

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 2 (months 25 through 36) 

  

 

DD1423 is 

Exhibit: 
A 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish data as required 

by the Contract Data Requirements List (CDRL) 

(DD1423, attached to RFP Attachment 1 as 

Appendix F.  The price of this CLIN is included 

in CLIN 003. 

  

     
003C Material 

 
1 LO $27,540,000 
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Markup Rate (%) 

  
$ 

 
Noun: 

Material Estimate Total with Markup Rate 

(NTE) 
 

$ 

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 2 (months 25 through 36) 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish material as 

required by the task order.  Materials will be 

reimbursed in accordance with (IAW) FAR 

52.232-7(T&M) or FAR 52.232-1 (FFP).  Use the 

Government's estimate as listed in the RFP 

here.  Provide your indirect rate (markup) that 

will be applied to materials as a percentage of 

the Government's estimate for materials.  

Identify the percentage and increase the total 

estimate by that percentage. 

  

     
003D Travel 

 
1 LO $270,000 

 
Markup Rate (%) 

  
$ 

 
Noun: Travel Estimate Total with Markup Rate (NTE) 

 
$ 

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 2 (months 25 through 36) 
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Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall travel as required.  Travel 

will be reimbursed IAW the Joint Federal 

Travel Regulation (JFTR).  Use the 

Government's estimate as listed in the RFP 

here and add to that estimate any proposed 

indirect rate (markup).  Identify the indirect 

rate (markup) to be applied to travel. 

  

     

004 
 

Rapid Prototyping & Technology Insertion 

(RPTI) Labor/Data/Materials/Travel (Option 3 - 

12 months)   

     
004A Labor 

 
1 LO $ 

 
Noun: Labor 

  

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 3 (months 37 through 48) 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 
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Description 

Data: 

The contractor shall furnish the necessary 

qualified personnel, facilities, and services to 

accomplish the objectives and requirements 

contained in the RFP.  Include any associated 

burdens, fringe benefits, indirect rates, and 

profit in the individual labor rates. 

  

     
004B Data 

 
1 LO $NSP 

 
Noun: Data 

  

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 3 (months 37 through 48) 

  

 

DD1423 is 

Exhibit: 
A 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish data as required 

by the Contract Data Requirements List (CDRL) 

(DD1423, attached to RFP Attachment 1 as 

Appendix F.  The price of this CLIN is included 

in CLIN 004. 

  

     
004C Material 

 
1 LO $29,702,400 

 
Markup Rate (%) 

  
$ 

 
Noun: Material Estimate Total with Markup Rate 

 
$ 
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(NTE) 

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 3 (months 37 through 48) 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish material as 

required by the task order.  Materials will be 

reimbursed in accordance with (IAW) FAR 

52.232-7(T&M) or FAR 52.232-1 (FFP).  Use the 

Government's estimate as listed in the RFP 

here.  Provide your indirect rate (markup) that 

will be applied to materials as a percentage of 

the Government's estimate for materials.  

Identify the percentage and increase the total 

estimate by that percentage. 

  

     
004D Travel 

 
1 LO $291,200 

 
Markup Rate (%) 

  
$ 

 
Noun: Travel Estimate Total with Markup Rate (NTE) 

 
$ 

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 3 (months 37 through 48) 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 
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FOB: Destination 

  

 

Description 

Data: 

The contractor shall travel as required.  Travel 

will be reimbursed IAW the Joint Federal 

Travel Regulation (JFTR).  Use the 

Government's estimate as listed in the RFP 

here and add to that estimate any proposed 

indirect rate (markup).  Identify the indirect 

rate (markup) to be applied to travel. 

  

     

005 
 

Rapid Prototyping & Technology Insertion 

(RPTI) Labor/Data/Materials/Travel (Option 4 - 

12 months)   

     
005A RPTI (Labor) 

 
1 LO $ 

 
Noun: Labor 

  

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 4 (months 49 through 60) 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish the necessary 

qualified personnel, facilities, and services to 

accomplish the objectives and requirements 

contained in the RFP.  Include any associated 

burdens, fringe benefits, indirect rates, and 

profit in the individual labor rates. 
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005B Data 
 

1 LO $NSP 

 
Noun: Data 

  

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 4 (months 49 through 60) 

  

 

DD1423 is 

Exhibit: 
A 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish data as required 

by the Contract Data Requirements List (CDRL) 

(DD1423, attached to RFP Attachment 1 as 

Appendix F.  The price of this CLIN is included 

in CLIN 005. 

  

     
005C Material 

 
1 LO $31,946,400 

 
Markup Rate (%) 

  
$ 

 
Noun: 

Material Estimate Total with Markup Rate 

(NTE)  
$ 

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 4 (months 49 through 60) 

  

 
Inspection: Destination 
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Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall furnish material as 

required by the task order.  Materials will be 

reimbursed in accordance with (IAW) FAR 

52.232-7(T&M) or FAR 52.232-1 (FFP).  Use the 

Government's estimate as listed in the RFP 

here.  Provide your indirect rate (markup) that 

will be applied to materials as a percentage of 

the Government's estimate for materials.  

Identify the percentage and increase the total 

estimate by that percentage. 

  

     
005D Travel 

 
1 LO $313,200 

 
Markup Rate (%) 

  
$ 

 
Noun: Travel Estimate Total with Markup Rate (NTE) 

 
$ 

 
NSN: Not Applicable 

  

 

Period of 

Performance: 
Option 4 (months 49 through 60) 

  

 
Inspection: Destination 

  

 
Acceptance: Destination 

  

 
FOB: Destination 

  

 

Description 

Data: 

The contractor shall travel as required.  Travel 

will be reimbursed IAW the Joint Federal 

Travel Regulation (JFTR).  Use the 

Government's estimate as listed in the RFP 

here and add to that estimate any proposed 

indirect rate (markup).  Identify the indirect 

  



RAPID PROTOTYPING AND 

TECHNOLOGY INSERTION SUPPORT  

RFP 

3/28/2012 

7/10/2012 (v1) 

19 

Project Number: ID07120033 

Client Name:  CERDEC 

 

rate (markup) to be applied to travel. 

 

Total Price Summary: 

 

Base Period:  $__________ 

Option 1:        $__________ 

Option 2:        $__________ 

Option 3:        $__________ 

Option 4:        $__________ 

 

Total Proposed Estimated Pricing – Base & All Options: $_________ 

 

B6.0 Other Contract Clauses In Full Text 

B6.1 Subcontracts 

 If the Contractor enters into any subcontract that requires consent under the clause at 52.244–2, 

Subcontracts, without obtaining such consent, the Government is not required to reimburse the 

Contractor for any costs incurred under the subcontract prior to the date the Contractor obtains the 

required consent. Any reimbursement of subcontract costs incurred prior to the date the consent was 

obtained shall be at the sole discretion of the Government. Evidence of COR approval of your request is 
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required to be included with your request for consent to subcontract quote submission to the GSA CO, 

along with pricing support as described in section B6.2 Ordering. 

 

B6.2 Ordering 

Vendors that are awarded IDIQ basic contracts in support of this requirement will compete in response 

to Work Orders requiring quote responses that will be evaluated to determine the most feasible and 

economical approach for the government.  The vendor will provide a proposal detailing the technical 

approach to the project, if requested, along with pricing and pricing support.  Pricing may include labor 

categories and labor rates; labor hours; subcontracting; travel; materials; indirect rate applied per the 

terms of the awarded contract; the project completion date, etc.  The quote should also include any 

supporting data required to determine the proposed pricing for subcontracted work, travel and 

materials to be fair and reasonable.  Supporting data should be at least 2 competitive proposals 

obtained for materials.  If the required materials are limited to one source, commercial price lists for 

commercial items and a copy of the associated published price list along with information on this firms 

historical sales to the commercial public (to include date/quantity/unit price/descriptive information on 

the item purchased) is also required.  Provide details on travel to include number of people traveling, 

number of days, motel/car rental/ airfare, location to and from and purpose of the trip.  The proposal 

for labor, materials, services and travel will be submitted to the CERDECContracting Officer’s 

Representative (COR) and/or the General Services Administration (GSA) Contracting Officer (CO) and 

GSA Project Manager (PM) before incurring cost so that the pricing and terms can be reviewed.  Once 

the Proposals are reviewed and the terms agreed upon and accepted for the winning proposal, an 

authorization to proceed with the work may be provided to the vendor in the form of a funded Task 

Order issued against the basic IDIQ contract.  That Task Order will either be priced as FFP or T&M. The 

Work Orders will indicate to the vendor the type of pricing required in the proposal response. 

 

Section 803 Post-Award Ordering Procedure in support of IDIQ Contracts to Multiple Vendors:  When 

requesting proposals from the awardees, the Work Order will indicate the criteria being used in the fair 

opportunity determination. Price must be considered under each order as part of the selection decision.  

Technical may or may not be considered and this will be indicated in the Work Order.  One of the 

following methods will be used in the award decision for each order:  
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 1. The decision may be based solely on relative contract prices without further consideration of 

other factors. The contract prices are ceiling prices but they can be reduced for additional 

pricing competition.  

  

 2. The decision may be based on a combination of price, technical, and may also include past 

performance considerations appropriate to the particular decision being considered.  For 

example, a decision to implement a complex design may weigh technical issues more heavily 

than a decision to install a single piece of equipment.  

 

3.  Some awards may be based on low price or lowest price technically acceptable, while others 

may be based on best value.  Some evaluations may be based on labor only and material/travel 

mark up without considering the actual cost of materials as they may not be defined in the Work 

Order or material pricing may not be firm when the quoting process is completed and work is 

authorized by a Task Order.   

 

 

COR approval and pricing support must be included with the quotation responses to Work Orders (WOs) 

as follows: 

 

 Quotes submitted in response to WOs for labor, materials and/or subcontracted services 

should be sufficiently detailed and supported to demonstrate a satisfactory technical 

approach (if requested) and their price reasonableness. The burden of proof for credibility 

of proposed prices rests with the awardee.  Each quote for material/subcontracting shall 

list pricing from and contain evidence of 2 to 3 competitive quotes from the 

subcontractors for materials and/or services, unless a sole source has been justified in 

advance by the COR.  The proposal shall list each of the competing subcontractors and the 
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description/quantity/unit price for each item along with total pricing quoted by each firm 

for the lot of items (if more than one) and your mark up on the awarded total if applicable 

all calculated to a final total price.   

 

 If competition for materials/subcontracted services is not available, support in the form of 

a published price list and information on recent commercial sales to the general public 

shall be provided in support of pricing. If the item is not a commercial item the awardee is 

responsible for evaluating and negotiating with their subcontractors and providing 

adequate pricing support to the GSA CO, which may include cost and pricing data, to 

determine the price fair and reasonable. The GSA contracting officer will analyze the 

proposed pricing and pricing support for fairness and reasonableness before issuing the 

TO.  If required, quotes for additional materials or services not included in the initial TO 

award require a separate review and approval. 

 

Additional instructions follow: 

 

 Other Direct Cost for materials or services: 

 Under $3,000 – Written (email is satisfactory) evidence of COR approval of the need 

for the material/service, the fairness of pricing and the availability of adequate 

funding currently obligated on the associated Task Order is required as backup 

documentation to be provided by vendor on monthly invoice. CO approval is not 

required under this micro-purchase threshold.   

 Over $3000 _ Written (email is satisfactory) evidence of COR approval of the need for 

the material/service and the availability of adequate funding currently obligated on 

the associated Task Order is required.  In addition, CO approval is required. 
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 Written evidence (email is satisfactory) of COR approval must accompany the 

request to the CO.  The CO must approve and determine price reasonableness.  

Submit 2 to 3 quotes when competition is available.   

 Sole source or brand name specific restrictions require the GSA CO to prepare a 

justification, with input from the COR, which may require posting on the Federal 

Business Opportunity (FBO) website.  Brand Name Specific requirements should 

not be the norm.  Instead the COR should include in the WO description, salient 

characteristics so that an “or equal” substitute brand can be considered rather 

than restricting to one specific brand item.  Adequate justification supporting sole 

source or brand name specific restrictions must be provided by the COR to the 

GSA CO.  The CO will require that the awardee provide adequate support for the 

pricing.  This may include historical data or historical sales data including 

company/date of order/quantity/unit price/descriptive info matching the WO 

requirement, etc. to support the reasonableness of the price. 

 

B6.3 Travel  

Travel must be approved in advance and pricing cannot exceed the maximum pricing dictated by the 

JFTR.  The COR has been delegated the authority to authorize travel after confirmation that adequate 

funding has been obligated to the task.  If travel is needed, the proposed travel with pricing details will 

be submitted to the COR and the GSA CO and GSA PM before incurring cost, as part of your proposal 

response to the Work Orders.  The estimated pricing will be reviewed and funding will be confirmed 

before issuance of a written authorization by the COR (email is acceptable).  If funding is needed a 

modification to an existing task order will be issued by the GSA CO.  
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SECTION C 

DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK 

 

C1.0 Purpose 

This effort will provideCERDEC the U.S. Army, Communications-Electronics Research 

Development & Engineering Center (CERDEC).  Administered by COR located at Aberdeen 

Proving Ground, MD support a variety of tri-service Command, Control, Communications, 

Computers, Intelligence, Surveillance and Reconnaissance (C4ISR) systems and systems 

integration programs.  These programs incorporate all aspects of prototype systems integration, 

including engineering design, fabrication, systems assembly and installation, test and evaluation, 

logistics, fielding, and follow-on support. 

Note: The tasks listed in the attached the PWS Attachment 1 are at a general, high-level only 

to summarize the work.  Review the PWS Attachment 1 for more information on this 

requirement. Additional work within the scope of the PWS will be requested through the 

issuance of Task Orders against the basic IDIQ award.   

 

C2.0 Government Supplied Equipment and Supplies 

To be determined at the Task Order level. 

 

C3.0 Contract/Task Order Type 

Two awards are anticipated, however one or no awards may result. The contracts to be issued 

will be IDIQ Basic Contracts against which task orders will be placed.  The PWS Attachment 1 

requirements will be authorized with a Task Order utilizing either a FFP and/or T&M pricing 

arrangement.  The contract requirements are considered to be a commercial service under the 

authority of FAR Part 12.  Any verbiage, similarities or references in this RFP and the associated 

attachments/exhibits to other parts of the FAR, do not alter that fact. 
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C4.0 Monthly Status Reports (MSR) 

Contractor(s) shall provide a monthly task status report IAW the terms of this RFP and the 

attached Contract Data Requirements List (CDRL). 
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SECTION D 

PACKAGING and MARKING 

 

Reserved 
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SECTION E 

INSPECTION AND ACCEPTANCE 

 

 

E1.0 Contract Inspection and Acceptance Terms  

In addition to the clause language listed in Section I and throughout the RFP, the following terms 

apply to contract inspection and acceptance. 

E1.1  Inspection And Acceptance  

 

 a.  Final inspection and acceptance of the research services and all deliverable items will 

be performed by the CERDEC COR. 

 

 b.  The contractor shall submit one (1) "Z" coded DD Form 250, Material Inspection and 

Receiving Report, for each Task Order upon completion of all effort and deliverables required.  

The final DD Form 250 for the contract shall be coded Z. 

 

 c.  When DD Forms 250 are required by the CDRL (DD Form 1423), they will be 

addressed to: 

 

US Army CERDEC 

Attn: AMSRD-CER-C2-BCS-MD 

Charles Wood Area, Bldg 2504 

Fort Monmouth, NJ  07703-5000 
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DODAAC #W81JF7 

 

E1.2 Inspection And Acceptance Authority   

 

Inspection and acceptance for all Contract services and deliverables shall be accomplished by 

the CERDEC COR. 

 

E1.3 Inspection and Acceptance by the Government 

 

The Government will review and verify that all services and deliverables issued under this 

contract fulfill the requirements and standards stated in this contract.  All periodic reports and 

task deliverables shall be inspected, tested (where applicable), reviewed, and accepted by the 

Government IAW the following FAR Clauses: 

 

 52.246-2, Inspection of Supplies – Fixed Price 

 52.246-4, Inspection of Services – Firm Fixed Price 

 52.246-6, Inspection – Time and Material and Labor Hour 

 

Inspection and acceptance shall be at destination and FOB shall be destination.  In the absence 

of other agreements negotiated with respect to time provided for government review, 

deliverables will be inspected in accordance with all specifications stated in the RFP.  If found 

unacceptable, the Government shall notify the Contractor in writing or by email of the non-

acceptance and provide details as to why the deliverable was not accepted.  The Contractor 

shall then have 10 business days to discuss, correct, or arrive at an acceptable solution with the 

Government.  Acceptance criteria are as follows: 
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 All documents stated as deliverables are received for review and acceptance. 

 Deliverable documents are delivered in proper format as stated. 

 Deliverable is submitted on time as identified in Table 1. 

 Satisfy requirements as outlined in quality control and assurance plans. 

 

Only the COR, his designated alternate, the GSA PM or GSA CO has the authority to inspect, 

accept, or reject all deliverables. If the deliverables are not acceptable, the COR will notify the 

PM immediately.  The contractor shall be notified of the COR, GSA CO and GSA PM findings 

within 5 work days.   

Final acceptance of all deliverables will be provided in writing, or in electronic format, to the 

GSA PM or GSA CO within 30 days from the end of the task order.   

 

Performance by the Contractor to correct defects found by the Government as a result of 

quality assurance surveillance and by the Contractor as a result of quality control, shall be IAW 

FAR 52.246-6 Inspection – Time and Material and Labor Hour or IAW FAR 52.246-3 Inspection of 

Services for FFP TOs.  The COR will monitor compliance and report to the GSA PM. 

 

 

E1.4 Responsibility for Inspection and Acceptance 

 

Inspection and acceptance of all items and services under this contract will be accomplished by 

the client agency’s designated CERDECCOR.  The CERDECCOR will inspect and be responsible for, 

the review and acceptance of all deliverables under the contract.  Acceptance testing, if 

required, will be performed by the CERDECCOR, or a designated representative(s), at the 

location(s) cited in the order.   
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The CERDECCOR shall notify the contracting office promptly after the specified date of delivery 

of supplies or services not received, damaged in transit, or not conforming to specifications of 

the contract.  Unless extenuating circumstances exist, the notification should be made not later 

than 30 days after the specified date of delivery.  The contracting office, or the activity 

designated by the contracting office, shall be primarily responsible for collecting debts resulting 

from failure of Industry partner’s to properly replace, repair, or correct supplies lost, damaged, 

or not conforming to the contract. 

 

E1.5  Quality Control 

 

The contractor shall establish and maintain a complete Quality Control Plan (QCP) to ensure the 

services are performed in accordance with RFP and commonly accepted commercial practices.  

The contractor shall develop and implement procedures to identify, prevent and ensure non-

recurrence of defective services.  The government reserves the right to perform inspections on 

services provided to the extent deemed necessary to protect the government’s interests in 

accordance with RFP Appendix  C - Quality Assurance Surveillance Plan (QASP).  The contractor 

must control the quality of the services and deliverables provided in support of this task and 

maintain substantiating evidence that services conform to contract quality requirements and 

furnish such information to the government if requested. 
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SECTION F 

DELIVERIES OR PERFORMANCE 

 

 

F1.0 Deliveries and Transportation Terms 

 

 

52.247-29  F.o.b. Origin (FEB 2006)  

52.247-30  F.o.b. Origin, Contractor’s Facility (FEB 2006)  

52.247-50  NO EVALUATION OF TRANSPORTATION COSTS  (APR 

1984) 

 

52.247-61 F.o.b. Origin—Minimum Size of Shipments (APR 1984) 

 

F2.0 Term of Contract 

The term of any contract resulting from this solicitation shall consist of a (1) 12-month base 

period and four (4) optional periods lasting 12-months each.  The effective date of any contract 

resulting from this solicitation shall be determined at the time of contract award.  The dates for 

the base period and optional periods of performance are estimated below for the purpose of 

preparing your proposals.  It is requested that the validity of your pricing extend up to 90 days 

past the date set for closing of the solicitation without a requirement to update your proposal.  

The contract start date may slip up to 90 days as it is only an estimate. 

 

The actual performance period(s) will be determined on the date that the award is issued and 

will be listed in the award documents.  They will be determined as follows: 

https://www.acquisition.gov/far/current/html/52_247.html#wp1156177
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 Base Period:  Contract Award through month 12 month  

 Option 1: Month 13 through 24 after contract award 

 Option 2: Month 25 through 36 after contract award 

 Option 3: Month 37 through 48 after contract award 

 Option 4: Month 49 through 60 after contract award 

 

For the purposes of developing your proposal, use the following estimated dates: 

 

 Base Period:   01AUG2012 to 31JUL2013 

 Option 1: 01AUG2013 to 31JUL2014 

 Option 2:  01AUG2014 to 31JUL2015 

 Option 3:  01AUG2015 to 31JUL2016 

 Option 4: 01AUG2016 to 31JUL2017 

 

F3.0 Notice Regarding Late Delivery 

In the event the Contractor anticipates that it will not comply with any delivery and/or 

performance requirements identified in the contract, it shall immediately notify the GSA CO, the 

GSA PM and the CERDECCOR orally and in writing giving pertinent rationale and proposed 

corrective action(s) and adequate consideration.  This data shall not be construed as a waiver by 

the Government of any of its rights or remedies available under the contract including 

termination. 
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F4.0 Place of Performance:   

The primary place of performance locations inlcude the vendor’s facility, US Army CERDEC at 

Fort Monmouth, NJ and the Aberdeen Proving Grounds in Aberdeen Maryland and travel will 

not be reimbursed for travel to and from these primary locations.  However, contractor 

employees will be required to travel in order to complete tasks at other Government and 

commercial Continental United states (CONUS) or OCONUS locations as directed by the 

Government. Possible OCONUS locations include, but are not limited to Iraq, Afghanistan, Japan, 

Germany, France, Italy, England, Korea, Australia, Alaska, and Hawaii. 

 

Contract Deliveries   

F5.1    Distribution of Data 

The contractor shall distribute the data and letters of transmittal required by CDRL (DD Form 

1423) to the addresses set forth in Block 14 thereof.  The mailing addresses are included in the 

CDRL (Appendix F). 

 

F5.2   Material Deliverables 

Information on the delivery address for required deliverables (other than data) will be provided 

in the task order. 
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SECTION G 

CONTRACT ADMINISTRATION DATA 

 

 

G1  Points of Contact 

 

The term/title COR is equivalent to the Client Representative (CR) and the Contracting Officer’s 

Technical Representative (COTR). 

 

The following person has been designated the CERDEC COR by the GSA CO. 

G1.1 Contracting Officer’s Technical Representative(s) (COR) 

Primary COR: 

Barbara Wines 

CERDEC, Command, Power and Integration 

Bldg 6007 Combat Drive 

Aberdeen Proving Ground, MD  21005 

(443) 395-0441(p) 

barbara.a.wines2.civ@mail.mil 

 

 

G1.2  GSA Contracting Officer (GSA CO) 

mailto:barbara.a.wines2.civ@mail.mil
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Robin Johnson 

301 NW 6th Street, Room 324 

Oklahoma City, OK 73102 

Phone: (405) 609-8084 

E-mail: rjohnson@gsa.gov 

 

G1.3  GSA Project Manager (GSA PM) 

Dale Shogren, PM 

301 NW 6th Street, Room 324 

Oklahoma City, OK 73102 

Phone: (405) 609-8083 

E-mail: dale.shogren@gsa.gov 

 

G1.4  GSA Invoice Reviewer 

Delphine Williams 

GSA/Federal Acquisition Service 

819 Taylor St 

Fort Worth TX 76102-6114 

Phone 817.850.8346  

Fax 817.574.4230 

tel:817.850.8346
tel:817.574.4230
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delphine.williams@gsa.gov 

 

The Task Orders be managed by on-site surveillance by the COR through customer feedback, 

meetings and regular communication with contractor, review of deliverables including monthly 

status reports/invoices and regular communication between the GSA CO, GSA PM and COR.  The 

COR will provide performance data to GSA describing the quality and timeliness of services 

provided by the contractor to request assistance from GSA with problem resolution and to 

document contractor performance supporting the issuance of reports in the CPARS system.   

 

The GSA PM is responsible for performing contract administration duties such as monitoring 

funds/burn rate and status reports, invoicing/travel, loading contractor performance data in the 

CPARS system and final close out of the contract upon completion.  Direct your invoicing and 

funding questions to the GSA PM. 

 

The GSA CO will ensure that Work Orders fall within the scope of the contract before release to 

the vendors; complete contract modifications, work with client and vendor to resolve any 

outstanding issues, document contractor performance through the issuance of reports in the 

CPARS system, exercise options as needed and monitor the T&M ceiling to ensure that it is not 

exceeded without documented justification. Direct your questions concerning these 

responsibilities to the GSA CO. 
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SECTION H 

SPECIAL CONTRACT REQUIREMENTS 

52.252-2  Clauses Incorporated By Reference  (Feb 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text 

available. Also, the full text of a clause may be accessed electronically at this web address:  

http://farsite.hilI.af.mil/ 

52.252-6  Authorized Deviations In Clauses  (Apr 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 

1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the 

date of the clause. 

(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation 

Supplement (48 CFR  Chapter 2) clause with an authorized deviation is indicated by the addition 

of "(DEVIATION)" after the name of the regulation. 

(end of clause) 

 

Some task orders issued in support of this requirement may require ancillary construction, as 

described in the PWS, which is incidental to the services that must be performed for that task.  If 

construction is involved in the relevant task order, the task order may include additional Federal 

Acquisition Regulation (FAR) clauses related to incidental construction, including but not limited 

to the following: 

http://farsite.hili.af.mil/
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52.222-4   Contract Work Hours and Safety Standards Act—Overtime Compensation. (JUL 2005) 

52.222-6   Davis-Bacon Act. (JUL 2005) 

52.222-7   Withholding of Funds (FEB 1988) 

52.222-8   Payrolls and Basic Records (JUN 2010) 

52.222-9   Apprentices and Trainees (JUL 2005) 

52.222-10 Compliance with Copeland Act Requirements (FEB 1988) 

52.222-11 Subcontracts (Labor Standards). (JUL 2005) 

52.222-12 Contract Termination—Debarment (FEB 1988) 

52.222-13 Compliance with Davis-Bacon and Related Act Regulations (FEB 1988) 

52.222-14  Disputes Concerning Labor Standards (FEB 1988) 

52.222-15 Certification of Eligibility (FEB 1988) 

 

The following clauses and those in Attachment G- TBC Clauses apply to services performed 

OCONUS: 

52.228-3 Workers’ Compensation Insurance (Defense Base Act) (APR 1984) 

52.228-4 Workers’ Compensation and War-Hazard Insurance Overseas (APR 1984) 

952.225-0011 GOVERNMENT FURNISHED CONTRACTOR SUPPORT (DEC 2011) 

 

952.228-0001 WORKERS COMPENSATION INSURANCE (DEFENSE BASE ACT) (AUG 2011)  

952.228-0002 DEFENSE BASE ACT INSURANCE RATES - LIMITATION - FIXED-PRICE CONTRACTS 

(AUG 2011)  

952.228-0003 DEFENSE BASE ACT INSURANCE RATES - LIMITATION - COST-REIMBURSEMENT, 

LABOR-HOUR, AND TIME-AND-MATERIALS CONTRACTS (AUG 2011)  
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DFAR 252.219-7004 is included for those Contractors who participate in the Small Business 

Subcontracting Plan (Test Program).  For those contractors that have comprehensive 

subcontracting plans approved under the test program described in 219.702, the clause at 

252.219-7004, Small Business Subcontracting Plan (Test Program) will apply, instead of the 

clauses at 252.219-7003, Small Business Subcontracting Plan (DoD Contracts).  Also excluded for 

those firms are the following clauses: FAR 52.219-9, Small Business Subcontracting Plan; FAR 

52.219-16, Liquidated Damages--Subcontracting Plan and FAR 52.219-10, Incentive 

Subcontracting Program. 

 

952.225-0011 GOVERNMENT FURNISHED CONTRACTOR SUPPORT  (MAY 2012) 

 

The following is a summary of the type of support the Government will provide the contractor, 

on an “as-available” basis.  In the event of any discrepancy between this summary and the 

description of services in the Statement of Work, this clause will take precedence. 

 

 

U.S. Citizens 

 

 APO/FPO/MPO/DPO/      DFACs     Mil Issue Equip 

      Postal Services** 

 Authorized Weapon       Excess Baggage   MILAIR 

 Billeting        Fuel Authorized   MWR  

 CAAF*        Govt Furnished Meals  Resuscitative Care 

 Controlled Access Card (CAC)   Military Banking  Transportation 

http://www.acq.osd.mil/dpap/dars/dfars/html/current/219_7.htm#219.702
http://www.acq.osd.mil/dpap/dars/dfars/html/current/252219.htm#252.219-7004
http://www.acq.osd.mil/dpap/dars/dfars/html/current/252219.htm#252.219-7003
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 Badge         Military Clothing  All 

 Commissary        Military Exchange  None 

 Dependents Authorized      Embassy Air***  Embassy Clinic Iraq***  

 Embassy Housing, Meals****     Embassy Clinic – Afghanistan**** 

 Embassy Air**** 

 

Third-Country National (TCN) Employees 

 

 N/A          DFACs    Mil Issue Equip 

 Authorized Weapon        Excess Baggage  MILAIR 

 Billeting         Fuel Authorized  MWR  

 CAAF*         Govt Furnished Meals  Resuscitative Care 

 Controlled Access Card (CAC)    Military Banking  Transportation 

 Badge          Military Clothing  All 

 Commissary         Military Exchange  None 

 Dependents Authorized       Embassy Air***  Embassy Clinic 

 

Local National (LN) Employees 

 

 N/A          DFACs    Mil Issue Equip 

 Authorized Weapon        Excess Baggage  MILAIR 
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 Billeting         Fuel Authorized  MWR  

 CAAF*         Govt Furnished Meals  Resuscitative Care 

 Controlled Access Card (CAC)    Military Banking  Transportation 

 Badge          Military Clothing  All 

 Commissary         Military Exchange  None 

 Dependents Authorized       Embassy Air***  Embassy Clinic 

 

* CAAF means Contractors Authorized to Accompany Forces. 

** Mail to Iraq limited to 2lbs 

*** Applies to Iraq only 

**** Applies to US Embassy Life Support in Afghanistan only 

 

SPECIAL NOTE – Iraq Security:  The Office of Security Cooperation-Iraq (OSC-I) 

will provide security support to contractor personnel commensurate with the level of 

security provided to DoD civilians working in Iraq.  Security support will include static 

and mobile security support.  Static security is provided at all OSC-I sites to include 

living and dining facilities, base perimeter and gates.  Mobile security support includes 

Security Escort Teams (SETs) which provide the necessary security while personnel are 

transiting to their work site and while at the work location. 
 

SPECIAL NOTE – US Embassy Afghanistan Life Support:  The type and amount of 

support that the U.S. Embassy Mission in Kabul, Afghanistan, provides to contractors, if 

any, must be coordinated in advance between the U.S. Mission and the contracting 

agency in accordance with Department of  State Foreign Affairs Handbook, 2-FAH-2. 

Contractors are not authorized to deploy personnel requiring US Mission support prior to 

receiving clearance from the contracting officer. 
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(End of DBA Clauses) 

SECTION I 

CONTRACT CLAUSES 

I1.0 Contract Clauses pertinent to this section are hereby incorporated by reference. 

 

A. FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES 

 

Clause No. Clause Title Date 

52.202-1 DEFINITIONS (JAN 2012) 

52.203-11 
CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO 

INFLUENCE CERTAIN FEDERAL TRANSACTIONS 
(SEP 2007) 

52.203-12 
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 

TRANSACTIONS 
(OCT 2010) 

52.203-13 CONTRACTOR CODE OF ETHICS AND CONDUCT (APR 2010) 

52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984) 

52.203-6 
RESTRICTIONS ON SUBCONRACTOR SALES TO THE GOVERNMENT 

- ALT I 
(SEP 2006) 

   

52.204-10 
REPORTING EXECUTIVE COMPENSATION AND FIRST TIER 

CONTRACT AWARDS 
(FEB 2012) 

52.204-7 CENTRAL CONTRACTOR REGISTRATION (CCR) (FEB 2012) 

52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (JAN 2011) 

52.209-5   
CERTIFICATION REGARDING RESPONSIBILITY MATTERS.   

(Apr 2010)  
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52.209-6 
PROTECTING THE GOVTS INTEREST WHEN SUB CONT W 

CONTRACTORS DEBARRED OR SUSPENDED 
(DEC 2010) 

52.209-7   INFORMATION REGARDING RESPONSIBILITY MATTERS  

 

(FEB 2012)  

52.209-9   
UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING 

RESPONSIBILITY MATTERS  
(FEB 2012) 

52.212-1 INSTRUCTIONS TO OFFERORS – COMMERCIAL ITEMS (FEB 2012) 

52.212-4 CONTRACT TERMS AND CONDITIONS – COMMERCIAL ITEMS (FEB 2012) 

52.215-1 INSTRUCTIONS TO OFFERORS – COMPETITIVE ACQUISITION (JAN 2004) 

52.215-6 PLACE OF PERFORMANCE (OCT 1997) 

52.215-8 ORDER OF PRECEDENCE - UNIFORM CONTRACT FORMAT (OCT 1997) 

52.216-27 SINGLE OR MULTIPLE AWARDS (OCT 1995) 

52.216-31 
TIME & MATERIAL LABOR HOUR PROPOSAL REQUIREMENTS - 

COMMERCIAL ITEM ACQUISITION 
(FEB 2007) 

52.217-5 EVALUATION OF OPTIONS (JUL 1990) 

52.219-16 LIQUIDATED DAMAGES—SUBCONTRACTING PLAN (JAN 1999) 

52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REPRESENTATION (APR 2009) 

52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS (JAN 2011) 

52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2011) 

52.222-3 CONVICT LABOR (JUN 2003) 

52.222-40 
Notification of Employee Rights Under the National Labor (Dec 2010)  
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Relations Act    

52.223-43 
FAIR LABOR STANDARDS ACT & SERCIVE CONTRACT ACT Price 

Adjustment (Multiple Year and Option Contracts) 
(SEP 2009) 

52.223-18 CONTRACTOR POLICY TO BAN TEXTING WHILE DRIVING (AUG 2011) 

52.225-1 
BUY AMERICAN ACT—SUPPLIES  

 

(FEB 2009)  

52.225-13 RESTRICTIONS OF CERTAIN FOREIGN PURCHASES (JUN 2008) 

52.225-25 
PROHIBITION ON ENGAGING IN SANTIONED ACTIVITIES RELATING 

TO IRAN-CERTIFICATION 
(NOV 2011) 

52.227-14 RIGHTS IN DATA - GENERAL (DEC 2007) 

52.228-5 INSURANCE - WORK ON GOVERNMENT INSTALLATION (JAN 1997) 

52.229-3 FEDERAL STATE AND LOCAL TAXES (applies to FFP task orders) (APR 2003) 

52.232-1 PAYMENTS - FIXED PRICE (applies to FFP task orders).   (APR 1984) 

52.232-17 INTEREST (OCT 2010) 

52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986) 

52.232-33 
PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL 

CONTRACTOR REGISTRATION 
(OCT 2003) 

52.232-7 
PAYMENTS UNDER TIME AND MATERIALS AND LABOR-HOUR 

CONTRACTS 
(FEB 2007) 

52.233-1 DISPUTES (Alt 1) (JUL 2002) 

52.233-3 PROTEST AFTER AWARD (AUG 1996) 

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT  CLAIM (OCT 2004) 
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52.237-10 IDENTIFICATION OF UNCOMPENSATED OVERTIME (OCT 1997) 

52.242-15 STOP-WORK ORDER (AUG 1989) 

52.243-1 CHANGES - FIXED PRICE (AUG 1987) 

52.243-3 CHANGES-TIME AND MATERIALS OR LABOR -HOURS (SEP 2000) 

52.244-2 SUBCONTRACTS - ALT I (OCT 2010) 

52.245-1 GOVERNMENT PROPERTY- ALT I (APR 2012) 

52.245-9 USE AND CHARGES (APR 2012) 

52.246-2 INSPECTION OF SUPPLIES (FP) – ALT I (AUG 1996) 

52.246-16 RESPONSIBILITY FOR SUPPLIES (APR 1984) 

52.246-4 INSPECTION OF SERVICES (FP) (AUG 1996) 

52.246-6 INSPECTION TIME & MATERIAL LABOR HOUR (MAY 2001) 

52.248-1 VALUE ENGINEERING (OCT 2010) 

52.249-14 EXCUSABLE DELAYS (T&M task orders only) (APR 1984) 

52.249-4 
TERMINATION FOR THE CONVENIENCE OF THE GOVERNMENT- 

SERVICES (FIXED PRICED) 
(APR 1984) 

52.251-1 GOVERNMENT SUPPLY SOURCES (APR 2012) 

52.253-1 COMPUTER GENERATED FORMS (JAN 1991) 

   
B.  DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT CONTRACT CLAUSES 

 

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 

252.204-7002 PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED (DEC 1991) 

252.227-7015 TECHNICAL DATA--COMMERCIAL ITEMS (DEC 2011) 
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252.243-7001 
PRICING OF CONTRACT MODIFICATIONS  

(FFP Task Orders only) 
(DEC 1991) 

252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 

252.247-7023 TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) 

252.225-7043 
ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE 

CONTRACTORS OUTSIDE THE UNITED STATES 
(MAR 2006) 

   

  

   
C. GSA ACQ REG (GSAM) (48 CFR CHAPTER 5) CLAUSES.  

http://acquisition.gov/gsam/gsam.html  

 

552.212-71  Contract Terms and Conditions Applicable to GSA Acquisition 

of Commercial Items. (JUL 2003) 

The Contractor agrees to comply with any provision or clause that is incorporated herein by 
reference to implement agency policy applicable to acquisition of commercial items  

or components. The provision or clause in effect based on the applicable regulation cited on the date the solicitation 

is issued applies unless otherwise stated herein. The following provisions and clauses are incorporated by reference:   

 

(a) Provisions. 

      552.237-70   Qualifications of Offerors  

(b) Clauses. 

  X    552.203-71  Restriction on Advertising  

      552.211-73   Marking  

file:///C:/Documents%20and%20Settings/SarahLCarroll/My%20Documents/Downloads/C.%20GSA%20ACQ%20REG%20(GSAM)%20(48%20CFR%20CHAPTER%205)%20CLAUSES.%20%20http:/acquisition.gov/gsam/gsam.html
file:///C:/Documents%20and%20Settings/SarahLCarroll/My%20Documents/Downloads/C.%20GSA%20ACQ%20REG%20(GSAM)%20(48%20CFR%20CHAPTER%205)%20CLAUSES.%20%20http:/acquisition.gov/gsam/gsam.html
https://www.acquisition.gov/gsam/current/html/Part552_Sub2B.html#wp1884742
https://www.acquisition.gov/gsam/current/html/Part552_Sub2A.html#wp1928743
https://www.acquisition.gov/gsam/current/html/Part552_Sub2A.html#wp1925078
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   X   552.215-70   Examination of Records by GSA  

      552.215-71   Examination of Records by GSA (Multiple Award Schedule)  

      552.215-72  Price Adjustment—Failure to Provide Accurate Information  

      552.219-70   Allocation of Orders—Partially Set-Aside Items  

  X    552.228-70   Workers’ Compensation Laws  

      552.229-70   Federal, State, and Local Taxes  

      552.232-8     Discounts for Prompt Payment  

      552.232-23   Assignment of Claims  

      552.232-71   Adjusting Payments  

      552.232-72   Final Payment  

      552.232-73   Availability of Funds  

  X    552.232-78   Payment Information  

      552.237-71   Qualifications of Employees  

      552.238-71   Submission and Distribution of Authorized FSS Schedule Price List  

      552.238-74   Industrial Funding Fee and Sales Reporting  

      552.238-75   Price Reductions  

      552.242-70   Status Report of Orders and Shipments  

      552.243-72   Modifications (Multiple Award Schedule)  

      552.246-73   Warranty—Multiple Award Schedule  

      552.246-76   Warranty of Pesticides  

https://www.acquisition.gov/gsam/current/html/Part552_Sub2A.html#wp1929021
https://www.acquisition.gov/gsam/current/html/Part552_Sub2A.html#wp1883655
https://www.acquisition.gov/gsam/current/html/Part552_Sub2A.html#wp1883664
https://www.acquisition.gov/gsam/current/html/Part552_Sub2A.html#wp1883931
https://www.acquisition.gov/gsam/current/html/Part552_Sub2A.html#wp1927971
https://www.acquisition.gov/gsam/current/html/Part552_Sub2B.html#wp1884195
https://www.acquisition.gov/gsam/current/html/Part552_Sub2B.html#wp1884298
https://www.acquisition.gov/gsam/current/html/Part552_Sub2B.html#wp1884309
https://www.acquisition.gov/gsam/current/html/Part552_Sub2B.html#wp1884318
https://www.acquisition.gov/gsam/current/html/Part552_Sub2B.html#wp1884753
https://www.acquisition.gov/gsam/current/html/Part552_Sub2B.html#wp1884795
https://www.acquisition.gov/gsam/current/html/Part552_Sub2B.html#wp1884876
https://www.acquisition.gov/gsam/current/html/Part552_Sub2B.html#wp1884901
https://www.acquisition.gov/gsam/current/html/Part552_Sub2B.html#wp1885003
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(End of clause)  

 

I2.0 FAR CONTRACT CLAUSES IN FULL TEXT WITH SUPPLEMENTAL INFORMATION AND 

OTHE R CONTRACT CLAUSE LANGUAGE 

 

I2.1 52.204-9 Personal Identity Verification of Contractor Personnel (JAN 2011)   

(a) The Contractor shall comply with agency personal identity verification procedures identified 

in the contract that implement Homeland Security Presidential Directive-12 (HSPD-12), Office of 

Management and Budget (OMB) guidance M-05-24 and Federal Information Processing 

Standards Publication (FIPS PUB) Number 201.  

(b) The Contractor shall account for all forms of Government-provided identification issued to 

the Contractor employees in connection with performance under this contract. The Contractor 

shall return such identification to the issuing agency at the earliest of any of the following, 

unless otherwise determined by the Government:  

(1) When no longer needed for contract performance.  

(2) Upon completion of the Contractor employee’s employment.  

 (3) Upon contract completion or termination.  

 (c) The Contracting Officer may delay final payment under a contract if the Contractor fails to 

comply with these requirements.  

 (d) The Contractor shall insert the substance of this clause, including this paragraph (d), in all 

subcontracts when the subcontractor’s employees are required to have routine physical access 

to a Federally-controlled facility and/or routine access to a Federally-controlled information 

system. It shall be the responsibility of the prime Contractor to return such identification to the 

issuing agency in accordance with the terms set forth in paragraph (b) of this section, unless 

otherwise approved in writing by the Contracting Officer. 

I2.2 Homeland Security Presidential Directive-12 (HSPD-12) 
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HSPD-12 was issued to implement the policy of the United States to enhance security, increase 

Government efficiency, reduce identity fraud, and protect personal privacy by establishing a 

mandatory, Government-wide standard for secure and reliable forms of identification issued by 

the Federal Government to its employees and contractors (including contractor employees).  

Under this directive, the heads of executive departments and agencies are required to 

implement programs to ensure that identification issued by their departments and agencies to 

Federal employees and contractors meets the Standard.  This policy can be found at the 

following website:  

 

 http://www.whitehouse.gov/news/releases/2004/08/20040827-8.html .   

 

In performance of services under this task, contractor shall insure all its personnel who require 

physical access to federally controlled facilities and access to federally controlled information 

systems by 27 October 2007, have been issued identification in compliance with HSPD-12 policy.  

In their proposals, offerors shall confirm they will comply with the government client’s 

identification procedure that is implementing HSPD-12 policy.   The Security/Identification point 

of contact for the client agency that is responsible for implementing their HSPD-12 compliant 

policy is: 

 

Barbara Wines 

CERDEC, Command, Power and Integration 

Bldg 6007 Combat Drive 

Aberdeen Proving Ground, MD  21005 

(443) 395-0441(p) 

barbara.a.wines2.civ@mail.mil 

 

http://www.whitehouse.gov/news/releases/2004/08/20040827-8.html
mailto:barbara.a.wines2.civ@mail.mil


RAPID PROTOTYPING AND 

TECHNOLOGY INSERTION SUPPORT  

RFP 

3/28/2012 

7/10/2012 (v1) 

J17 

Project Number: ID07120033  

Client Name:  CERDEC 

 

All costs associated with obtaining necessary Secret and Top Secret clearances shall be borne by 

the contractor.  The government will assume costs for conducting NACI investigations. 

(End of clause) 

I2.3 Prototype and First Article Testing 

 

Performance of Rapid Prototyping services may involve the application of various techniques 

demonstrating that a prototype system (subsystem, program, project or activity) performs in 

accordance with the objectives. Typical associated tasks may include the testing of a prototype 

and first article(s) testing.  In that case, the following clause may apply. 

 

I2.3.1 52.209-3  First Article Approval—Contractor Testing (SEP 1989) 

 

(a) When applicable as determined by the government, the Contractor shall test required 

deliverable items. At least 14 calendar days before the beginning of first article tests, the 

Contractor shall notify the Contracting Officer’s Representative, in writing, of the time and 

location of the testing so that the Government may witness the tests. 

 

(b) The Contractor shall submit the first article test report within _7__ calendar days from the 

date of the test to the CERDECCOR marked “First Article Test Report: Contract No. ID07120033, 

Lot/Item No. _TBD___” Within __10___ calendar days after the Government receives the test 

report, the Contracting Officer’s Representative shall notify the Contractor, in writing, of the 

conditional approval, approval, or disapproval of the first article. The notice of conditional 

approval or approval shall not relieve the Contractor from complying with all requirements of 

the specifications and all other terms and conditions of this contract. A notice of conditional 

approval shall state any further action required of the Contractor. A notice of disapproval shall 

cite reasons for the disapproval.  
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(c) If the first article is disapproved, the Contractor, upon Government request, shall repeat any 

or all first article tests. After each request for additional tests, the Contractor shall make any 

necessary changes, modifications, or repairs to the first article or select another first article for 

testing. All costs related to these tests are to be borne by the Contractor, including any and all 

costs for additional tests following a disapproval. The Contractor shall then conduct the tests 

and deliver another report to the Government under the terms and conditions and within the 

time specified by the Government. The Government shall take action on this report within the 

time specified in paragraph (b) of this subsection. The Government reserves the right to require 

an equitable adjustment of the contract price for any extension of the delivery schedule, or for 

any additional costs to the Government related to these tests.  

 

(d) If the Contractor fails to deliver any first article report on time, or the Contracting Officer 

disapproves any first article, the Contractor shall be deemed to have failed to make delivery 

within the meaning of the Default clause of this contract.  

 

(e) Unless otherwise provided in the contract, and if the approved first article is not consumed 

or destroyed in testing, the Contractor may deliver the approved first article as part of the 

contract quantity if it meets all contract requirements for acceptance.  

 

(f) If the Government does not act within the time specified in paragraph (b) or (c) of this 

subsection, the Contracting Officer shall, upon timely written request from the Contractor, 

equitably adjust under the changes clause of this contract the delivery or performance dates 

and/or the contract price, and any other contractual term affected by the delay.  

(g) Before first article approval, the Contracting Officer may, by written authorization, authorize 

the Contractor to acquire specific materials or components or to commence production to the 

extent essential to meet the delivery schedules. Until first article approval is granted, only costs 

for the first article and costs incurred under this authorization are allocable to this contract for 
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(1) progress payments, or (2) termination settlements if the contract is terminated for the 

convenience of the Government. If first article tests reveal deviations from contract 

requirements, the Contractor shall, at the location designated by the Government, make the 

required changes or replace all items produced under this contract at no change in the contract 

price.  

 

 

(h) The Government may waive the requirement for first article approval test where supplies 

identical or similar to those called for in the schedule have been previously furnished by the 

offeror/contractor and have been accepted by the Government. The offeror/contractor may 

request a waiver.  

 

 

I2.3.2 52.209-5  Certification Regarding Responsibility Matters. (APR 2010) 

 

 (a)(1) The Offeror certifies, to the best of its knowledge and belief, that—  

(i) The Offeror and/or any of its Principals—  

(A) Are __ are not ___ presently debarred, suspended, proposed for debarment, or 

declared ineligible for the award of contracts by any Federal agency;  

(B) Have o have not o, within a three-year period preceding this offer, been convicted 

of or had a civil judgment rendered against them for: commission of fraud or a criminal offense 

in connection with obtaining, attempting to obtain, or performing a public (Federal, State, or 

local) contract or subcontract; violation of Federal or State antitrust statutes relating to the 

submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, 
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or receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-7, if 

included in this solicitation);  

(C) Are __ are not ___ presently indicted for, or otherwise criminally or civilly charged 

by a governmental entity with, commission of any of the offenses enumerated in 

paragraph (a)(1)(i)(B) of this provision;  

(D) Have ___, have not ___, within a three-year period preceding this offer, been 

notified of any delinquent Federal taxes in an amount that exceeds $3,000 for which the liability 

remains unsatisfied.  

(1) Federal taxes are considered delinquent if both of the following criteria apply:  

(i) The tax liability is finally determined. The liability is finally determined if it has 

been assessed. A liability is not finally determined if there is a pending administrative or judicial 

challenge. In the case of a judicial challenge to the liability, the liability is not finally determined 

until all judicial appeal rights have been exhausted.  

(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the 

taxpayer has failed to pay the tax liability when full payment was due and required. A taxpayer is 

not delinquent in cases where enforced collection action is precluded.  

(2) Examples.  

(i) The taxpayer has received a statutory notice of deficiency, under I.R.C. § 

6212, which entitles the taxpayer to seek Tax Court review of a proposed tax deficiency. This is 

not a delinquent tax because it is not a final tax liability. Should the taxpayer seek Tax Court 

review, this will not be a final tax liability until the taxpayer has exercised all judicial appeal 

rights.  

(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax 

liability, and the taxpayer has been issued a notice under I.R.C. § 6320 entitling the taxpayer to 

request a hearing with the IRS Office of Appeals contesting the lien filing, and to further appeal 

to the Tax Court if the IRS determines to sustain the lien filing. In the course of the hearing, the 

taxpayer is entitled to contest the underlying tax liability because the taxpayer has had no prior 

https://www.acquisition.gov/far/current/html/52_207_211.html#wp1144964
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opportunity to contest the liability. This is not a delinquent tax because it is not a final tax 

liability. Should the taxpayer seek tax court review, this will not be a final tax liability until the 

taxpayer has exercised all judicial appeal rights.  

(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. § 

6159. The taxpayer is making timely payments and is in full compliance with the agreement 

terms. The taxpayer is not delinquent because the taxpayer is not currently required to make 

full payment.  

(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not 

delinquent because enforced collection action is stayed under 11 U.S.C. 362 (the Bankruptcy 

Code).  

(ii) The Offeror has o has not o, within a three-year period preceding this offer, had one 

or more contracts terminated for default by any Federal agency.  

(2) “Principal,” for the purposes of this certification, means an officer, director, owner, 

partner, or a person having primary management or supervisory responsibilities within a 

business entity (e.g., general manager; plant manager; head of a division or business segment; 

and similar positions).  

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the 

United States and the Making of a False, Fictitious, or Fraudulent Certification May 

Render the Maker Subject to Prosecution Under Section 1001, Title 18, United 

States Code.  

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any 

time prior to contract award, the Offeror learns that its certification was erroneous when 

submitted or has become erroneous by reason of changed circumstances.  

(c) A certification that any of the items in paragraph (a) of this provision exists will not 

necessarily result in withholding of an award under this solicitation. However, the certification 

will be considered in connection with a determination of the Offeror’s responsibility. Failure of 
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the Offeror to furnish a certification or provide such additional information as requested by the 

Contracting Officer may render the Offeror nonresponsible.  

(d) Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render, in good faith, the certification required by paragraph (a) of 

this provision. The knowledge and information of an Offeror is not required to exceed that 

which is normally possessed by a prudent person in the ordinary course of business dealings.  

(e) The certification in paragraph (a) of this provision is a material representation of fact upon 

which reliance was placed when making award. If it is later determined that the Offeror 

knowingly rendered an erroneous certification, in addition to other remedies available to the 

Government, the Contracting Officer may terminate the contract resulting from this solicitation 

for default.  

(End of provision)  

I2.3.3 52.209-9  Updates of Publicly Available Information Regarding Responsibility 

Matters. (FEB 2012) 

 

(a) The Contractor shall update the information in the Federal Awardee Performance and 

Integrity Information System (FAPIIS) on a semi-annual basis, throughout the life of the contract, 

by posting the required information in the Central Contractor Registration database via 

https://www.acquisition.gov.  

(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-

212), all information posted in FAPIIS on or after April 15, 2011, except past performance 

reviews, will be publicly available. FAPIIS consists of two segments—  

(1) The non-public segment, into which Government officials and the Contractor post 

information, which can only be viewed by—  

(i) Government personnel and authorized users performing business on behalf of the 

Government; or  
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(ii) The Contractor, when viewing data on itself; and  

(2) The publicly-available segment, to which all data in the non-public segment of FAPIIS is 

automatically transferred after a waiting period of 14 calendar days, except for—  

(i) Past performance reviews required by subpart 42.15;  

(ii) Information that was entered prior to April 15, 2011; or  

(iii) Information that is withdrawn during the 14-calendar-day waiting period by the 

Government official who posted it in accordance with paragraph (c)(1) of this clause.  

(c) The Contractor will receive notification when the Government posts new information to 

the Contractor’s record.  

(1) If the Contractor asserts in writing within 7 calendar days, to the Government official 

who posted the information, that some of the information posted to the non-public segment of 

FAPIIS is covered by a disclosure exemption under the Freedom of Information Act, the 

Government official who posted the information must within 7 calendar days remove the 

posting from FAPIIS and resolve the issue in accordance with agency Freedom of Information 

procedures, prior to reposting the releasable information. The contractor must cite 52.209-9 

and request removal within 7 calendar days of the posting to FAPIIS.  

(2) The Contractor will also have an opportunity to post comments regarding information 

that has been posted by the Government. The comments will be retained as long as the 

associated information is retained, i.e., for a total period of 6 years. Contractor comments will 

remain a part of the record unless the Contractor revises them.  

(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or 

after April 15, 2011, except past performance reviews, will be publicly available.  

(d) Public requests for system information posted prior to April 15, 2011, will be handled 

under Freedom of Information Act procedures, including, where appropriate, procedures 

promulgated under E.O. 12600.  

 (End of clause)  

https://www.acquisition.gov/far/current/html/Subpart%2042_15.html#wp1075411
https://www.acquisition.gov/far/current/html/52_207_211.html#wp1145644
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52.212-3  Offeror Representations and Certifications—Commercial Items.  

As prescribed in 12.301(b)(2), insert the following provision:  

OFFEROR REPRESENTATIONS AND CERTIFICATIONS—COMMERCIAL ITEMS (APR 2012)  

An offeror shall complete only paragraph (b) of this provision if the offeror has completed the 

annual representations and certifications electronically via https://www.acquisition.gov. If an 

offeror has not completed the annual representations and certifications electronically at the 

ORCA website, the offeror shall complete only paragraphs (c) through (o) of this provision.  

(a) Definitions. As used in this provision—  

“Economically disadvantaged women-owned small business (EDWOSB) concern” means a 

small business concern that is at least 51 percent directly and unconditionally owned by, and the 

management and daily business operations of which are controlled by, one or more women 

who are citizens of the United States and who are economically disadvantaged in accordance 

with 13 CFR part 127. It automatically qualifies as a women-owned small business eligible under 

the WOSB Program.  

“Forced or indentured child labor” means all work or service—  

(1) Exacted from any person under the age of 18 under the menace of any penalty for its 

nonperformance and for which the worker does not offer himself voluntarily; or  

(2) Performed by any person under the age of 18 pursuant to a contract the enforcement 

of which can be accomplished by process or penalties.  

“Inverted domestic corporation”, as used in this section, means a foreign incorporated entity 

which is treated as an inverted domestic corporation under 6 U.S.C. 395(b), i.e., a corporation 

that used to be incorporated in the United States, or used to be a partnership in the United 

States, but now is incorporated in a foreign country, or is a subsidiary whose parent corporation 

is incorporated in a foreign country, that meets the criteria specified in 6 U.S.C. 395(b), applied 

in accordance with the rules and definitions of 6 U.S.C. 395(c). An inverted domestic corporation 

as herein defined does not meet the definition of an inverted domestic corporation as defined 

by the Internal Revenue Code at 26 U.S.C. 7874.  

https://www.acquisition.gov/far/current/html/Subpart%2012_3.html#wp1084399
https://www.acquisition.gov/
http://uscode.house.gov/
http://uscode.house.gov/
http://uscode.house.gov/
http://uscode.house.gov/
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“Manufactured end product” means any end product in Federal Supply Classes (FSC) 1000-

9999, except—  

(1) FSC 5510, Lumber and Related Basic Wood Materials;  

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;  

(3) FSG 88, Live Animals;  

(4) FSG 89, Food and Related Consumables;  

(5) FSC 9410, Crude Grades of Plant Materials;  

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;  

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;  

(8) FSC 9610, Ores;  

(9) FSC 9620, Minerals, Natural and Synthetic; and  

(10) FSC 9630, Additive Metal Materials.  

“Place of manufacture” means the place where an end product is assembled out of 

components, or otherwise made or processed from raw materials into the finished product that 

is to be provided to the Government. If a product is disassembled and reassembled, the place of 

reassembly is not the place of manufacture.  

“Restricted business operations” means business operations in Sudan that include power 

production activities, mineral extraction activities, oil-related activities, or the production of 

military equipment, as those terms are defined in the Sudan Accountability and Divestment Act 

of 2007 (Pub. L. 110-174). Restricted business operations do not include business operations 

that the person (as that term is defined in Section 2 of the Sudan Accountability and Divestment 

Act of 2007) conducting the business can demonstrate—  

(1) Are conducted under contract directly and exclusively with the regional government of 

southern Sudan;  
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(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets 

Control in the Department of the Treasury, or are expressly exempted under Federal law from 

the requirement to be conducted under such authorization;  

(3) Consist of providing goods or services to marginalized populations of Sudan;  

(4) Consist of providing goods or services to an internationally recognized peacekeeping 

force or humanitarian organization;  

(5) Consist of providing goods or services that are used only to promote health or 

education; or  

(6) Have been voluntarily suspended.  

“Sensitive technology”—  

(1) Means hardware, software, telecommunications equipment, or any other technology 

that is to be used specifically—  

(i) To restrict the free flow of unbiased information in Iran; or  

(ii) To disrupt, monitor, or otherwise restrict speech of the people of Iran; and  

(2) Does not include information or informational materials the export of which the 

President does not have the authority to regulate or prohibit pursuant to section 203(b)(3) of 

the International Emergency Economic Powers Act (50 U.S.C. 1702(b)(3)).  

“Service-disabled veteran-owned small business concern”—  

(1) Means a small business concern—  

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans 

or, in the case of any publicly owned business, not less than 51 percent of the stock of which is 

owned by one or more service-disabled veterans; and  

http://uscode.house.gov/
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(ii) The management and daily business operations of which are controlled by one or 

more service-disabled veterans or, in the case of a service-disabled veteran with permanent and 

severe disability, the spouse or permanent caregiver of such veteran.  

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a 

disability that is service-connected, as defined in 38 U.S.C. 101(16).  

“Small business concern” means a concern, including its affiliates, that is independently 

owned and operated, not dominant in the field of operation in which it is bidding on 

Government contracts, and qualified as a small business under the criteria in 13 CFR Part 121 

and size standards in this solicitation.  

“Subsidiary” means an entity in which more than 50 percent of the entity is owned—  

(1) Directly by a parent corporation; or  

(2) Through another subsidiary of a parent corporation.  

“Veteran-owned small business concern” means a small business concern—  

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 

38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the 

stock of which is owned by one or more veterans; and  

(2) The management and daily business operations of which are controlled by one or more 

veterans.  

“Women-owned business concern” means a concern which is at least 51 percent owned by 

one or more women; or in the case of any publicly owned business, at least 51 percent of its 

stock is owned by one or more women; and whose management and daily business operations 

are controlled by one or more women.  

“Women-owned small business concern” means a small business concern—  

(1) That is at least 51 percent owned by one or more women; or, in the case of any publicly 

owned business, at least 51 percent of the stock of which is owned by one or more women; and  

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t37t40+200+2++%2838%29%20%20AND%20%28%2838%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t37t40+200+2++%2838%29%20%20AND%20%28%2838%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t37t40+200+2++%2838%29%20%20AND%20%28%2838%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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(2) Whose management and daily business operations are controlled by one or more 

women.  

“Women-owned small business (WOSB) concern eligible under the WOSB Program” (in 

accordance with 13 CFR part 127), means a small business concern that is at least 51 percent 

directly and unconditionally owned by, and the management and daily business operations of 

which are controlled by, one or more women who are citizens of the United States.  

(b)  

(1) Annual Representations and Certifications. Any changes provided by the offeror in 

paragraph (b)(2) of this provision do not automatically change the representations and 

certifications posted on the Online Representations and Certifications Application (ORCA) 

website.  

(2) The offeror has completed the annual representations and certifications electronically 

via the ORCA website accessed through https://www.acquisition.gov. After reviewing the ORCA 

database information, the offeror verifies by submission of this offer that the representations 

and certifications currently posted electronically at FAR 52.212-3, Offeror Representations and 

Certifications—Commercial Items, have been entered or updated in the last 12 months, are 

current, accurate, complete, and applicable to this solicitation (including the business size 

standard applicable to the NAICS code referenced for this solicitation), as of the date of this 

offer and are incorporated in this offer by reference (see FAR 4.1201), except for paragraphs 

______________.  

[Offeror to identify the applicable paragraphs at (c) through (o) of this provision that the 

offeror has completed for the purposes of this solicitation only, if any.  

These amended representation(s) and/or certification(s) are also incorporated in this offer and 

are current, accurate, and complete as of the date of this offer.  

Any changes provided by the offeror are applicable to this solicitation only, and do not result 

in an update to the representations and certifications posted electronically on ORCA.]  

https://www.acquisition.gov/
https://www.acquisition.gov/far/current/html/Subpart%204_12.html#wp1073667
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(c) Offerors must complete the following representations when the resulting contract will be 

performed in the United States or its outlying areas. Check all that apply.  

(1) Small business concern. The offeror represents as part of its offer that it o is, o is not a 

small business concern.  

(2) Veteran-owned small business concern. [Complete only if the offeror represented itself 

as a small business concern in paragraph (c)(1) of this provision.] The offeror represents as part 

of its offer that it o is, o is not a veteran-owned small business concern.  

(3) Service-disabled veteran-owned small business concern. [Complete only if the offeror 

represented itself as a veteran-owned small business concern in paragraph (c)(2) of this 

provision.] The offeror represents as part of its offer that it o is, o is not a service-disabled 

veteran-owned small business concern.  

(4) Small disadvantaged business concern. [Complete only if the offeror represented itself 

as a small business concern in paragraph (c)(1) of this provision.] The offeror represents, for 

general statistical purposes, that it o is, o is not a small disadvantaged business concern as 

defined in 13 CFR 124.1002.  

(5) Women-owned small business concern. [Complete only if the offeror represented itself 

as a small business concern in paragraph (c)(1) of this provision.] The offeror represents that it 

o is, o is not a women-owned small business concern.  

(6) WOSB concern eligible under the WOSB Program. [Complete only if the offeror 

represented itself as a women-owned small business concern in paragraph (c)(5) of this 

provision.] The offeror represents that—  

(i) It o is,o is not a WOSB concern eligible under the WOSB Program, has provided all the 

required documents to the WOSB Repository, and no change in circumstances or adverse 

decisions have been issued that affects its eligibility; and  

(ii) It o is, o is not a joint venture that complies with the requirements of 13 CFR part 

127, and the representation in paragraph (c)(6)(i) of this provision is accurate for each WOSB 

concern eligible under the WOSB Program participating in the joint venture. [The offeror shall 
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enter the name or names of the WOSB concern eligible under the WOSB Program and other 

small businesses that are participating in the joint venture: __________.] Each WOSB concern 

eligible under the WOSB Program participating in the joint venture shall submit a separate 

signed copy of the WOSB representation.  

(7) Economically disadvantaged women-owned small business (EDWOSB) concern. 

[Complete only if the offeror represented itself as a WOSB concern eligible under the WOSB 

Program in (c)(6) of this provision.] The offeror represents that—  

(i) It o is, o is not an EDWOSB concern, has provided all the required documents to the 

WOSB Repository, and no change in circumstances or adverse decisions have been issued that 

affects its eligibility; and  

(ii) It o is, o is not a joint venture that complies with the requirements of 13 CFR part 

127, and the representation in paragraph (c)(7)(i) of this provision is accurate for each EDWOSB 

concern participating in the joint venture. [The offeror shall enter the name or names of the 

EDWOSB concern and other small businesses that are participating in the joint venture: 

__________.] Each EDWOSB concern participating in the joint venture shall submit a separate 

signed copy of the EDWOSB representation.  

Note: Complete paragraphs (c)(8) and (c)(9) only if this solicitation is expected to exceed the 

simplified acquisition threshold.  

(8) Women-owned business concern (other than small business concern). [Complete only if 

the offeror is a women-owned business concern and did not represent itself as a small business 

concern in paragraph (c)(1) of this provision.] The offeror represents that it o is a women-owned 

business concern.  

(9) Tie bid priority for labor surplus area concerns. If this is an invitation for bid, small 

business offerors may identify the labor surplus areas in which costs to be incurred on account 

of manufacturing or production (by offeror or first-tier subcontractors) amount to more than 

50 percent of the contract price:____________________________________  

(10) [Complete only if the solicitation contains the clause at FAR 52.219-23, Notice of Price 

Evaluation Adjustment for Small Disadvantaged Business Concerns, or FAR 52.219-25, Small 

https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136333
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136374
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Disadvantaged Business Participation Program—Disadvantaged Status and Reporting, and the 

offeror desires a benefit based on its disadvantaged status.]  

(i) General. The offeror represents that either—  

(A) It o is, o is not certified by the Small Business Administration as a small 

disadvantaged business concern and identified, on the date of this representation, as a certified 

small disadvantaged business concern in the CCR Dynamic Small Business Search database 

maintained by the Small Business Administration, and that no material change in disadvantaged 

ownership and control has occurred since its certification, and, where the concern is owned by 

one or more individuals claiming disadvantaged status, the net worth of each individual upon 

whom the certification is based does not exceed $750,000 after taking into account the 

applicable exclusions set forth at 13 CFR 124.104(c)(2); or  

(B) It o has, o has not submitted a completed application to the Small Business 

Administration or a Private Certifier to be certified as a small disadvantaged business concern in 

accordance with 13 CFR 124, Subpart B, and a decision on that application is pending, and that 

no material change in disadvantaged ownership and control has occurred since its application 

was submitted.  

(ii) o Joint Ventures under the Price Evaluation Adjustment for Small Disadvantaged 

Business Concerns. The offeror represents, as part of its offer, that it is a joint venture that 

complies with the requirements in 13 CFR 124.1002(f) and that the representation in 

paragraph (c)(10)(i) of this provision is accurate for the small disadvantaged business concern 

that is participating in the joint venture. [The offeror shall enter the name of the small 

disadvantaged business concern that is participating in the joint venture: ________________.]  

(11) HUBZone small business concern. [Complete only if the offeror represented itself as a 

small business concern in paragraph (c)(1) of this provision.] The offeror represents, as part of its 

offer, that—  

(i) It o is, o is not a HUBZone small business concern listed, on the date of this 

representation, on the List of Qualified HUBZone Small Business Concerns maintained by the 

Small Business Administration, and no material changes in ownership and control, principal 
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office, or HUBZone employee percentage have occurred since it was certified in accordance with 

13 CFR Part 126; and  

(ii) It o is, o is not a HUBZone joint venture that complies with the requirements of 13 

CFR Part 126, and the representation in paragraph (c)(11)(i) of this provision is accurate for each 

HUBZone small business concern participating in the HUBZone joint venture. [The offeror shall 

enter the names of each of the HUBZone small business concerns participating in the HUBZone 

joint venture: __________.] Each HUBZone small business concern participating in the HUBZone 

joint venture shall submit a separate signed copy of the HUBZone representation.  

(d) Representations required to implement provisions of Executive Order 11246—  

(1) Previous contracts and compliance. The offeror represents that—  

(i) It o has, o has not participated in a previous contract or subcontract subject to the 

Equal Opportunity clause of this solicitation; and  

(ii) It o has, o has not filed all required compliance reports.  

(2) Affirmative Action Compliance. The offeror represents that—  

(i) It o has developed and has on file, o has not developed and does not have on file, at 

each establishment, affirmative action programs required by rules and regulations of the 

Secretary of Labor (41 cfr parts 60-1 and 60-2), or  

(ii) It o has not previously had contracts subject to the written affirmative action 

programs requirement of the rules and regulations of the Secretary of Labor.  

(e) Certification Regarding Payments to Influence Federal Transactions (31 U.S.C. 1352). 

(Applies only if the contract is expected to exceed $150,000.) By submission of its offer, the 

offeror certifies to the best of its knowledge and belief that no Federal appropriated funds have 

been paid or will be paid to any person for influencing or attempting to influence an officer or 

employee of any agency, a Member of Congress, an officer or employee of Congress or an 

employee of a Member of Congress on his or her behalf in connection with the award of any 

resultant contract. If any registrants under the Lobbying Disclosure Act of 1995 have made a 

lobbying contact on behalf of the offeror with respect to this contract, the offeror shall 
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complete and submit, with its offer, OMB Standard Form LLL, Disclosure of Lobbying Activities, 

to provide the name of the registrants. The offeror need not report regularly employed officers 

or employees of the offeror to whom payments of reasonable compensation were made.  

(f) Buy American Act Certificate. (Applies only if the clause at Federal Acquisition Regulation 

(FAR) 52.225-1, Buy American Act—Supplies, is included in this solicitation.)  

(1) The offeror certifies that each end product, except those listed in paragraph (f)(2) of 

this provision, is a domestic end product and that for other than COTS items, the offeror has 

considered components of unknown origin to have been mined, produced, or manufactured 

outside the United States. The offeror shall list as foreign end products those end products 

manufactured in the United States that do not qualify as domestic end products, i.e., an end 

product that is not a COTS item and does not meet the component test in paragraph (2) of the 

definition of “domestic end product.” The terms “commercially available off-the-shelf (COTS) 

item” “component,” “domestic end product,” “end product,” “foreign end product,” and 

“United States” are defined in the clause of this solicitation entitled “Buy American Act—

Supplies.”  

(2) Foreign End Products: 

Line Item No.  Country of Origin  

______________  _________________  

______________  _________________  

______________  _________________  

52.212-5  Contract Terms and Conditions Required to Implement Statutes or Executive Orders—

Commercial Items. (Apr 2012) 

 (a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) 

clauses, which are incorporated in this contract by reference, to implement provisions of law or 

Executive orders applicable to acquisitions of commercial items:  

(1) 52.222-50, Combating Trafficking in Persons (Feb 2009) (22 U.S.C. 7104(g)).  

https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168995
https://www.acquisition.gov/far/current/html/52_222.html#wp1151848
http://uscode.house.gov/
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___Alternate I (Aug 2007) of 52.222-50 (22 U.S.C. 7104(g)).  

(2) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553).  

(3) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Pub. L. 108-77, 108-

78).  

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the 

Contracting Officer has indicated as being incorporated in this contract by reference to 

implement provisions of law or Executive orders applicable to acquisitions of commercial items:  

__ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with 

Alternate I (Oct 1995) (41 U.S.C. 253g and 10 U.S.C. 2402).  

__ (2) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 2010) (Pub. L. 110-

252, Title VI, Chapter 1 (41 U.S.C. 251 note)).  

__ (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards 

(Feb 2012) (Pub. L. 109-282) (31 U.S.C. 6101 note).  

__ (6) 52.209-6, Protecting the Government’s Interest When Subcontracting with 

Contractors Debarred, Suspended, or Proposed for Debarment. (Dec 2010) (31 U.S.C. 6101 

note).  

__ (7) 52.209-9, Updates of Publicly Available Information Regarding Responsibility 

Matters (Jan 2012) (41 U.S.C. 2313).  

__ (8) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (section 

740 of Division C of Pub. L. 111-117, section 743 of Division D of Pub. L. 111-8, and section 745 

of Division D of Pub. L. 110-161).  

__ (14) 52.219-8, Utilization of Small Business Concerns (Jan 2011) (15 U.S.C. 637(d)(2) and 

(3)).  

__ (15)(i)  52.219-9, Small Business Subcontracting Plan (Jan 2011) (15 U.S.C. 637(d)(4)).  

__ (iii) Alternate II (Oct 2001) of 52.219-9.  

https://www.acquisition.gov/far/current/html/52_222.html#wp1151848
http://uscode.house.gov/
https://www.acquisition.gov/far/current/html/52_233_240.html#wp1113329
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t29t32+1665+30++%2831%29%20%20AND%20%28%2831%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_233_240.html#wp1113344
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137622
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+2+13++%2841%29%20%20AND%20%28%2841%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t09t12+37+408++%2810%29%20%252
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1141983
http://uscode.house.gov/
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1141649
http://uscode.house.gov/
https://www.acquisition.gov/far/current/html/52_207_211.html#wp1140926
https://www.acquisition.gov/far/current/html/52_207_211.html#wp1145644
https://www.acquisition.gov/far/current/html/52_207_211.html#wp1146366
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136032
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t13t16+492+90++%2815%29%20%20AND%20%28%2815%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136058
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t13t16+492+90++%2815%29%20%20AND%20%28%2815%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136058
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__ (16) 52.219-13, Notice of Set-Aside of Orders (Nov 2011)(15 U.S.C. 644(r)).  

__ (18) 52.219-16, Liquidated Damages—Subcon-tracting Plan (Jan 1999) (15 U.S.C. 

637(d)(4)(F)(i)).  

__ (20) 52.219-25, Small Disadvantaged Business Participation Program—Disadvantaged 

Status and Reporting (Dec 2010) (Pub. L. 103-355, section 7102, and 10 U.S.C. 2323).  

__ (23)  52.219-28, Post Award Small Business Program Rerepresentation (Apr 2009) 

(15 U.S.C. 632(a)(2)).  

__ (27) 52.222-19, Child Labor—Cooperation with Authorities and Remedies (Mar 2012) 

(E.O. 13126).  

__ (28) 52.222-21, Prohibition of Segregated Facilities (Feb 1999).  

__ (29) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).  

__ (30) 52.222-35, Equal Opportunity for Veterans (Sep 2010)(38 U.S.C. 4212).  

__ (31) 52.222-36, Affirmative Action for Workers with Disabilities (Oct 2010) 

(29 U.S.C. 793).  

__ (32) 52.222-37, Employment Reports on Veterans (SEP 2010) (38 U.S.C. 4212).  

__ (33) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act 

(Dec 2010) (E.O. 13496).  

__ (34) 52.222-54, Employment Eligibility Verification (JAN 2009). (Executive Order 12989). 

(Not applicable to the acquisition of commercially available off-the-shelf items or certain other 

types of commercial items as prescribed in 22.1803.)  

__ (36) 52.223-15, Energy Efficiency in Energy-Consuming Products (DEC 2007) (42 U.S.C. 

8259b).  

__ (37)(i)  52.223-16, IEEE 1680 Standard for the Environmental Assessment of Personal 

Computer Products (DEC 2007) (E.O. 13423).  

https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136174
http://uscode.house.gov/
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136186
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t13t16+492+90++%2815%29%20%20AND%20%28%2815%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t13t16+492+90++%2815%29%20%20AND%20%28%2815%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136374
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t09t12+37+408++%2810%29%20%252
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1139913
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t13t16+492+90++%2815%29%20%20AND%20%28%2815%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1147630
https://www.acquisition.gov/far/current/html/52_222.html#wp1147656
https://www.acquisition.gov/far/current/html/52_222.html#wp1147711
https://www.acquisition.gov/far/current/html/52_222.html#wp1158632
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t37t40+200+2++%2838%29%20%20AND%20%28%2838%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1148097
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t29t32+2+78++%2829%29%20%20AND%20%28%2829%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1148123
https://www.acquisition.gov/far/current/html/52_222.html#wp1160019
https://www.acquisition.gov/far/current/html/52_222.html#wp1156645
https://www.acquisition.gov/far/current/html/Subpart%2022_18.html#wp1089948
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1178433
http://uscode.house.gov/
http://uscode.house.gov/
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1179078
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__ (38) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging While Driving 

(AUG 2011) (E.O. 13513).  

__ (39) 52.225-1, Buy American Act—Supplies (Feb 2009) (41 U.S.C. 10a-10d).  

__ (41) 52.225-5, Trade Agreements (MAR 2012) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 

note).  

__ (42) 52.225-13, Restrictions on Certain Foreign Purchases (June 2008) (E.O.’s, 

proclamations, and statutes administered by the Office of Foreign Assets Control of the 

Department of the Treasury).  

__ (47) 52.232-33, Payment by Electronic Funds Transfer—Central Contractor Registration 

(Oct 2003) (31 U.S.C. 3332).  

 (c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to 

commercial services, that the Contracting Officer has indicated as being incorporated in this 

contract by reference to implement provisions of law or Executive orders applicable to 

acquisitions of commercial items:  

[Contracting Officer check as appropriate.]  

__ (1) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).  

__ (2) 52.222-42, Statement of Equivalent Rates for Federal Hires (May 1989) 

(29 U.S.C. 206 and 41 U.S.C. 351, et seq.).  

__ (3) 52.222-43, Fair Labor Standards Act and Service Contract Act—Price Adjustment 

(Multiple Year and Option Contracts) (Sep 2009) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).  

__ (4) 52.222-44, Fair Labor Standards Act and Service Contract Act—Price Adjustment 

(Sep 2009) (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).  

 (i) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 2010) (Pub. L. 110-

252, Title VI, Chapter 1 (41 U.S.C. 251 note)).  

https://www.acquisition.gov/far/current/html/52_223_226.html#wp1188603
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1168995
http://uscode.house.gov/
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169151
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t17t20+1727+50++%2819%29%20%20AND%20%28%2819%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t17t20+1727+50++%2819%29%20%20AND%20%28%2819%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_223_226.html#wp1169608
https://www.acquisition.gov/far/current/html/52_232.html#wp1153351
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t29t32+1665+30++%2831%29%20%20AND%20%28%2831%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1160021
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+2+13++%2841%29%20%20AND%20%28%2841%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1153423
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t29t32+2+78++%2829%29%20%20AND%20%28%2829%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+2+13++%2841%29%20%20AND%20%28%2841%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1148260
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t29t32+2+78++%2829%29%20%20AND%20%28%2829%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+2+13++%2841%29%20%20AND%20%28%2841%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1148274
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t29t32+2+78++%2829%29%20%20AND%20%28%2829%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+2+13++%2841%29%20%20AND%20%28%2841%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1141983
http://uscode.house.gov/
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(ii) 52.219-8, Utilization of Small Business Concerns (Dec 2010) (15 U.S.C. 637(d)(2) and 

(3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract 

(except subcontracts to small business concerns) exceeds $650,000 ($1.5 million for 

construction of any public facility), the subcontractor must include 52.219-8 in lower tier 

subcontracts that offer subcontracting opportunities.  

(iii) [Reserved]  

(iv) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).  

(v) 52.222-35, Equal Opportunity for Veterans (Sep 2010) (38 U.S.C. 4212).  

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (Oct 2010) 

(29 U.S.C. 793).  

(vii) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act 

(Dec 2010) (E.O. 13496). Flow down required in accordance with paragraph (f) of FAR clause 

52.222-40.  

(viii) 52.222-41, Service Contract Act of 1965 (Nov 2007) (41 U.S.C. 351, et seq.).  

(ix) 52.222-50, Combating Trafficking in Persons (Feb 2009) (22 U.S.C. 7104(g)).  

___Alternate I (Aug 2007) of 52.222-50 (22 U.S.C. 7104(g)).  

 (xii) 52.222-54, Employment Eligibility Verification (JAN 2009).  

 (2) While not required, the contractor may include in its subcontracts for commercial 

items a minimal number of additional clauses necessary to satisfy its contractual obligations.  

(End of clause)  

 

I2.4 52.216-1  Type Of Contract (Apr 1984)  

https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136032
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t13t16+492+90++%2815%29%20%20AND%20%28%2815%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_217_221.html#wp1136032
https://www.acquisition.gov/far/current/html/52_222.html#wp1147711
https://www.acquisition.gov/far/current/html/52_222.html#wp1158632
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t37t40+200+2++%2838%29%20%20AND%20%28%2838%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1148097
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t29t32+2+78++%2829%29%20%20AND%20%28%2829%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1160019
https://www.acquisition.gov/far/current/html/52_222.html#wp1160019
https://www.acquisition.gov/far/current/html/52_222.html#wp1160021
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+2+13++%2841%29%20%20AND%20%28%2841%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1151848
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t21t25+618+103++%2822%29%20%20AND%20%28%2822%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1151848
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t21t25+618+103++%2822%29%20%20AND%20%28%2822%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/52_222.html#wp1156645
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The government contemplates award of an Indefinite Delivery Indefinite Quantity (IDIQ) basic 

contract(s) upon which task orders will be issued to authorize work. No work will be authorized 

through issuance of the basic contract.  The schedule contains a contract line items for labor 

(labor supports task orders that may be priced either as a Time and Materials or FFP), materials 

and for travel.  The order limitations of each individually awarded IDIQ contract and associated 

Task Orders are governed by the following clauses. 

I2.5   Authorized Ordering Office:   

GSA, FAS 
301 NW 6th Street 
Oklahoma City, OK 73102  
 
Authorized Ordering Officer:  The GSA Contracting Officer:  Ms. Robin E Johnson 
 

I2.6 52.216-18 Ordering (Oct 1995)  

 

(a) Any supplies and services to be furnished under this contract shall be ordered 

by issuance of delivery orders or task orders by the individuals or activities 

designated in the Schedule. Such orders may be issued from contract award 

through contract expiration.  

(b) All delivery orders or task orders are subject to the terms and conditions of 

this contract. In the event of conflict between a delivery order or task order and 

this contract, the contract shall control.  

(c) If mailed, a delivery order or task order is considered “issued” when the 

Government deposits the order in the mail. Orders may be issued orally, by 

facsimile, or by electronic commerce methods only if authorized in the Schedule.  

(End of clause)  

 

I2.7 52.216-19  Order Limitations (Oct 1995)  
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(a) Minimum order. When the Government requires supplies or services covered 

by this contract in an amount of less than $10,000, the Government is not 

obligated to purchase, nor is the Contractor obligated to furnish, those supplies or 

services under the contract.  

(b) Maximum order. The Contractor is not obligated to honor—  

(1) Any order for a single item in excess of  $50 million;  

(2) Any order for a combination of items in excess of  $50 million; or  

(3) A series of orders from the same ordering office within  60 calendar days 

that together call for quantities exceeding the limitation in paragraph (b)(1) or (2) 

of this section.  

(c) If this is a requirements contract (i.e., includes the Requirements clause at 

subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government 

is not required to order a part of any one requirement from the Contractor if that 

requirement exceeds the maximum-order limitations in paragraph (b) of this 

section.  

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall 

honor any order exceeding the maximum order limitations in paragraph (b), unless 

that order (or orders) is returned to the ordering office within 5 calendar days after 

issuance, with written notice stating the Contractor’s intent not to ship the item (or 

items) called for and the reasons. Upon receiving this notice, the Government may 

acquire the supplies or services from another source.  

(End of clause)  

 

I2.8 52.216-22 Indefinite Quantity (Oct 1995)  

 

(a) This is an indefinite-quantity contract for the supplies or services specified, 

and effective for the period stated, in the Schedule. The quantities of supplies and 

https://www.acquisition.gov/far/current/html/52_216.html#wp1115057


RAPID PROTOTYPING AND 

TECHNOLOGY INSERTION SUPPORT  

RFP 

3/28/2012 

7/10/2012 (v1) 

J40 

Project Number: ID07120033  

Client Name:  CERDEC 

 

services specified in the Schedule are estimates only and are not purchased by this 

contract.  

(b) Delivery or performance shall be made only as authorized by orders issued in 

accordance with the Ordering clause. The Contractor shall furnish to the 

Government, when and if ordered, the supplies or services specified in the 

Schedule up to and including the quantity designated in the Schedule as the 

“maximum.” The Government shall order at least the quantity of supplies or 

services designated in the Schedule as the “minimum.”  

(c) Except for any limitations on quantities in the Order Limitations clause or in 

the Schedule, there is no limit on the number of orders that may be issued. The 

Government may issue orders requiring delivery to multiple destinations or 

performance at multiple locations.  

(d) Any order issued during the effective period of this contract and not 

completed within that period shall be completed by the Contractor within the time 

specified in the order. The contract shall govern the Contractor’s and Government’s 

rights and obligations with respect to that order to the same extent as if the order 

were completed during the contract’s effective period; provided, that the 

Contractor shall not be required to make any deliveries under this contract after 90 

days after expiration of the basic contract.  

(End of clause)  

 

I2.9 52.217-8  Option to Extend Services (NOV 1999)  

The Government may require continued performance of any services within the limits and at the 

rates specified in the contract. These rates may be adjusted only as a result of revisions to 

prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised 

more than once, but the total extension of performance hereunder shall not exceed 6 months. 

The Contracting Officer may exercise the option by written notice to the Contractor any time 

prior to the expiration of the contract.  
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I2.10 52.217-9  Option to Extend the Term of the Contract (MAR 2000) 

 

 (a) The Government may extend the term of this contract by written notice to the Contractor 

prior to expiration of the contract; provided that the Government gives the Contractor a 

preliminary written notice of its intent to extend at least 5 days before the contract expires. The 

preliminary notice does not commit the Government to an extension.  

(b) If the Government exercises this option, the extended contract shall be considered to 

include this option clause.  

(c) The total duration of this contract, including the exercise of any options under this clause, 

shall not exceed 5 years (excluding extensions under the authority of clause 52.217-8).  

 

I3.1 52.219-9  Small Business Subcontracting Plan Alt II and Alt III (JAN 2011) 

(a) This clause does not apply to small business concerns.  

(b) Definitions. As used in this clause—  

“Alaska Native Corporation (ANC)” means any Regional Corporation, Village Corporation, 

Urban Corporation, or Group Corporation organized under the laws of the State of Alaska in 

accordance with the Alaska Native Claims Settlement Act, as amended (43 U.S.C. 1601, et seq.) 

and which is considered a minority and economically disadvantaged concern under the criteria 

at 43 U.S.C. 1626(e)(1). This definition also includes ANC direct and indirect subsidiary 

corporations, joint ventures, and partnerships that meet the requirements of 43 U.S.C. 

1626(e)(2).  

“Commercial item” means a product or service that satisfies the definition of commercial 

item in section 2.101 of the Federal Acquisition Regulation.  

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t43t44+2+43++%2843%29%20%20AND%20%28%2843%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t43t44+2+43++%2843%29%20%20AND%20%28%2843%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t43t44+2+43++%2843%29%20%20AND%20%28%2843%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t43t44+2+43++%2843%29%20%20AND%20%28%2843%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
https://www.acquisition.gov/far/current/html/Subpart%202_1.html#wp1145508


RAPID PROTOTYPING AND 

TECHNOLOGY INSERTION SUPPORT  

RFP 

3/28/2012 

7/10/2012 (v1) 

J42 

Project Number: ID07120033  

Client Name:  CERDEC 

 

“Commercial plan” means a subcontracting plan (including goals) that covers the offeror’s 

fiscal year and that applies to the entire production of commercial items sold by either the 

entire company or a portion thereof (e.g., division, plant, or product line).  

“Electronic Subcontracting Reporting System (eSRS)” means the Governmentwide, electronic, 

web-based system for small business subcontracting program reporting. The eSRS is located at 

http://www.esrs.gov.  

“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native 

villages and native groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) 

as defined in the Alaska Native Claims Settlement Act (43 U.S.C.A. 1601 et seq.), that is 

recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs 

in accordance with 25 U.S.C. 1452(c). This definition also includes Indian-owned economic 

enterprises that meet the requirements of 25 U.S.C. 1452(e).  

“Individual contract plan” means a subcontracting plan that covers the entire contract period 

(including option periods), applies to a specific contract, and has goals that are based on the 

offeror’s planned subcontracting in support of the specific contract, except that indirect costs 

incurred for common or joint purposes may be allocated on a prorated basis to the contract.  

“Master plan” means a subcontracting plan that contains all the required elements of an 

individual contract plan, except goals, and may be incorporated into individual contract plans, 

provided the master plan has been approved.  

“Subcontract” means any agreement (other than one involving an employer-employee 

relationship) entered into by a Federal Government prime Contractor or subcontractor calling 

for supplies or services required for performance of the contract or subcontract.  

(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a 

subcontracting plan, where applicable, that separately addresses subcontracting with small 

business, veteran-owned small business, service-disabled veteran-owned small business, 

HUBZone small business concerns, small disadvantaged business, and women-owned small 

business concerns. If the offeror is submitting an individual contract plan, the plan must 

separately address subcontracting with small business, veteran-owned small business, service-

http://www.esrs.gov/
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t43t44+2+43++%2843%29%20%20AND%20%28%2843%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t21t25+4254+34++%2825%29%20%20AND%20%28%2825%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t21t25+4254+34++%2825%29%20%20AND%20%28%2825%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 

and women-owned small business concerns, with a separate part for the basic contract and 

separate parts for each option (if any). The plan shall be included in and made a part of the 

resultant contract. The subcontracting plan shall be negotiated within the time specified by the 

Contracting Officer. Failure to submit and negotiate the subcontracting plan shall make the 

offeror ineligible for award of a contract.  

(d) The offeror’s subcontracting plan shall include the following:  

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for 

the use of small business, veteran-owned small business, service-disabled veteran-owned small 

business, HUBZone small business, small disadvantaged business, and women-owned small 

business concerns as subcontractors. The offeror shall include all sub-contracts that contribute 

to contract performance, and may include a proportionate share of products and services that 

are normally allocated as indirect costs. In accordance with 43 U.S.C. 1626:  

(i) Subcontracts awarded to an ANC or Indian tribe shall be counted towards the 

subcontracting goals for small business and small disadvantaged business (SDB) concerns, 

regardless of the size or Small Business Administration certification status of the ANC or Indian 

tribe.  

(ii) Where one or more subcontractors are in the subcontract tier between the prime 

contractor and the ANC or Indian tribe, the ANC or Indian tribe shall designate the appropriate 

contractor(s) to count the subcontract towards its small business and small disadvantaged 

business subcontracting goals.  

(A) In most cases, the appropriate Contractor is the Contractor that awarded the 

subcontract to the ANC or Indian tribe.  

(B) If the ANC or Indian tribe designates more than one Contractor to count the 

subcontract toward its goals, the ANC or Indian tribe shall designate only a portion of the total 

subcontract award to each Contractor. The sum of the amounts designated to various 

Contractors cannot exceed the total value of the subcontract.  

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t43t44+2+43++%2843%29%20%20AND%20%28%2843%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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(C) The ANC or Indian tribe shall give a copy of the written designation to the 

Contracting Officer, the prime Contractor, and the subcontractors in between the prime 

Contractor and the ANC or Indian tribe within 30 days of the date of the subcontract award.  

(D) If the Contracting Officer does not receive a copy of the ANC’s or the Indian tribe’s 

written designation within 30 days of the subcontract award, the Contractor that awarded the 

subcontract to the ANC or Indian tribe will be considered the designated Contractor.  

(2) A statement of—  

(i) Total dollars planned to be subcontracted for an individual contract plan; or the 

offeror’s total projected sales, expressed in dollars, and the total value of projected 

subcontracts to support the sales for a commercial plan;  

(ii) Total dollars planned to be subcontracted to small business concerns (including ANC 

and Indian tribes);  

(iii) Total dollars planned to be subcontracted to veteran-owned small business 

concerns;  

(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small 

business;  

(v) Total dollars planned to be subcontracted to HUBZone small business concerns;  

(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns 

(including ANCs and Indian tribes); and  

(vii) Total dollars planned to be subcontracted to women-owned small business 

concerns.  

(3) A description of the principal types of supplies and services to be subcontracted, and an 

identification of the types planned for subcontracting to—  

(i) Small business concerns;  

(ii) Veteran-owned small business concerns;  
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(iii) Service-disabled veteran-owned small business concerns;  

(iv) HUBZone small business concerns;  

(v) Small disadvantaged business concerns; and  

(vi) Women-owned small business concerns.  

(4) A description of the method used to develop the subcontracting goals in 

paragraph (d)(1) of this clause.  

(5) A description of the method used to identify potential sources for solicitation purposes 

(e.g., existing company source lists, the Central Contractor Registration database (CCR), veterans 

service organizations, the National Minority Purchasing Council Vendor Information Service, the 

Research and Information Division of the Minority Business Development Agency in the 

Department of Commerce, or small, HUBZone, small disadvantaged, and women-owned small 

business trade associations). A firm may rely on the information contained in CCR as an accurate 

representation of a concern’s size and ownership characteristics for the purposes of maintaining 

a small, veteran-owned small, service-disabled veteran-owned small, HUBZone small, small 

disadvantaged, and women-owned small business source list. Use of CCR as its source list does 

not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing 

subcontracting opportunities) in this clause.  

(6) A statement as to whether or not the offeror included indirect costs in establishing 

subcontracting goals, and a description of the method used to determine the proportionate 

share of indirect costs to be incurred with—  

(i) Small business concerns (including ANC and Indian tribes);  

(ii) Veteran-owned small business concerns;  

(iii) Service-disabled veteran-owned small business concerns;  

(iv) HUBZone small business concerns;  

(v) Small disadvantaged business concerns (including ANC and Indian tribes); and  
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(vi) Women-owned small business concerns.  

(7) The name of the individual employed by the offeror who will administer the offeror’s 

subcontracting program, and a description of the duties of the individual.  

(8) A description of the efforts the offeror will make to assure that small business, veteran-

owned small business, service-disabled veteran-owned small business, HUBZone small business, 

small disadvantaged business, and women-owned small business concerns have an equitable 

opportunity to compete for subcontracts.  

(9) Assurances that the offeror will include the clause of this contract entitled “Utilization 

of Small Business Concerns” in all subcontracts that offer further subcontracting opportunities, 

and that the offeror will require all subcontractors (except small business concerns) that receive 

subcontracts in excess of $650,000 ($1.5 million for construction of any public facility) with 

further subcontracting possibilities to adopt a subcontracting plan that complies with the 

requirements of this clause.  

(10) Assurances that the offeror will—  

(i) Cooperate in any studies or surveys as may be required;  

(ii) Submit periodic reports so that the Government can determine the extent of 

compliance by the offeror with the subcontracting plan;  

(iii) Submit the Individual Subcontract Report (ISR) and/or the Summary Subcontract 

Report (SSR), in accordance with paragraph (l) of this clause using the Electronic Subcontracting 

Reporting System (eSRS) at http://www.esrs.gov. The reports shall provide information on 

subcontract awards to small business concerns (including ANCs and Indian tribes that are not 

small businesses), veteran-owned small business concerns, service-disabled veteran-owned 

small business concerns, HUBZone small business concerns, small disadvantaged business 

concerns (including ANCs and Indian tribes that have not been certified by the Small Business 

Administration as small disadvantaged businesses), women-owned small business concerns, and 

Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in 

accordance with this clause, or as provided in agency regulations;  

http://www.esrs.gov/
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(iv) Ensure that its subcontractors with subcontracting plans agree to submit the ISR 

and/or the SSR using eSRS;  

(v) Provide its prime contract number, its DUNS number, and the e-mail address of the 

offeror’s official responsible for acknowledging receipt of or rejecting the ISRs, to all first-tier 

subcontractors with subcontracting plans so they can enter this information into the eSRS when 

submitting their ISRs; and  

(vi) Require that each subcontractor with a subcontracting plan provide the prime 

contract number, its own DUNS number, and the e-mail address of the subcontractor’s official 

responsible for acknowledging receipt of or rejecting the ISRs, to its subcontractors with 

subcontracting plans.  

(11) A description of the types of records that will be maintained concerning procedures 

that have been adopted to comply with the requirements and goals in the plan, including 

establishing source lists; and a description of the offeror’s efforts to locate small business, 

veteran-owned small business, service-disabled veteran-owned small business, HUBZone small 

business, small disadvantaged business, and women-owned small business concerns and award 

subcontracts to them. The records shall include at least the following (on a plant-wide or 

company-wide basis, unless otherwise indicated):  

(i) Source lists (e.g., CCR), guides, and other data that identify small business, veteran-

owned small business, service-disabled veteran-owned small business, HUBZone small business, 

small disadvantaged business, and women-owned small business concerns.  

(ii) Organizations contacted in an attempt to locate sources that are small business, 

veteran-owned small business, service-disabled veteran-owned small business, HUBZone small 

business, small disadvantaged business, or women-owned small business concerns.  

(iii) Records on each subcontract solicitation resulting in an award of more than 

$150,000, indicating—  

(A) Whether small business concerns were solicited and, if not, why not;  
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(B) Whether veteran-owned small business concerns were solicited and, if not, why 

not;  

(C) Whether service-disabled veteran-owned small business concerns were solicited 

and, if not, why not;  

(D) Whether HUBZone small business concerns were solicited and, if not, why not;  

(E) Whether small disadvantaged business concerns were solicited and, if not, why 

not;  

(F) Whether women-owned small business concerns were solicited and, if not, why 

not; and  

(G) If applicable, the reason award was not made to a small business concern.  

(iv) Records of any outreach efforts to contact—  

(A) Trade associations;  

(B) Business development organizations;  

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, 

and women-owned small business sources; and  

(D) Veterans service organizations.  

(v) Records of internal guidance and encouragement provided to buyers through—  

(A) Workshops, seminars, training, etc.; and  

(B) Monitoring performance to evaluate compliance with the program’s 

requirements.  

(vi) On a contract-by-contract basis, records to support award data submitted by the 

offeror to the Government, including the name, address, and business size of each 

subcontractor. Contractors having commercial plans need not comply with this requirement.  
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(e) In order to effectively implement this plan to the extent consistent with efficient contract 

performance, the Contractor shall perform the following functions:  

(1) Assist small business, veteran-owned small business, service-disabled veteran-owned 

small business, HUBZone small business, small disadvantaged business, and women-owned 

small business concerns by arranging solicitations, time for the preparation of bids, quantities, 

specifications, and delivery schedules so as to facilitate the participation by such concerns. 

Where the Contractor’s lists of potential small business, veteran-owned small business, service-

disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 

and women-owned small business subcontractors are excessively long, reasonable effort shall 

be made to give all such small business concerns an opportunity to compete over a period of 

time.  

(2) Provide adequate and timely consideration of the potentialities of small business, 

veteran-owned small business, service-disabled veteran-owned small business, HUBZone small 

business, small disadvantaged business, and women-owned small business concerns in all 

“make-or-buy” decisions.  

(3) Counsel and discuss subcontracting opportunities with representatives of small 

business, veteran-owned small business, service-disabled veteran-owned small business, 

HUBZone small business, small disadvantaged business, and women-owned small business 

firms.  

(4) Confirm that a subcontractor representing itself as a HUBZone small business concern is 

identified as a certified HUBZone small business concern by accessing the Central Contractor 

Registration (CCR) database or by contacting SBA.  

(5) Provide notice to subcontractors concerning penalties and remedies for 

misrepresentations of business status as small, veteran-owned small business, HUBZone small, 

small disadvantaged, or women-owned small business for the purpose of obtaining a 

subcontract that is to be included as part or all of a goal contained in the Contractor’s 

subcontracting plan.  
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(6) For all competitive subcontracts over the simplified acquisition threshold in which a 

small business concern received a small business preference, upon determination of the 

successful subcontract offeror, the Contractor must inform each unsuccessful small business 

subcontract offeror in writing of the name and location of the apparent successful offeror prior 

to award of the contract.  

(f) A master plan on a plant or division-wide basis that contains all the elements required by 

paragraph (d) of this clause, except goals, may be incorporated by reference as a part of the 

subcontracting plan required of the offeror by this clause; provided—  

(1) The master plan has been approved;  

(2) The offeror ensures that the master plan is updated as necessary and provides copies of 

the approved master plan, including evidence of its approval, to the Contracting Officer; and  

(3) Goals and any deviations from the master plan deemed necessary by the Contracting 

Officer to satisfy the requirements of this contract are set forth in the individual subcontracting 

plan.  

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing 

commercial items. The commercial plan shall relate to the offeror’s planned subcontracting 

generally, for both commercial and Government business, rather than solely to the Government 

contract. Once the Contractor’s commercial plan has been approved, the Government will not 

require another subcontracting plan from the same Contractor while the plan remains in effect, 

as long as the product or service being provided by the Contractor continues to meet the 

definition of a commercial item. A Contractor with a commercial plan shall comply with the 

reporting requirements stated in paragraph (d)(10) of this clause by submitting one SSR in eSRS 

for all contracts covered by its commercial plan. This report shall be acknowledged or rejected in 

eSRS by the Contracting Officer who approved the plan. This report shall be submitted within 30 

days after the end of the Government’s fiscal year.  

(h) Prior compliance of the offeror with other such subcontracting plans under previous 

contracts will be considered by the Contracting Officer in determining the responsibility of the 

offeror for award of the contract.  
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(i) A contract may have no more than one plan. When a modification meets the criteria in 

19.702 for a plan, or an option is exercised, the goals associated with the modification or option 

shall be added to those in the existing subcontract plan.  

(j) Subcontracting plans are not required from subcontractors when the prime contract 

contains the clause at 52.212-5, Contract Terms and Conditions Required to Implement Statutes 

or Executive Orders—Commercial Items, or when the subcontractor provides a commercial item 

subject to the clause at 52.244-6, Subcontracts for Commercial Items, under a prime contract.  

(k) The failure of the Contractor or subcontractor to comply in good faith with—  

(1) The clause of this contract entitled “Utilization Of Small Business Concerns;” or  

(2) An approved plan required by this clause, shall be a material breach of the contract.  

(l) The Contractor shall submit ISRs and SSRs using the web-based eSRS at 

http://www.esrs.gov. Purchases from a corporation, company, or subdivision that is an affiliate 

of the prime Contractor or subcontractor are not included in these reports. Subcontract award 

data reported by prime Contractors and subcontractors shall be limited to awards made to their 

immediate next-tier subcontractors. Credit cannot be taken for awards made to lower tier 

subcontractors, unless the Contractor or subcontractor has been designated to receive a small 

business or small disadvantaged business credit from an ANC or Indian Tribe. Only subcontracts 

involving performance in the United States or its outlying areas should be included in these 

reports with the exception of subcontracts under a contract awarded by the State Department 

or any other agency that has statutory or regulatory authority to require subcontracting plans 

for subcontracts performed outside the United States and its outlying areas.  

(1) ISR. This report is not required for commercial plans. The report is required for each 

contract containing an individual subcontract plan.  

(i) The report shall be submitted semi-annually during contract performance for the 

periods ending March 31 and September 30. A report is also required for each contract within 

30 days of contract completion. Reports are due 30 days after the close of each reporting 

period, unless otherwise directed by the Contracting Officer. Reports are required when due, 

https://www.acquisition.gov/far/current/html/Subpart%2019_7.html#wp1088749
https://www.acquisition.gov/far/current/html/52_212_213.html#wp1179527
https://www.acquisition.gov/far/current/html/52_241_244.html#wp1129139
http://www.esrs.gov/
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regardless of whether there has been any subcontracting activity since the inception of the 

contract or the previous reporting period.  

(ii) When a subcontracting plan contains separate goals for the basic contract and each 

option, as prescribed by FAR 19.704(c), the dollar goal inserted on this report shall be the sum of 

the base period through the current option; for example, for a report submitted after the 

second option is exercised, the dollar goal would be the sum of the goals for the basic contract, 

the first option, and the second option.  

(iii) The authority to acknowledge receipt or reject the ISR resides—  

(A) In the case of the prime Contractor, with the Contracting Officer; and  

(B) In the case of a subcontract with a subcontracting plan, with the entity that 

awarded the subcontract.  

(2) SSR.  

(i) Reports submitted under individual contract plans—  

(A) This report encompasses all subcontracting under prime contracts and 

subcontracts with the awarding agency, regardless of the dollar value of the subcontracts.  

(B) The report may be submitted on a corporate, company or subdivision (e.g. plant 

or division operating as a separate profit center) basis, unless otherwise directed by the agency.  

(C) If a prime Contractor and/or subcontractor is performing work for more than one 

executive agency, a separate report shall be submitted to each executive agency covering only 

that agency’s contracts, provided at least one of that agency’s contracts is over $650,000 (over 

$1.5 million for construction of a public facility) and contains a subcontracting plan. For DoD, a 

consolidated report shall be submitted for all contracts awarded by military 

departments/agencies and/or subcontracts awarded by DoD prime Contractors. However, for 

construction and related maintenance and repair, a separate report shall be submitted for each 

DoD component.  

https://www.acquisition.gov/far/current/html/Subpart%2019_7.html#wp1088766
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(D) For DoD and NASA, the report shall be submitted semi-annually for the six months 

ending March 31 and the twelve months ending September 30. For civilian agencies, except 

NASA, it shall be submitted annually for the twelve month period ending September 30. Reports 

are due 30 days after the close of each reporting period.  

(E) Subcontract awards that are related to work for more than one executive agency 

shall be appropriately allocated.  

(F) The authority to acknowledge or reject SSRs in eSRS, including SSRs submitted by 

subcontractors with subcontracting plans, resides with the Government agency awarding the 

prime contracts unless stated otherwise in the contract.  

(ii) Reports submitted under a commercial plan—  

(A) The report shall include all subcontract awards under the commercial plan in 

effect during the Government’s fiscal year.  

(B) The report shall be submitted annually, within thirty days after the end of the 

Government’s fiscal year.  

(C) If a Contractor has a commercial plan and is performing work for more than one 

executive agency, the Contractor shall specify the percentage of dollars attributable to each 

agency from which contracts for commercial items were received.  

(D) The authority to acknowledge or reject SSRs for commercial plans resides with the 

Contracting Officer who approved the commercial plan.  

(iii) All reports submitted at the close of each fiscal year (both individual and commercial 

plans) shall include a Year-End Supplementary Report for Small Disadvantaged Businesses. The 

report shall include subcontract awards, in whole dollars, to small disadvantaged business 

concerns by North American Industry Classification System (NAICS) Industry Subsector. If the 

data are not available when the year-end SSR is submitted, the prime Contractor and/or 

subcontractor shall submit the Year-End Supplementary Report for Small Disadvantaged 

Businesses within 90 days of submitting the year-end SSR. For a commercial plan, the Contractor 
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may obtain from each of its subcontractors a predominant NAICS Industry Subsector and report 

all awards to that subcontractor under its predominant NAICS Industry Subsector.  

Alternate II (Oct 2001). As prescribed in 19.708(b)(1)(ii), substitute the following paragraph (c) 

for paragraph (c) of the basic clause:  

(c) Proposals submitted in response to this solicitation shall include a subcontracting 

plan that separately addresses subcontracting with small business, veteran-owned small 

business, service-disabled veteran-owned small business, HUBZone small business, small 

disadvantaged business, and women-owned small business concerns. If the offeror is 

submitting an individual contract plan, the plan must separately address subcontracting 

with small business, veteran-owned small business, service-disabled veteran-owned small 

business, HUBZone small business, small disadvantaged business, and women-owned small 

business concerns, with a separate part for the basic contract and separate parts for each 

option (if any). The plan shall be included in and made a part of the resultant contract. The 

subcontracting plan shall be negotiated within the time specified by the Contracting 

Officer. Failure to submit and negotiate a subcontracting plan shall make the offeror 

ineligible for award of a contract.  

Alternate III  (July 2010).  As prescribed in  19.708(b)(1)(iii), substitute the following 

paragraphs (d)(10) and (l) for paragraphs (d)(10) and (l) in the basic clause;  

(d)(10) Assurances that the offeror will—  

(i) Cooperate in any studies or surveys as may be required;  

(ii) Submit periodic reports so that the Government can determine the extent of 

compliance by the offeror with the subcontracting plan;  

(iii) Submit Standard Form (SF) 294 Subcontracting Report for Individual Contract in 

accordance with paragraph (l) of this clause. Submit the Summary Subcontract Report 

(SSR), in accordance with paragraph (l) of this clause using the Electronic Subcontracting 

Reporting System (eSRS) at http://www.esrs.gov. The reports shall provide information on 

subcontract awards to small business concerns (including ANCs and Indian tribes that are 

https://www.acquisition.gov/far/current/html/Subpart%2019_7.html#wp1088874
https://www.acquisition.gov/far/current/html/Subpart%2019_7.html#wp1088874
http://www.esrs.gov/
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not small businesses), veteran-owned small business concerns, service-disabled veteran-

owned small business concerns, HUBZone small business concerns, small disadvantaged 

business concerns (including ANCs and Indian tribes that have not been certified by the 

Small Business Administration as small disadvantaged businesses), women-owned small 

business concerns, and Historically Black Colleges and Universities and Minority 

Institutions. Reporting shall be in accordance with this clause, or as provided in agency 

regulations; and  

(iv) Ensure that its subcontractors with subcontracting plans agree to submit the SF 

294 in accordance with paragraph (l) of this clause. Ensure that its subcontractors with 

subcontracting plans agree to submit the SSR in accordance with paragraph (l) of this 

clause using the eSRS.  

(l) The Contractor shall submit a SF 294. The Contractor shall submit SSRs using the web-

based eSRS at http://www.esrs.gov. Purchases from a corporation, company, or 

subdivision that is an affiliate of the prime Contractor or subcontractor are not included in 

these reports. Subcontract award data reported by prime Contractors and subcontractors 

shall be limited to awards made to their immediate next-tier subcontractors. Credit cannot 

be taken for awards made to lower tier subcontractors, unless the Contractor or 

subcontractor has been designated to receive a small business or small disadvantaged 

business credit from an ANC or Indian tribe. Only subcontracts involving performance in 

the U.S. or its outlying areas should be included in these reports with the exception of 

subcontracts under a contract awarded by the State Department or any other agency that 

has statutory or regulatory authority to require subcontracting plans for subcontracts 

performed outside the United States and its outlying areas.  

(1) SF 294. This report is not required for commercial plans. The report is required for 

each contract containing an individual subcontract plan. For prime contractors the report 

shall be submitted to the contracting officer, or as specified elsewhere in this contract. In 

the case of a subcontract with a subcontracting plan, the report shall be submitted to the 

entity that awarded the subcontract.  

http://www.esrs.gov/
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(i) The report shall be submitted semi-annually during contract performance for 

the periods ending March 31 and September 30. A report is also required for each contract 

within 30 days of contract completion. Reports are due 30 days after the close of each 

reporting period, unless otherwise directed by the Contracting Officer. Reports are 

required when due, regardless of whether there has been any subcontracting activity since 

the inception of the contract or the previous reporting period.  

(ii) When a subcontracting plan contains separate goals for the basic contract and 

each option, as prescribed by FAR 19.704(c), the dollar goal inserted on this report shall be 

the sum of the base period through the current option; for example, for a report submitted 

after the second option is exercised, the dollar goal would be the sum of the goals for the 

basic contract, the first option, and the second option.  

(2) SSR. (i) Reports submitted under individual contract plans—  

(A) This report encompasses all subcontracting under prime contracts and 

subcontracts with the awarding agency, regardless of the dollar value of the subcontracts.  

(B) The report may be submitted on a corporate, company or subdivision (e.g. 

plant or division operating as a separate profit center) basis, unless otherwise directed by 

the agency.  

(C) If a prime Contractor and/or subcontractor is performing work for more than 

one executive agency, a separate report shall be submitted to each executive agency 

covering only that agency’s contracts, provided at least one of that agency’s contracts is 

over $550,000 (over $1,000,000 for construction of a public facility) and contains a 

subcontracting plan. For DoD, a consolidated report shall be submitted for all contracts 

awarded by military departments/agencies and/or subcontracts awarded by DoD prime 

Contractors. However, for construction and related maintenance and repair, a separate 

report shall be submitted for each DoD component.  

(D) For DoD and NASA, the report shall be submitted semi-annually for the six 

months ending March 31 and the twelve months ending September 30. For civilian 

https://www.acquisition.gov/far/current/html/Subpart%2019_7.html#wp1088766
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agencies, except NASA, it shall be submitted annually for the twelve-month period ending 

September 30. Reports are due 30 days after the close of each reporting period.  

(E) Subcontract awards that are related to work for more than one executive 

agency shall be appropriately allocated.  

(F) The authority to acknowledge or reject SSRs in the eSRS, including SSRs 

submitted by subcontractors with subcontracting plans, resides with the Government 

agency awarding the prime contracts unless stated otherwise in the contract.  

(ii) Reports submitted under a commercial plan—  

(A) The report shall include all subcontract awards under the commercial plan in 

effect during the Government’s fiscal year.  

(B) The report shall be submitted annually, within thirty days after the end of 

the Government’s fiscal year.  

(C) If a Contractor has a commercial plan and is performing work for more than 

one executive agency, the Contractor shall specify the percentage of dollars attributable to 

each agency from which contracts for commercial items were received.  

(D) The authority to acknowledge or reject SSRs for commercial plans resides 

with the Contracting Officer who approved the commercial plan.  

(iii) All reports submitted at the close of each fiscal year (both individual and 

commercial plans) shall include a Year-End Supplementary Report for Small Disadvantaged 

Businesses. The report shall include subcontract awards, in whole dollars, to small 

disadvantaged business concerns by North American Industry Classification System (NAICS) 

Industry Subsector. If the data are not available when the year-end SSR is submitted, the 

prime Contractor and/or subcontractor shall submit the Year-End Supplementary Report 

for Small Disadvantaged Businesses within 90 days of submitting the year-end SSR. For a 

commercial plan, the Contractor may obtain from each of its subcontractors a 

predominant NAICS Industry Subsector and report all awards to that subcontractor under 

its predominant NAICS Industry Subsector.  
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 (End of clause)  

 

I4. Service Contract Act.  The following Service Contracting Act clauses do not apply to 

Professional labor categories as defined by FAR Part 22.1102.   

 

As part of the pricing Proposal, each vendor shall obtain the applicable Department of Labor 

Wage Determination for their place of performance from the Department of Labor website and 

submit it along with the Proposal.  The vendor shall provide the labor and fringe for each 

category from the Wage Determination and compare this rate to the proposed rate. 

 

I4.1  52.222-41  Service Contract Act of 1965 (NOV 2007) 

 

 (a) Definitions. As used in this clause—  

“Act” means the Service Contract Act of 1965 (41 U.S.C. 351, et seq.).  

“Contractor,” when this clause is used in any subcontract, shall be deemed to refer to the 

subcontractor, except in the term “Government Prime Contractor.”  

“Service employee” means any person engaged in the performance of this contract other 

than any person employed in a bona fide executive, administrative, or professional capacity, as 

these terms are defined in Part 541 of Title 29, Code of Federal Regulations, as revised. It 

includes all such persons regardless of any contractual relationship that may be alleged to exist 

between a Contractor or subcontractor and such persons.  

(b) Applicability. This contract is subject to the following provisions and to all other applicable 

provisions of the Act and regulations of the Secretary of Labor (29 CFR Part 4). This clause does 

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+2+13++%2841%29%20%20AND%20%28%2841%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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not apply to contracts or subcontracts administratively exempted by the Secretary of Labor or 

exempted by 41 U.S.C. 356, as interpreted in Subpart C of 29 CFR Part 4.  

(c) Compensation.  

(1) Each service employee employed in the performance of this contract by the Contractor 

or any subcontractor shall be paid not less than the minimum monetary wages and shall be 

furnished fringe benefits in accordance with the wages and fringe benefits determined by the 

Secretary of Labor, or authorized representative, as specified in any wage determination 

attached to this contract.  

(2)(i) If a wage determination is attached to this contract, the Contractor shall classify any 

class of service employee which is not listed therein and which is to be employed under the 

contract (i.e., the work to be performed is not performed by any classification listed in the wage 

determination) so as to provide a reasonable relationship (i.e., appropriate level of skill 

comparison) between such unlisted classifications and the classifications listed in the wage 

determination. Such conformed class of employees shall be paid the monetary wages and 

furnished the fringe benefits as are determined pursuant to the procedures in this paragraph (c).  

(ii) This conforming procedure shall be initiated by the Contractor prior to the 

performance of contract work by the unlisted class of employee. The Contractor shall submit 

Standard Form (SF) 1444, Request For Authorization of Additional Classification and Rate, to the 

Contracting Officer no later than 30 days after the unlisted class of employee performs any 

contract work. The Contracting Officer shall review the proposed classification and rate and 

promptly submit the completed SF 1444 (which must include information regarding the 

agreement or disagreement of the employees’ authorized representatives or the employees 

themselves together with the agency recommendation), and all pertinent information to the 

Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor. The 

Wage and Hour Division will approve, modify, or disapprove the action or render a final 

determination in the event of disagreement within 30 days of receipt or will notify the 

Contracting Officer within 30 days of receipt that additional time is necessary.  

(iii) The final determination of the conformance action by the Wage and Hour Division 

shall be transmitted to the Contracting Officer who shall promptly notify the Contractor of the 

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t41t42+2+13++%2841%29%20%20AND%20%28%2841%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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action taken. Each affected employee shall be furnished by the Contractor with a written copy of 

such determination or it shall be posted as a part of the wage determination.  

(iv)(A) The process of establishing wage and fringe benefit rates that bear a reasonable 

relationship to those listed in a wage determination cannot be reduced to any single formula. 

The approach used may vary from wage determination to wage determination depending on 

the circumstances. Standard wage and salary administration practices which rank various job 

classifications by pay grade pursuant to point schemes or other job factors may, for example, be 

relied upon. Guidance may also be obtained from the way different jobs are rated under Federal 

pay systems (Federal Wage Board Pay System and the General Schedule) or from other wage 

determinations issued in the same locality. Basic to the establishment of any conformable wage 

rate(s) is the concept that a pay relationship should be maintained between job classifications 

based on the skill required and the duties performed.  

(B) In the case of a contract modification, an exercise of an option, or extension of an 

existing contract, or in any other case where a Contractor succeeds a contract under which the 

classification in question was previously conformed pursuant to paragraph (c) of this clause, a 

new conformed wage rate and fringe benefits may be assigned to the conformed classification 

by indexing (i.e., adjusting) the previous conformed rate and fringe benefits by an amount equal 

to the average (mean) percentage increase (or decrease, where appropriate) between the 

wages and fringe benefits specified for all classifications to be used on the contract which are 

listed in the current wage determination, and those specified for the corresponding 

classifications in the previously applicable wage determination. Where conforming actions are 

accomplished in accordance with this paragraph prior to the performance of contract work by 

the unlisted class of employees, the Contractor shall advise the Contracting Officer of the action 

taken but the other procedures in subdivision (c)(2)(ii) of this clause need not be followed.  

(C) No employee engaged in performing work on this contract shall in any event be 

paid less than the currently applicable minimum wage specified under section 6(a)(1) of the Fair 

Labor Standards Act of 1938, as amended.  

(v) The wage rate and fringe benefits finally determined under this paragraph (c)(2) of 

this clause shall be paid to all employees performing in the classification from the first day on 

which contract work is performed by them in the classification. Failure to pay the unlisted 
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employees the compensation agreed upon by the interested parties and/or finally determined 

by the Wage and Hour Division retroactive to the date such class of employees commenced 

contract work shall be a violation of the Act and this contract.  

(vi) Upon discovery of failure to comply with paragraph (c)(2) of this clause, the Wage 

and Hour Division shall make a final determination of conformed classification, wage rate, 

and/or fringe benefits which shall be retroactive to the date such class or classes of employees 

commenced contract work.  

(3) Adjustment of compensation. If the term of this contract is more than 1 year, the 

minimum monetary wages and fringe benefits required to be paid or furnished thereunder to 

service employees under this contract shall be subject to adjustment after 1 year and not less 

often than once every 2 years, under wage determinations issued by the Wage and Hour 

Division.  

(d) Obligation to furnish fringe benefits. The Contractor or subcontractor may discharge the 

obligation to furnish fringe benefits specified in the attachment or determined under 

paragraph (c)(2) of this clause by furnishing equivalent combinations of bona fide fringe 

benefits, or by making equivalent or differential cash payments, only in accordance with 

Subpart D of 29 CFR Part 4.  

(e) Minimum wage. In the absence of a minimum wage attachment for this contract, neither 

the Contractor nor any subcontractor under this contract shall pay any person performing work 

under this contract (regardless of whether the person is a service employee) less than the 

minimum wage specified by section 6(a)(1) of the Fair Labor Standards Act of 1938. Nothing in 

this clause shall relieve the Contractor or any subcontractor of any other obligation under law or 

contract for payment of a higher wage to any employee.  

(f) Successor contracts. If this contract succeeds a contract subject to the Act under which 

substantially the same services were furnished in the same locality and service employees were 

paid wages and fringe benefits provided for in a collective bargaining agreement, in the absence 

of the minimum wage attachment for this contract setting forth such collectively bargained 

wage rates and fringe benefits, neither the Contractor nor any subcontractor under this contract 

shall pay any service employee performing any of the contract work (regardless of whether or 
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not such employee was employed under the predecessor contract), less than the wages and 

fringe benefits provided for in such collective bargaining agreement, to which such employee 

would have been entitled if employed under the predecessor contract, including accrued wages 

and fringe benefits and any prospective increases in wages and fringe benefits provided for 

under such agreement. No Contractor or subcontractor under this contract may be relieved of 

the foregoing obligation unless the limitations of 29 CFR 4.1b(b) apply or unless the Secretary of 

Labor or the Secretary’s authorized representative finds, after a hearing as provided in 29 CFR 

4.10 that the wages and/or fringe benefits provided for in such agreement are substantially at 

variance with those which prevail for services of a character similar in the locality, or 

determines, as provided in 29 CFR 4.11, that the collective bargaining agreement applicable to 

service employees employed under the predecessor contract was not entered into as a result of 

arm’s length negotiations. Where it is found in accordance with the review procedures provided 

in 29 CFR 4.10 and/or 4.11 and Parts 6 and 8 that some or all of the wages and/or fringe benefits 

contained in a predecessor Contractor’s collective bargaining agreement are substantially at 

variance with those which prevail for services of a character similar in the locality, and/or that 

the collective bargaining agreement applicable to service employees employed under the 

predecessor contract was not entered into as a result of arm’s length negotiations, the 

Department will issue a new or revised wage determination setting forth the applicable wage 

rates and fringe benefits. Such determination shall be made part of the contract or subcontract, 

in accordance with the decision of the Administrator, the Administrative Law Judge, or the 

Administrative Review Board, as the case may be, irrespective of whether such issuance occurs 

prior to or after the award of a contract or subcontract (53 Comp. Gen. 401 (1973)). In the case 

of a wage determination issued solely as a result of a finding of substantial variance, such 

determination shall be effective as of the date of the final administrative decision.  

(g) Notification to employees. The Contractor and any subcontractor under this contract shall 

notify each service employee commencing work on this contract of the minimum monetary 

wage and any fringe benefits required to be paid pursuant to this contract, or shall post the 

wage determination attached to this contract. The poster provided by the Department of Labor 

(Publication WH 1313) shall be posted in a prominent and accessible place at the worksite. 

Failure to comply with this requirement is a violation of section 2(a)(4) of the Act and of this 

contract.  
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(h) Safe and sanitary working conditions. The Contractor or subcontractor shall not permit 

any part of the services called for by this contract to be performed in buildings or surroundings 

or under working conditions provided by or under the control or supervision of the Contractor 

or subcontractor which are unsanitary, hazardous, or dangerous to the health or safety of the 

service employees. The Contractor or subcontractor shall comply with the safety and health 

standards applied under 29 CFR Part 1925.  

(i) Records.  

(1) The Contractor and each subcontractor performing work subject to the Act shall make 

and maintain for 3 years from the completion of the work, and make them available for 

inspection and transcription by authorized representatives of the Wage and Hour Division, 

Employment Standards Administration, a record of the following:  

(i) For each employee subject to the Act—  

(A) Name and address and social security number;  

(B) Correct work classification or classifications, rate or rates of monetary wages paid 

and fringe benefits provided, rate or rates of payments in lieu of fringe benefits, and total daily 

and weekly compensation;  

(C) Daily and weekly hours worked by each employee; and  

(D) Any deductions, rebates, or refunds from the total daily or weekly compensation 

of each employee.  

(ii) For those classes of service employees not included in any wage determination 

attached to this contract, wage rates or fringe benefits determined by the interested parties or 

by the Administrator or authorized representative under the terms of paragraph (c) of this 

clause. A copy of the report required by subdivision (c)(2)(ii) of this clause will fulfill this 

requirement.  

(iii) Any list of the predecessor Contractor’s employees which had been furnished to the 

Contractor as prescribed by paragraph (n) of this clause.  
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(2) The Contractor shall also make available a copy of this contract for inspection or 

transcription by authorized representatives of the Wage and Hour Division.  

(3) Failure to make and maintain or to make available these records for inspection and 

transcription shall be a violation of the regulations and this contract, and in the case of failure to 

produce these records, the Contracting Officer, upon direction of the Department of Labor and 

notification to the Contractor, shall take action to cause suspension of any further payment or 

advance of funds until the violation ceases.  

(4) The Contractor shall permit authorized representatives of the Wage and Hour Division 

to conduct interviews with employees at the worksite during normal working hours.  

(j) Pay periods. The Contractor shall unconditionally pay to each employee subject to the Act 

all wages due free and clear and without subsequent deduction (except as otherwise provided 

by law or regulations, 29 CFR Part 4), rebate, or kickback on any account. These payments shall 

be made no later than one pay period following the end of the regular pay period in which the 

wages were earned or accrued. A pay period under this Act may not be of any duration longer 

than semi-monthly.  

(k) Withholding of payments and termination of contract. The Contracting Officer shall 

withhold or cause to be withheld from the Government Prime Contractor under this or any 

other Government contract with the Prime Contractor such sums as an appropriate official of 

the Department of Labor requests or such sums as the Contracting Officer decides may be 

necessary to pay underpaid employees employed by the Contractor or subcontractor. In the 

event of failure to pay any employees subject to the Act all or part of the wages or fringe 

benefits due under the Act, the Contracting Officer may, after authorization or by direction of 

the Department of Labor and written notification to the Contractor, take action to cause 

suspension of any further payment or advance of funds until such violations have ceased. 

Additionally, any failure to comply with the requirements of this clause may be grounds for 

termination of the right to proceed with the contract work. In such event, the Government may 

enter into other contracts or arrangements for completion of the work, charging the Contractor 

in default with any additional cost.  
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(l) Subcontracts. The Contractor agrees to insert this clause in all subcontracts subject to the 

Act.  

(m) Collective bargaining agreements applicable to service employees. If wages to be paid or 

fringe benefits to be furnished any service employees employed by the Government Prime 

Contractor or any subcontractor under the contract are provided for in a collective bargaining 

agreement which is or will be effective during any period in which the contract is being 

performed, the Government Prime Contractor shall report such fact to the Contracting Officer, 

together with full information as to the application and accrual of such wages and fringe 

benefits, including any prospective increases, to service employees engaged in work on the 

contract, and a copy of the collective bargaining agreement. Such report shall be made upon 

commencing performance of the contract, in the case of collective bargaining agreements 

effective at such time, and in the case of such agreements or provisions or amendments thereof 

effective at a later time during the period of contract performance such agreements shall be 

reported promptly after negotiation thereof.  

(n) Seniority list. Not less than 10 days prior to completion of any contract being performed at 

a Federal facility where service employees may be retained in the performance of the 

succeeding contract and subject to a wage determination which contains vacation or other 

benefit provisions based upon length of service with a Contractor (predecessor) or successor 

(29 CFR 4.173), the incumbent Prime Contractor shall furnish the Contracting Officer a certified 

list of the names of all service employees on the Contractor’s or subcontractor’s payroll during 

the last month of contract performance. Such list shall also contain anniversary dates of 

employment on the contract either with the current or predecessor Contractors of each such 

service employee. The Contracting Officer shall turn over such list to the successor Contractor at 

the commencement of the succeeding contract.  

(o) Rulings and interpretations. Rulings and interpretations of the Act are contained in 

Regulations, 29 CFR Part 4.  

(p) Contractor’s certification.  

(1) By entering into this contract, the Contractor (and officials thereof) certifies that 

neither it (nor he or she) nor any person or firm who has a substantial interest in the 
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Contractor’s firm is a person or firm ineligible to be awarded Government contracts by virtue of 

the sanctions imposed under section 5 of the Act.  

(2) No part of this contract shall be subcontracted to any person or firm ineligible for 

award of a Government contract under section 5 of the Act.  

(3) The penalty for making false statements is prescribed in the U.S. Criminal Code, 

18 U.S.C. 1001.  

(q) Variations, tolerances, and exemptions involving employment. Notwithstanding any of the 

provisions in paragraphs (b) through (o) of this clause, the following employees may be 

employed in accordance with the following variations, tolerances, and exemptions, which the 

Secretary of Labor, pursuant to section 4(b) of the Act prior to its amendment by Pub. L. 92-473, 

found to be necessary and proper in the public interest or to avoid serious impairment of the 

conduct of Government business:  

(1) Apprentices, student-learners, and workers whose earning capacity is impaired by age, 

physical or mental deficiency, or injury may be employed at wages lower than the minimum 

wages otherwise required by section 2(a)(1) or 2(b)(1) of the Act without diminishing any fringe 

benefits or cash payments in lieu thereof required under section 2(a)(2) of the Act, in 

accordance with the conditions and procedures prescribed for the employment of apprentices, 

student-learners, handicapped persons, and handicapped clients of sheltered workshops under 

section 14 of the Fair Labor Standards Act of 1938, in the regulations issued by the 

Administrator (29 CFR parts 520, 521, 524, and 525).  

(2) The Administrator will issue certificates under the Act for the employment of 

apprentices, student-learners, handicapped persons, or handicapped clients of sheltered 

workshops not subject to the Fair Labor Standards Act of 1938, or subject to different minimum 

rates of pay under the two acts, authorizing appropriate rates of minimum wages (but without 

changing requirements concerning fringe benefits or supplementary cash payments in lieu 

thereof), applying procedures prescribed by the applicable regulations issued under the Fair 

Labor Standards Act of 1938 (29 CFR parts 520, 521, 524, and 525).  

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t17t20+160+141++%2818%29%20%25
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(3) The Administrator will also withdraw, annul, or cancel such certificates in accordance 

with the regulations in 29 CFR parts 525 and 528.  

(r) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for 

the work they perform when they are employed and individually registered in a bona fide 

apprenticeship program registered with a State Apprenticeship Agency which is recognized by 

the U.S. Department of Labor, or if no such recognized agency exists in a State, under a program 

registered with the Office of Apprenticeship Training, Employer, and Labor Services (OATELS), 

U.S. Department of Labor. Any employee who is not registered as an apprentice in an approved 

program shall be paid the wage rate and fringe benefits contained in the applicable wage 

determination for the journeyman classification of work actually performed. The wage rates 

paid apprentices shall not be less than the wage rate for their level of progress set forth in the 

registered program, expressed as the appropriate percentage of the journeyman’s rate 

contained in the applicable wage determination. The allowable ratio of apprentices to 

journeymen employed on the contract work in any craft classification shall not be greater than 

the ratio permitted to the Contractor as to his entire work force under the registered program.  

(s) Tips. An employee engaged in an occupation in which the employee customarily and 

regularly receives more than $30 a month in tips may have the amount of these tips credited by 

the employer against the minimum wage required by section 2(a)(1) or section 2(b)(1) of the 

Act, in accordance with section 3(m) of the Fair Labor Standards Act and Regulations, 29 CFR 

Part 531. However, the amount of credit shall not exceed $1.34 per hour beginning 

January 1, 1981. To use this provision—  

(1) The employer must inform tipped employees about this tip credit allowance before the 

credit is utilized;  

(2) The employees must be allowed to retain all tips (individually or through a pooling 

arrangement and regardless of whether the employer elects to take a credit for tips received);  

(3) The employer must be able to show by records that the employee receives at least the 

applicable Service Contract Act minimum wage through the combination of direct wages and tip 

credit; and  
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(4) The use of such tip credit must have been permitted under any predecessor collective 

bargaining agreement applicable by virtue of section 4(c) of the Act.  

(t) Disputes concerning labor standards. The U.S. Department of Labor has set forth in 29 CFR 

parts 4, 6, and 8 procedures for resolving disputes concerning labor standards requirements. 

Such disputes shall be resolved in accordance with those procedures and not the Disputes 

clause of this contract. Disputes within the meaning of this clause include disputes between the 

Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of 

Labor, or the employees or their representatives.  

(End of clause)  

 

 

I4.2 52.222-42  Statement of Equivalent Rates for Federal Hires (May 1989)  

 

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the 

Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees 

expected to be employed under the contract and states the wages and fringe benefits payable 

to each if they were employed by the contracting agency subject to the provisions of 

5 U.S.C. 5341 or 5332.  

This Statement is for Information Only:  It is not a Wage Determination 

Employee Class Skill Code Monetary Hrly Rate Fringe Benefit 

Sheet Metal Mech WG 10 24.81 13.60% 

Sheet Metal Mech Jrny WG 8 23.05 13.60% 

Sheet Metal Mech Inter WG 6 21.15 13.60% 

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t05t08+2+3++%285%29%20%20AND
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t05t08+2+3++%285%29%20%20AND
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Welder Sr WL 10 27.29 13.60% 

Welder Jrny WG 5 20.12 13.60% 

Welder Interm WG 8 23.05 13.60% 

Machinist Master WG 12 26.43 13.60% 

Machinist Jrny WG 11 25.69 13.60% 

Machinist Interm WG 10 24.81 13.60% 

Painter Jrny WG 9 23.91 13.60% 

HVAC Tech WG 10 24.81 13.60% 

Electron Tech Sr Lead GS 12 35.17 13.60% 

Electron Tech Jrny GS 11 29.35 13.60% 

Electron Tech Interm GS 9 24.25 13.60% 

Mechanic Gnrl Sr Lead WL 10 27.29 13.60% 

Mechanic Gnrl Jrny WG 10 24.81 13.60% 

Mechanic Gnrl Interm WG 8 23.05 13.60% 

Laborer Gnrl WL 4 20.98 13.60% 

Laborer Interm WG 4 19.09 13.60% 

Laborer Entry Lvl WG 3 18.07 13.60% 

(End of clause)  

I4.3 52.222-49  Service Contract Act—Place of Performance Unknown (MAY 1989) 
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(a) This contract is subject to the Service Contract Act, and the place of performance was 

unknown when the solicitation was issued. In addition to places or areas identified in wage 

determinations, if any, attached to the solicitation, wage determinations have also been 

requested for the following: Each vendor is required to go to the DOL website, pull a Wage 

Determination (WD) for your county/state and provide it along with a certifying statement that 

the proposed wages for non-professional labor meets the requirements of the applicable 

rate/fringe listed in the WD.  This certification is required as part of Proposal submission 

requirements. The Contracting Officer will request wage determinations for additional places or 

areas of performance if asked to do so in writing by [Not applicable prior to award].  

 

(b) Offerors who intend to perform in a place or area of performance for which a wage 

determination has not been attached or requested may nevertheless submit bids or Proposals. 

However, a wage determination shall be requested and incorporated in the resultant contract 

retroactive to the date of contract award, and there shall be no adjustment in the contract 

price.  

 

I5.0 Other Applicable Clauses 

 

I5.1 52.233-2  Service of Protest (SEPT 2006) 

 

 (a) Protests, as defined in section 31.101 of the Federal Acquisition Regulation, that are filed 

directly with an agency, and copies of any protests that are filed with the Government 

Accountability Office (GAO), shall be served on the Contracting Officer (addressed to electronic 

mail address: rjohnson@gsa.gov) by obtaining written and dated acknowledgment of receipt 

from the Contracting Officer. The location where a mailed protest may be delivered and served 

on the Contracting Officer is:  GSA/FAS, 301 NW 6th Street, Room 324, Attn: Robin E Johnson, 

Oklahoma City, OK 73102.  

https://www.acquisition.gov/far/current/html/Subpart%2031_1.html#wp1089550
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(b) The copy of any protest shall be received in the office designated above within one day of 

filing a protest with the GAO.  

(End of provision)  

I5.2 52.244-2  Subcontracts (OCT 2010) (For T&M task order awards) 

 

 (a) Definitions. As used in this clause—  

“Approved purchasing system” means a Contractor’s purchasing system that has been 

reviewed and approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR).  

“Consent to subcontract” means the Contracting Officer’s written consent for the Contractor 

to enter into a particular subcontract.  

“Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a 

subcontractor to furnish supplies or services for performance of the prime contract or a 

subcontract. It includes, but is not limited to, purchase orders, and changes and modifications to 

purchase orders.  

(b) When this clause is included in a fixed-price type contract, consent to subcontract is 

required only on unpriced contract actions (including unpriced modifications or unpriced 

delivery orders), and only if required in accordance with paragraph (c) or (d) of this clause.  

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is 

required for any subcontract that—  

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or  

(2) Is fixed-price and exceeds—  

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the 

National Aeronautics and Space Administration, the greater of the simplified acquisition 

threshold or 5 percent of the total estimated cost of the contract; or  

https://www.acquisition.gov/far/current/html/FARTOCP44.html#wp226845
https://www.acquisition.gov/far/current/html/Subpart%202_1.html#wp1145507
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(ii) For a contract awarded by a civilian agency other than the Coast Guard and the 

National Aeronautics and Space Administration, either the simplified acquisition threshold or 

5 percent of the total estimated cost of the contract.  

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall 

obtain the Contracting Officer’s written consent before placing the following subcontracts:  

_Any subcontracts not agreed to as part of the awarded contract that exceed the micropurchase 

threshold. 

 

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any 

subcontract or modification thereof for which consent is required under paragraph (b), (c), or (d) 

of this clause, including the following information:  

(i) A description of the supplies or services to be subcontracted.  

(ii) Identification of the type of subcontract to be used.  

(iii) Identification of the proposed subcontractor.  

(iv) The proposed subcontract price.  

(v) The subcontractor’s current, complete, and accurate certified cost or pricing data 

and Certificate of Current Cost or Pricing Data, if required by other contract provisions.  

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting 

Standards when such data are required by other provisions of this contract.  

(vii) A negotiation memorandum reflecting—  

(A) The principal elements of the subcontract price negotiations;  

(B) The most significant considerations controlling establishment of initial or revised 

prices;  

(C) The reason certified cost or pricing data were or were not required;  
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(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s 

certified cost or pricing data in determining the price objective and in negotiating the final price;  

(E) The extent to which it was recognized in the negotiation that the subcontractor’s 

certified cost or pricing data were not accurate, complete, or current; the action taken by the 

Contractor and the subcontractor; and the effect of any such defective data on the total price 

negotiated;  

(F) The reasons for any significant difference between the Contractor’s price objective 

and the price negotiated; and  

(G) A complete explanation of the incentive fee or profit plan when incentives are 

used. The explanation shall identify each critical performance element, management decisions 

used to quantify each incentive element, reasons for the incentives, and a summary of all trade-

off possibilities considered.  

(2) The Contractor is not required to notify the Contracting Officer in advance of entering 

into any subcontract for which consent is not required under paragraph (b), (c), or (d) of this 

clause.  

(f) Unless the consent or approval specifically provides otherwise, neither consent by the 

Contracting Officer to any subcontract nor approval of the Contractor’s purchasing system shall 

constitute a determination—  

(1) Of the acceptability of any subcontract terms or conditions;  

(2) Of the allowability of any cost under this contract; or  

(3) To relieve the Contractor of any responsibility for performing this contract.  

(g) No subcontract or modification thereof placed under this contract shall provide for 

payment on a cost-plus-a-percentage-of-cost basis, and any fee payable under cost-

reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i).  

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or 

suit filed and prompt notice of any claim made against the Contractor by any subcontractor or 

https://www.acquisition.gov/far/current/html/Subpart%2015_4.html#wp1208557
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vendor that, in the opinion of the Contractor, may result in litigation related in any way to this 

contract, with respect to which the Contractor may be entitled to reimbursement from the 

Government.  

(i) The Government reserves the right to review the Contractor’s purchasing system as set 

forth in FAR Subpart 44.3.  

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were 

evaluated during negotiations:  

To be determined for the successful awardee and documented in the final award__ 

 

(End of clause)  

Alternate I (June 2007). As prescribed in 44.204(a)(2), the following paragraph (e)(2) may be 

substituted for paragraph (e)(2) of the basic clause, if the awardee has a purchasing system that 

has been reviewed and approved by DCAA:  

(e)(2) If the Contractor has an approved purchasing system and consent is not 

required under paragraph (c), or (d) of this clause, the Contractor nevertheless shall 

notify the Contracting Officer reasonably in advance of entering into any (i) cost-

plus-fixed-fee subcontract, or (ii) fixed-price subcontract that exceeds either the 

simplified acquisition threshold or 5 percent of the total estimated cost of this 

contract. The notification shall include the information required by 

paragraphs (e)(1)(i) through (e)(1)(iv) of this clause.  

 

In no event shall any understanding or agreement, contract modification, change order, or other 

matter in deviation from the terms of this contract between the Contractor and a person other 

than a Contracting Officer (PCO or ACO) be effective or binding upon the Government.  All such 

actions must be formalized by a proper contractual document executed by the GSA Contracting 

Officer (PCO or ACO identified on the contract cover page). 

https://www.acquisition.gov/far/current/html/Subpart%2044_3.html#wp1074685
https://www.acquisition.gov/far/current/html/Subpart%2044_2.html#wp1075060
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I5.6  Limitation of Funds 

 

The Contractor shall not perform work resulting in charges to the government that exceed 

obligated funds.  The contractor shall notify the GSA CO and in writing, whenever it has reason 

to believe that in the next 60 days, the charges to the government will exceed 75% of the 

obligated funds.  The notice shall state the estimated amount of additional funds required to 

complete performance of this task.  The government is not obligated to reimburse the 

Contractor for charges in excess of the obligated funds and the Contractor is not obligated to 

continue performance or otherwise incur costs that would result in charges to the government 

in excess of the amount obligated under this order. 

 

I5.7 Unilateral Modifications for Funds Management 

The acceptance of an award includes your bilateral agreement to allow unilateral modifications 

to be issued after award of the basic IDIQ contract and associated Task Orders wherein funding 

will be obligated.  The acceptance of the basic IDIQ contract award by the contractor constitutes 

written agreement of both parties that all future modifications  to Task Orders issued for the 

obligation of funding will be issued by the GSA CO unilaterally. The contractor has responsibility 

for funds monitoring and tracking so by acceptance of this change, the contractor is agreeing to 

obtain in a timely manner the unilateral modifications from ITSS for the purpose of ensuring that 

funding totals are not exceeded and to ensure the contractor’s responsibility for tracking and 

reporting deficits in funding can be accomplished per the terms of the RFP. 

 

I5.8 Disputes   

 

This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).  

Failure of the parties to this contract to reach agreement on any request for equitable 
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adjustment, claim, appeal or action arising under or relating to this contract shall be a dispute to 

be resolved in accordance with the clause at FAR 52.233-1, Disputes (Alt 1)(JUL 2002), which is 

incorporated herein by reference.  The Contractor shall proceed diligently with performance of 

this contract, pending final resolution of any dispute arising under the contract. 

 

I5.9  Excusable delays 

 

The Contractor shall be liable for default unless nonperformance is caused by an occurrence 

beyond the reasonable control of the Contractor and without its fault or negligence such as, acts 

of God or the public enemy, acts of the Government in either its sovereign or contractual 

capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and 

delays of common carriers.  The Contractor shall notify the GSA CO in writing as soon as it is 

reasonably possible after the commencement of any excusable delay, setting forth the full 

particulars in connection therewith, shall remedy such occurrence with all reasonable dispatch, 

and shall promptly give written notice to the GSA CO of the cessation of such occurrence. 

 

I5.10 Personal Service 

 

The client has determined that use of the GSA contract to satisfy this requirement is in the best 

interest of the government, economic and other factors considered, and this task order is not 

being used to procure personal services prohibited by FAR Part 37.104 titled “Personal Services 

Contract”. 

 

To counter the circumstances that infer personal services and to preserve the non-personal 

nature of the contract, the contractor shall adhere to the following guidelines in the 

performance of the task: 

 

 Contractor provides for direct supervision of all contract employees assigned to the 

task. 
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 Refrain from discussing the issues such as skill levels and hours, salaries, cost and 

funding data, or administrative and personnel matters affecting contractor employees 

with the client. 

 Ensure close communication/coordination with the GSA PM, reporting problems to the 

PM as they occur (not waiting for a monthly meeting). 

 Do not permit government officials to interview potential contractor employees, discuss 

individual performance, approve leave or work scheduling of contractor employees, 

terminate contractor employees, assist contractor employees in doing their jobs or 

obtain assistance from the contractor in doing Government job. 

 Do not assign contractor personnel to work under direct government supervision. 

 Maintain a professional distance from government employees. 

 Provide contractor employees with badges, if appropriate, identifying them as 

contractors. 

 Ensure proper communications with the government (technical discussion and 

government surveillance is okay, but the Government cannot tell the contractor how to 

do the job). 

 Assign a Project Manager (PM) to the task order.  The PM or alternate should be the 

only one who accepts tasking from the assigned Government point of contact or 

alternative.  

 The government has the right to reject the finished product or result and this does not 

constitute personal services. 

 When travel is required for the performance on a task, the contractor personnel are 

only to travel as directed by their contract management after authorization from the 

COR is received and adequate funding is obligated to the Task Order. 

 

I5.11 508 Compliance. 
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The Industry Partner shall support the Government in its compliance with Section 508 

throughout the development and implementation of the work to be performed. Section 508 of 

the Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires that when Federal 

agencies develop, procure, maintain, or use electronic information technology, Federal 

employees with disabilities have access to and use of information and data that is comparable to 

the access and use by Federal employees who do not have disabilities, unless an undue burden 

would be imposed on the agency.   Section 508 also requires that individuals with disabilities, 

who are members of the public seeking information or services from a Federal agency, have 

access to and use of information and data that is comparable to that provided to the public who 

are not individuals with disabilities, unless an undue burden would be imposed on the agency. 

Applicable standards are 1194.21-1194-26. 

 

The Industry Partner should review the following websites for additional 508 information: 

 

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12 

http://www.access-board.gov/508.htm 

http://www.w3.org/WAI/Resources 

These standards will be included as needed at the task order level.  Details on Section 508 

requirements will be included in the specific work orders applicable to the task order 

requirements. 

I5.12 Security  Threat - Contractor Employee Guidelines 

 

The contractor shall not employ persons on this award if such employees are identified to the 

contractor by the CERDECCOR as a potential threat to the health, safety, security, general well 

being, or operational mission of the installation and its population. 

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12
http://www.access-board.gov/508.htm
http://www.w3.org/WAI/Resources
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CERDECCERDECCERDECCERDECSECTION J 

LIST OF DOCUMENTS, EXHIBTS, & OTHER ATTACHMENTS 

 

This solicitation contains and includes the following attachments. 

Document Title 

Attachment 1 Statement of Work (PWS) 

Attachment 2 Past Experience Information Sheet 

Appendix B to Attach 1 Sample Work Order Request 

Appendix C to Attach 1 QASP (separate PDF) 

Appendix D to Attach 1 Desired Labor Category Descriptions 

Appendix E to Attach 1 Contract Security Classification 

Specification (DD Form 
254) 

Not attached.  TBD at task order 
level 

Appendix F to Attach 1 CDRL’s 

Appendix G TBC Clauses 

 

 

 

 

 

 

 

Note: Appendix “A” has been removed and is therefore not applicable 
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SECTION K 

REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS AND 

RESPONDENTS. 

 

 

K1.0 52.209-7  Information Regarding Responsibility Matters (FEB 2012) 

 (a) Definitions. As used in this provision—  

“Administrative proceeding” means a non-judicial process that is adjudicatory in nature in 

order to make a determination of fault or liability (e.g., Securities and Exchange Commission 

Administrative Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed Services 

Board of Contract Appeals Proceedings). This includes administrative proceedings at the Federal 

and State level but only in connection with performance of a Federal contract or grant. It does 

not include agency actions such as contract audits, site visits, corrective plans, or inspection of 

deliverables.  

“Federal contracts and grants with total value greater than $10,000,000” means—  

(1) The total value of all current, active contracts and grants, including all priced options; 

and  

(2) The total value of all current, active orders including all priced options under indefinite-

delivery, indefinite-quantity, 8(a), or requirements contracts (including task and delivery and 

multiple-award Schedules).  

“Principal” means an officer, director, owner, partner, or a person having primary 

management or supervisory responsibilities within a business entity (e.g., general manager; 

plant manager; head of a division or business segment; and similar positions).  
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(b) The offeror [ ] has [ ] does not have current active Federal contracts and grants with total 

value greater than $10,000,000.  

(c) If the offeror checked “has” in paragraph (b) of this provision, the offeror represents, by 

submission of this offer, that the information it has entered in the Federal Awardee 

Performance and Integrity Information System (FAPIIS) is current, accurate, and complete as of 

the date of submission of this offer with regard to the following information:  

(1) Whether the offeror, and/or any of its principals, has or has not, within the last five 

years, in connection with the award to or performance by the offeror of a Federal contract or 

grant, been the subject of a proceeding, at the Federal or State level that resulted in any of the 

following dispositions:  

(i) In a criminal proceeding, a conviction.  

(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a 

monetary fine, penalty, reimbursement, restitution, or damages of $5,000 or more.  

(iii) In an administrative proceeding, a finding of fault and liability that results in—  

(A) The payment of a monetary fine or penalty of $5,000 or more; or  

(B) The payment of a reimbursement, restitution, or damages in excess of $100,000.  

(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by 

consent or compromise with an acknowledgment of fault by the Contractor if the proceeding 

could have led to any of the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of 

this provision.  

(2) If the offeror has been involved in the last five years in any of the occurrences listed in 

(c)(1) of this provision, whether the offeror has provided the requested information with regard 

to each occurrence.  

(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this 

provision in FAPIIS as required through maintaining an active registration in the Central 

Contractor Registration database via https://www.acquisition.gov (see 52.204-7).  

https://www.acquisition.gov/
https://www.acquisition.gov/far/current/html/52_200_206.html#wp1137850
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(End of provision)  

K2.0 52.215-6  Place of Performance.  (Oct 1997)  

(a) The offeror or respondent, in the performance of any contract resulting from this 

solicitation, ___  intends, ____  does not intend [check applicable block] to use one or more 

plants or facilities located at a different address from the address of the offeror or respondent 

as indicated in this Proposal or response to request for information.  

(b) If the offeror or respondent checks “intends” in paragraph (a) of this provision, it shall 

insert in the following spaces the required information: 

PLACE OF PERFORMANCE (STREET ADDRESS, 

CITY, STATE, COUNTY, ZIP CODE)  

NAME AND ADDRESS OF OWNER AND OPERATOR OF THE 

PLANT OR FACILITY IF OTHER THAN OFFEROR OR 

RESPONDENT  

____________________  _______________________  

____________________  _______________________  

 

K3.0 52.219-1  Small Business Program Representations (APR 2012)  

 (a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 

___541330___[ NAICS code].  

(2) The small business size standard is ___$27million____(SIC Code 8711)______ [ size 

standard].  
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(3) The small business size standard for a concern which submits an offer in its own name, 

other than on a construction or service contract, but which proposes to furnish a product which 

it did not itself manufacture, is 500 employees.  

(b) Representations.  

(1) The offeror represents as part of its offer that it o  is, o  is not a small business concern.  

(2) [Complete only if the offeror represented itself as a small business concern in 

paragraph (b)(1) of this provision.] The offeror represents, for general statistical purposes, that 

it o  is, o  is not, a small disadvantaged business concern as defined in 13 CFR 124.1002.  

(3) [Complete only if the offeror represented itself as a small business concern in 

paragraph (b)(1) of this provision.] The offeror represents as part of its offer that it o  is, o  is not 

a women-owned small business concern.  

(4) Women-owned small business (WOSB) concern eligible under the WOSB Program. 

[Complete only if the offeror represented itself as a women-owned small business concern in 

paragraph (b)(3) of this provision.] The offeror represents as part of its offer that—  

(i) It o  is, o  is not a WOSB concern eligible under the WOSB Program, has provided all 

the required documents to the WOSB Repository, and no change in circumstances or adverse 

decisions have been issued that affects its eligibility; and  

(ii) It o  is, o  not a joint venture that complies with the requirements of 13 CFR part 127, 

and the representation in paragraph (b)(4)(i) of this provision is accurate for each WOSB concern 

eligible under the WOSB Program participating in the joint venture. [The offeror shall enter the 

name or names of the WOSB concern eligible under the WOSB Program and other small 

businesses that are participating in the joint venture: __________.] Each WOSB concern eligible 

under the WOSB Program participating in the joint venture shall submit a separate signed copy 

of the WOSB representation.  

(5) Economically disadvantaged women-owned small business (EDWOSB) concern. 

[Complete only if the offeror represented itself as a women-owned small business concern 
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eligible under the WOSB Program in (b)(4) of this provision.] The offeror represents as part of its 

offer that—  

(i) It o  is, o  is not an EDWOSB concern eligible under the WOSB Program, has provided 

all the required documents to the WOSB Repository, and no change in circumstances or adverse 

decisions have been issued that affects its eligibility; and  

(ii) It o  is, o  is not a joint venture that complies with the requirements of 13 CFR part 

127, and the representation in paragraph (b)(5)(i) of this provision is accurate for each EDWOSB 

concern participating in the joint venture. [The offeror shall enter the name or names of the 

EDWOSB concern and other small businesses that are participating in the joint venture: 

__________.] Each EDWOSB concern participating in the joint venture shall submit a separate 

signed copy of the EDWOSB representation.  

(6) [Complete only if the offeror represented itself as a small business concern in 

paragraph (b)(1) of this provision.] The offeror represents as part of its offer that it o  is, o  is not 

a veteran-owned small business concern.  

(7) [Complete only if the offeror represented itself as a veteran-owned small business 

concern in paragraph (b)(6) of this provision.] The offeror represents as part of its offer that it o  

is, o is not a service-disabled veteran-owned small business concern.  

(8) [Complete only if the offeror represented itself as a small business concern in 

paragraph (b)(1) of this provision.] The offeror represents, as part of its offer, that—  

(i) It o  is, o  is not a HUBZone small business concern listed, on the date of this 

representation, on the List of Qualified HUBZone Small Business Concerns maintained by the 

Small Business Administration, and no material changes in ownership and control, principal 

office, or HUBZone employee percentage have occurred since it was certified in accordance with 

13 CFR Part 126; and  

(ii) It o  is, o  is not a HUBZone joint venture that complies with the requirements of 13 

CFR Part 126, and the representation in paragraph (b)(8)(i) of this provision is accurate for each 

HUBZone small business concern participating in the HUBZone joint venture. [The offeror shall 

enter the names of each of the HUBZone small business concerns participating in the HUBZone 
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joint venture: __________.] Each HUBZone small business concern participating in the HUBZone 

joint venture shall submit a separate signed copy of the HUBZone representation.  

(c) Definitions. As used in this provision—  

“Economically disadvantaged women-owned small business (EDWOSB) concern” means a 

small business concern that is at least 51 percent directly and unconditionally owned by, and the 

management and daily business operations of which are controlled by, one or more women 

who are citizens of the United States and who are economically disadvantaged in accordance 

with 13 CFR part 127. It automatically qualifies as a women-owned small business concern 

eligible under the WOSB Program.  

“Service-disabled veteran-owned small business concern”—  

(1) Means a small business concern—  

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans 

or, in the case of any publicly owned business, not less than 51 percent of the stock of which is 

owned by one or more service-disabled veterans; and  

(ii) The management and daily business operations of which are controlled by one or 

more service-disabled veterans or, in the case of a service-disabled veteran with permanent and 

severe disability, the spouse or permanent caregiver of such veteran.  

(2) “Service-disabled veteran” means a veteran, as defined in 38 U.S.C. 101(2), with a 

disability that is service-connected, as defined in 38 U.S.C. 101(16).  

“Small business concern” means a concern, including its affiliates, that is independently 

owned and operated, not dominant in the field of operation in which it is bidding on 

Government contracts, and qualified as a small business under the criteria in 13 CFR Part 121 

and the size standard in paragraph (a) of this provision.  

“Veteran-owned small business concern” means a small business concern—  

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t37t40+200+2++%2838%29%20%20AND%20%28%2838%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t37t40+200+2++%2838%29%20%20AND%20%28%2838%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 

38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the 

stock of which is owned by one or more veterans; and  

(2) The management and daily business operations of which are controlled by one or more 

veterans.  

“Women-owned small business concern” means a small business concern—  

(1) That is at least 51 percent owned by one or more women; or, in the case of any publicly 

owned business, at least 51 percent of the stock of which is owned by one or more women; and  

(2) Whose management and daily business operations are controlled by one or more 

women.  

“Women-owned small business (WOSB) concern eligible under the WOSB Program” (in 

accordance with 13 CFR part 127), means a small business concern that is at least 51 percent 

directly and unconditionally owned by, and the management and daily business operations of 

which are controlled by, one or more women who are citizens of the United States.  

(d) Notice.  

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small 

business concerns, then the clause in this solicitation providing notice of the set-aside contains 

restrictions on the source of the end items to be furnished.  

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a business 

concern that is small, HUBZone small, small disadvantaged, service-disabled veteran-owned 

small, economically disadvantaged women-owned small, or women-owned small eligible under 

the WOSB Program in order to obtain a contract to be awarded under the preference programs 

established pursuant to section 8, 9, 15, 31, and 36 of the Small Business Act or any other 

provision of Federal law that specifically references section 8(d) for a definition of program 

eligibility, shall—  

(i) Be punished by imposition of fine, imprisonment, or both;  

http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t37t40+200+2++%2838%29%20%20AND%20%28%2838%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t13t16+492+90++%2815%29%20%20AND%20%28%2815%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20
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(ii) Be subject to administrative remedies, including suspension and debarment; and  

(iii) Be ineligible for participation in programs conducted under the authority of the Act.  

 (End of provision)  

Alternate I (Apr 2011). As prescribed in 19.309(a)(2), add the following paragraph (b)(9) to the 

basic provision:  

(9) [Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of 

this provision.] The offeror shall check the category in which its ownership falls:  

_____ Black American.  

_____ Hispanic American.  

_____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).  

_____ Asian-Pacific American (persons with origins from Burma, Thailand, 

Malaysia, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia 

(Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific 

Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of 

Micronesia, the Commonwealth of the Northern Mariana Islands, Guam, Samoa, 

Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or Nauru).  

_____ Subcontinent Asian (Asian-Indian) American (persons with origins from 

India, Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal).  

_____ Individual/concern, other than one of the preceding.  

 

 

K4.0  52.225-2  BUY AMERICAN ACT CERTIFICATE (FEB 2009)  

https://www.acquisition.gov/far/current/html/Subpart%2019_3.html#wp1101393
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(a) The offeror certifies that each end product, except those listed in paragraph (b) of this provision, is 

a domestic end product and that for other than COTS items, the offeror has considered components of 

unknown origin to have been mined, produced, or manufactured outside the United States. The offeror 

shall list as foreign end products those end products manufactured in the United States that do not 

qualify as domestic end products, i.e., an end product that is not a COTS item and does not meet the 

component test in paragraph (2) of the definition of “domestic end product.” The terms “commercially 

available off-the-shelf (COTS) item,” “component,” “domestic end product,” “end product,” “foreign end 

product,” and “United States” are defined in the clause of this solicitation entitled “Buy American Act—

Supplies.”  

(b) Foreign End Products: 

LINE ITEM NO.  COUNTRY OF ORIGIN  

______________  _________________  

______________  _________________  

______________  _________________  
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SECTION L 

INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS 

 

 

L.1  Instructions For Preparing Price Proposals 

 

L1.1 Proposal Development Instructions 

 

The contractor must submit Proposals by the date and time established in the RFP notice posted 

in GSAs Electronic Ordering System (IT Solutions Shop (ITSS)).  If you are unable to attach your 

Proposal in GSAs Electronic Ordering System due to some type of technical difficulty, you must 

report the problem to the PM, Dale Shogren, 405-609-8083, dale.shogren@gsa.gov, in sufficient 

time prior to closing to allow for the submission of the Proposal via an alternative method.   

 

NOTE: Failure to register properly in GSA’s Electronic Ordering System (ITSS) is not an acceptable 

excuse for the inability to submit a Proposal.  The ITSS website address is 

<<http://web.itss.gsa.gov/>>. 

 

If a contractor decides to submit a “No Bid” in response to an RFP, GSA requests they provide 

reasons why they chose not to participate.  

 

The contractor will submit all questions concerning this solicitation to the GSA PM, Dale Shogren 

/ dale.shogren@gsa.gov  and the GSA CO,  Robin Johnson / rjohnson@gsa.gov, via email not 

later than close of business 5 working days after the RFP issue date identified in the GSA 

http://web.itss.gsa.gov/
mailto:dale.shogren@gsa.gov
mailto:rjohnson@gsa.gov


RAPID PROTOTYPING AND 

TECHNOLOGY INSERTION SUPPORT  

RFP 

3/28/2012 

7/10/2012 (v1) 

L2 

Project Number: ID07120033  

Client Name:  CERDEC 

 

Electronic Ordering System (ITSS).  The GSA PM will compile all questions and responses and 

post them in ITSS for all solicited vendors to view. 

 

The only method by which any term of the solicitation may be modified is by a formal 

amendment to the solicitation generated by the issuing office.  No other communication made 

whether oral or in writing (e.g., Q&A prior to response closing date and time, clarifications, etc.), 

will modify or supersede the terms of the solicitation. 

 

The Government reserves the right to make a selection based upon initial Proposals; therefore 

the offeror should submit its best terms in its initial Proposal.  The Government also reserves the 

discretion to confer with offerors and request revised proposals if needed pursuant to FAR 

15.306, and may also determine to make no award. 

 

Offerors shall thoroughly examine all final versions of the solicitation documents and 

instructions.  Do not rely on the FBO posting as that version is in draft form and major changes 

may have been made to the final version of the RFP.  Failure to base your Proposal on the final 

solicitation and associated documents will be at the offeror’s own risk.   

 

Failure to comply with all of the terms of the solicitation may result in the Government’s 

elimination of the Offeror’s Proposal from further consideration for award. 

 

L1.2 Proposal Format 

 

The contractor’s Proposal must include the following information and must not exceed the 

following page limitations: 
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 Cover Letter/Executive Summary (including the contractor’s DUNS, Tax ID, and Prompt 

Payment Discount) – 2 pages 

 Technical Portion (Non Price): 

 

 Past Experience (PE): 15 pages (Max 3 references/Max 5 pages per reference).  

In conducting the past experience risk evaluation, the Government may use 

data provided by the offeror and data obtained from other sources that it 

considers current and accurate.   

 Technical and Management Approach (TMA): 23 pages 

 Technical Approach(TA):  Limited to 15 pages 

 Management Approach (MA): Limited to 8 pages 

 Quality Control Plan (QCP):  Can be submitted as an appendix. Limited to 4 

pages.  The QCP does not count toward the 23 page TMA limit.   

o Past Performance (PP): (1 page) PP should be relevant to the solicited task in 

terms of scope.  To ensure that relevant PP tasks are reviewed, each vendor is 

encouraged to provide identifying contract data matching the search criteria 

available in PPIRS/FAPPIS so the CO can search those projects for review in the 

listed websites. In conducting the past performance risk evaluation, the 

Government may use data provided by the offeror (PP contract data) and/or 

data obtained from other sources (PPIRS/FAPPIS) that it considers current and 

accurate.   

 

 

 Pricing:  10 pages total (excludes Completion of Schedule in Section B, FPRA and WD).  
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L1.3 Factor Descriptions and Submission Requirements   

 

The following information must be included in the RFP package: 

 

 PE using the PE Info Sheet (Attachment 2).  PE reference contact information must be 

verified to be recent and correct (name, email & phone number).  Information can be 

located on the PE Info Sheets (Attachment 2) 

 TMA which includes: Technical/Management Approach description;  Management Plan; 

Staffing Plan including LOE; Transition Plan; Quality Control Plan.  Review Section L&M 

for additional requirements. 

 If your firm is determined to be a large business for this NAICS code by the Small 

Business Administration, a Subcontracting Plan is required IAW clause FAR 52.219-9. 

This document is not subject to proposal page limitations.  The Subcontracting Plan for 

any potential awardee will be evaluated by GSA and the SBA on a pass/fail basis.  An 

plan must pass (be acceptable) before award can be made. 

 A written statement that the vendor can comply with the specific requirements listed in 

the solicitation and recommended deviations from solicitation terms and conditions, if 

any.  If no exceptions are taken to solicitation terms and conditions, a statement to that 

effect is required. 

 Price Proposal including Forward Pricing Rate Agreement (FPRA) in support of indirect 

rates and a Wage Determination issued by the Department of Labor in support of non-

professional labor categories. If you do not have a DCMA approved FPRA (or FPRR), see 

additional proposal instructions in Section M. 

 If your firm has been reviewed for Equal Employment Opportunity compliance by the 

Office of Federal Contract Compliance Programs (OFCCP) within the last 24 months, 

provide a copy of the results which found you to be (or not to be) in compliance with 
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Executive Order 11246.  This review would have been required if your firm was subject 

to a compliance evaluation by OFCCP before the award of a contract valued at $10 

million or more.  This document is not subject to proposal page limitations. 

 

If the information above is not included in the RFP package and does not meet the closing date 

deadlines, the vendor’s proposal will not be evaluated by the technical team or considered for 

award.  

 

The following is provided for your information: 

 

 Vendor must be eligible to receive a federal contract according to the Excluded Parties 

List System (EPLS) 

 Vendor must have a valid registration in the Central Contracting Registry (CCR) by 

closing date of RFP. 

 Vendor must be registered in ITSS to receive the solicitation. No extensions will be 

granted for failure to register in a timely manner. 

 If the vendor is a large business the proposed subcontracting goals will be reviewed for 

the intended awardee(s), may be negotiated and the final goals will be included in the 

contract award(s). 

 The successful awardee(s) must register in Synchronized Pre-Deployment and Operation 

Tracker (SPOT) at:  https://spot.altess.army.mil/default.aspx  after award to receive 

authorization to travel outside of the continental USA. 

 

L2.0 Additional Proposal Preparation Instructions 

 

https://spot.altess.army.mil/default.aspx
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Offerors are cautioned that the offer and information will be subject to the Late Submissions, 

Modifications, and price Withdrawal of Proposals provisions.  Award may be made without 

discussions, therefore, offerors should submit their best Proposals initially. 

 

L3.0 Written Proposal 

 

(a)  Offerors responding to this solicitation must include all information and data requested and 

described in the format described below.  The Proposal will be evaluated in accordance with the 

evaluation criteria detailed in Section M of the solicitation.  Proposals must be relevant, clear, 

coherent, legible, and demonstrate how the offeror intends to accomplish the effort.  Each Part 

of the Proposal should be written on a stand-alone basis so that the contents may be evaluated 

without cross-referencing.  Using the instructions provided below and in consideration of the 

evaluation criteria (Section M), provide as specifically as possible the actual methodology you 

would use for accomplishing these tasks.   

 

(b)  Proposal Form and Content. 

 

(1)  Paper.  Use 8.5” by 11” paper, except for foldouts.  Foldouts are limited to 11” by 

17”.  Document numbers, proprietary legends, classification markings, and page 

numbers may be in the margins.  Foldout pages may only be used for large tables, 

figures, charts, graphs, diagrams, and schematics, not for pages of text. 

 

(2)  Margins and Page Count.  Use at least 1 inch margins on top, bottom, and side 

margins.  Legibility shall not be impaired by the binding.  Both sides of paper may be 

used.  Each printed side of an 8.5” x 11” counts as a page.  Foldouts printed on one side 

only will be counted as 2 pages.  Blank pages, title pages, table of contents, lists of 

figures, lists of tables, tabs, cover sheets, or blank dividers are not included in the page 
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count.  The Government will only read and evaluate the technical Proposal up to the 

page limitation identified in the “Number of Pages” in Section L1.  Pages over the page 

limit for each Factor will be removed prior to evaluation.  Include a cover sheet with 

each section that marks the section title, solicitation number and name of solicitation, 

date of submittal, and offeror's name. 

 

(3)  Binding.  Mailed written copies are not being accepted.  Proposals must be 

submitted electronically through the ITSS system unless an exception has been agreed 

to in advance between the vendor and the GSA PM or GSA CO due to issues with the 

ITSS system.  Failure to register in ITSS in a timely manner is not an excusable issue 

which will allow the submission of a hard copy Proposal outside of the ITSS system. 

 

 (4)  Other. 

 

(a)  Spacing.  Use single line spacing. 

(b)  Size.  Use elite type size or equivalent (not smaller than 10 point vertical 

character height and not more than 12 characters per inch).  A ten point 

proportional serif font is acceptable, in which case the characters per inch 

measurement does not apply.  Typesetting or other techniques to reduce character 

size or spacing are not permitted. This also applies to spreadsheets as used for 

pricing data. 

 (c)  Illustrations and Tables.  Illustrations and tables are subject to size limitations 

stated above.  Text within illustrations and tables can be single spaced.  Figure 

titles must be at least 10 points in height, not more than 12 characters per inch, 

and all capital letters.  Figures and tables shall not be used solely for narrative or 

text. 

(d)  These page format restrictions shall apply to Proposal change pages. 
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L4.0 Administrative Data.   

 

Administrative data (i.e. Subcontracting Plan, Reps and Certs) may be submitted as part of the 

proposal transmittal letter attachments.  FPRA and Wage Determination should be attached to 

the pricing section of your proposal. 

 

 

Include the following in this Part: 

 

(a)  Either submit representations, and/or certifications required by the solicitation 

clause language in Sections I and K or provide information concerning your Online 

Reps and Certs Application (ORCA) filing.  Vendors can register to file their 

representations and certifications at BPN.gov on the ORCA website. 

(b)  Any unusual features which the offeror chooses to bring to the Government's 

attention. 

(c)  A written statement that the vendor can comply with the specific requirements 

listed in the solicitation and recommended deviations from solicitation terms and 

conditions, if any.  If no exceptions are taken to solicitation terms and conditions, a 

statement to that effect is required. 

 (d)  Provide Commercial and Government Entity Cage Code and DUNS number. 

(e)  Name, telephone, job title and email address of the company official with the 

authority to commit your firms to the proposed terms and conditions and the 

person with email address to receive and respond to correspondence  related to 

this RFP and to be notified at time of award announcement. 
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L5.0 Electronic Offers 

 

You must submit the Proposal through the ITSS website (http://web.itss.gsa.gov) with all 

attachments.  

 

L6.0 Questions 

 

Questions must be submitted to both the GSA CO (rjohnson@gsa.gov) and GSA PM 

(dale.shogren@gsa.gov) by the time set for receipt of questions, through email following 

directions provided in the solicitation.  

 

L7.0 Price 

 

L7.1 General Instructions 

 

(a)  Price Reasonableness  

 

Note that unrealistic proposed pricing may be grounds for eliminating a Proposal from 

competition either on the basis that the offeror does not understand the requirement or has 

made an unrealistic Proposal.  Offers should be sufficiently detailed to demonstrate their 

reasonableness.  The burden of proof for credibility of proposed prices rests with the offeror.  

The government may determine the best value to be other than the lowest priced offeror. 

http://web.itss.gsa.gov/
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(b)  Non-Required Data 

 

Data beyond that required by this instruction shall not be submitted, unless you consider it 

essential to document or support your price position.  A DCMA FPRA (or FPRR) can be submitted 

to support the acceptability of your Purchasing System and Accounting System along with the 

accuracy of proposed indirect rates and this document will not count toward the page 

limitations for the price Proposal.  All information relating to the proposed price including all 

required supporting documentation must be included in the section of the Proposal designated 

as the Price volume.  Under no circumstances shall this information and documentation be 

included elsewhere in the Proposal.  All indirect rates and the profit rate for current and future 

pricing related to this procurement shall be incorporated into the pricing estimates listed in 

Schedule B line item pricing. 

 

(c)  Pricing Information Requirements 

 

If, after receipt of Proposals, the Contracting Officer determines that there is insufficient 

information available to determine price reasonableness, the Offeror may be required to submit 

additional pricing data. 

 

(d)  Rounding 

 

All dollar amounts provided shall be rounded to the nearest dollar.  All loaded rates shall be 

rounded to the nearest penny. 
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(e)  Organization 

 

The price volume shall consist of the following sections: 

 

SECTION 1 – Schedule B CLIN pricing (excluded from page count for price proposal submission.) 

 

SECTION 2 – In addition to completing the pricing required by Section B in the format provided 

by the Government, submit pricing details for labor including position titles, labor hours, loaded 

labor rates and extended totals for each period of performance.  Indicate whether each position 

is professional labor or non-professional labor (SCA applies).  For Non-professional SCA labor 

categories, compare SCA Wage Determination rate/fringe for your county/state with the 

proposed rate/fringe to ensure that you have complied with Department of Labor requirements. 

 

In order to support a request to allow indirect costs such as G&A, the vendor must provide a 

current FPRA (or FPRR).  The FPRA should also reflect an approved Purchasing and Accounting 

System. Provide the mailing address, telephone and fax numbers and facility codes for the 

cognizant Administrative Contracting Officer (ACO), DCMA.  If a FPRA does not exist for your 

firm, support for the inclusion of indirect rates can be provided as described below. 

 

G&A and M&H costs may not be allowed unless the price proposal is accompanied 

by your most recent fiscal/calendar year Financial Statements that are certified by 

an independent accounting firm and an internally prepared calculation(s) of the 

proposed G&A and/or M&H rates using amounts cited on those financial 

statements.  The offerors proposal may not be considered for award if G&A and/or 

M&H rates are proposed and the requested Financial Statements and calculations 

are not submitted with the price Proposal.   
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Multiple indirect rates applied to Material and/or Travel should be combined into one rate for 

each cost element, i.e. one rate for Material and one rate for Travel.  Application of the indirect 

rates must be in accordance with your approved accounting system as determined by DCMA or 

your certified financial statements.  The mark up shall not include fee applicable to travel, 

however, indirect costs such as G&A and/or overhead can be added IAW your approved 

accounting practices as confirmed by DCMA. 

 

SECTION 3 –  Supporting Documentation 

 

1)  Department of Labor (DOL) Wage Determination (WD) for your county/city/state from the 

following website: http://www.wdol.gov/sca.aspx#0  This Wage Determination is in support of 

any proposed non-professional labor categories and is required by the SCA policies.  The 

definition of a Professional Employee can be found by review of the prescribing language in FAR 

Section 22.1102.  Only the DOL WD for the successful awardee(s) shall be reviewed and 

evaluated in support of labor rates proposed for non-professional labor. 

2)  DCMA FRPA. A streamlined version with the approved indirect rates and an indication that 

your firm has an approved purchasing and accounting system can be submitted instead of the 

entire document.  Submission of an FPRR in lieu of the FPRA can be submitted if the FPRA is still 

pending. 

3) Evidence of an Equal Employment Opportunity compliance review by the Office of Federal 

Contract Compliance Programs (OFCCP) within the last 24 months, if completed.  Provide a copy 

of the results which found you to be (or not to be) in compliance with Executive Order 11246. 

  

SECTION 4 - Exceptions to Terms and Conditions 

Exceptions taken to terms and conditions of the solicitation, to any of its formal attachments, or 

to other parts of the solicitation shall be identified.  Each exception shall be specifically related 

http://www.wdol.gov/sca.aspx#0
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to each paragraph and/or specific part of the solicitation to which the exception is taken.  

Provide rationale in support of the exception and fully explain its impact, if any, on the 

performance, schedule, cost, and specific requirements of the solicitation.  Failure to comply 

with the terms and conditions of the solicitation may result in the offeror being removed from 

consideration for award (see below for provided format).   

 

 

Solicitation 

Document 
Paragraph/Page Requirement/Portion Rationale 

PWS, Contract, etc. 
Applicable Page and 

Paragraph Numbers 

Identify the requirement or 

portion to which exception is 

taken 

Justify why the 

requirement will 

not be met 

 

 

L7.2 Cost And Pricing Data 

 

Adequate price competition is anticipated.  Should competition not result from this solicitation, 

additional pricing data may be required and requested as part of the proposal evaluation.  Your 

firm should be prepared to submit this data within 5 calendar days after a request is submitted 

to your firm by the GSA CO.   

 

L7.3   Cost And Pricing Data for Subcontractors 

 

The following clause shall apply to subcontract proposals that exceed the threshold and cannot 

be determined fair and reasonable by the GSA CO using other price analysis techniques: 
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52.215-20 – REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA OTHER THAN CERTIFIED COST 

OR PRICING DATA (OCT 2010)  

 

L8.0 52.216-1 Type Of Contract (APR 1984)  

 

The Government will award IDIQ basic contract(s) priced as combination FFP and T&M.  Work 

Orders will be issued to each vendor awarded a basic IDIQ contract, soliciting proposals on 

either a FFP or T&M basis, which shall be evaluated in accordance with the criteria listed in the 

Work Order. The wining proposal will be selected and work will be authorized by issuance of a 

Task Order.   

 

 

L8.1 Invoicing for ODC’s 

 

 The supporting documentation for invoice submissions that include ODC pricing must include 

the COR/CO approval.  Invoices will be rejected if this documentation is not provided. 

 

L8.2 Price Submission 

 

This part shall consist of completed Pricing Schedule.  Offerors shall furnish pricing for the Base 

Period and optional periods on an Excel spreadsheet.  See Section M for additional instructions. 
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L9.0 Incurring Costs.  

 

The Government shall not be obligated to pay any cost incurred by the Offeror in the 

preparation and submission of a Proposal in response to this solicitation. The Offeror is advised 

that the Contracting Officer is the only person who can legally obligate the Government for the 

expenditure of public funds in connection with this procurement.  

 

L10.0 News Releases.  

 

The Contractor shall not make any news release pertaining to this procurement without prior 

Government approval and then only in coordination with the GSA CO.  

 

L11.0 Proprietary Data. 

 

Offerors that include in their Proposals data that they do not want disclosed to the public for 

any purpose or to be used by the Government except for evaluation purposes, shall -- (1) Mark 

the title page with the following legend: 

 

“This Proposal includes data that shall not be disclosed outside the Government and shall not be 

duplicated, used or disclosed -- in whole or in part -- for any purpose other than to evaluate this 

Proposal. If, however, a contract is awarded to this offeror as a result of -- or in connection with 

-- the submission of this data, the Government shall have the right to duplicate, use, or disclose 

the data to the extent provided in the resulting contract. This restriction does not limit the 

Government’s right to use information contained in this data if it is obtained from another 

source without restriction. The data subject to this restriction are contained in sheets (insert 

numbers or other identification of sheets)”; and  
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(2) Mark each sheet of data it wishes to restrict with the following legend: “Use or disclosure of 

data contained on this sheet is subject to the restriction on the title page of this Proposal.” 
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SECTION M 

EVALUATION FACTORS FOR AWARD 

 

 

52.212-2 EVALUATION – COMMERCIAL ITEMS  (JAN 1999) 

 

(a) The Government will award a contract resulting from this solicitation to the responsible offeror 

whose offer conforming to the solicitation will be most advantageous to the Government, price and other 

factors considered. The following factors shall be used to evaluate offers:  

See Section M2 below for Evaluation Criteria and their relative importance 

 

 (b) Options. The Government will evaluate offers for award purposes by adding the total price for all 

options to the total price for the basic requirement. The Government may determine that an offer is 

unacceptable if the option prices are significantly unbalanced. Evaluation of options shall not obligate the 

Government to exercise the option(s).  

(c) A written notice of award or acceptance of an offer, mailed or otherwise furnished to the successful 

offeror within the time for acceptance specified in the offer, shall result in a binding contract without 

further action by either party. Before the offer’s specified expiration time, the Government may accept an 

offer (or part of an offer), whether or not there are negotiations after its receipt, unless a written notice 

of withdrawal is received before award.  

(End of provision)  
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M1.0 NUMBER OF AWARDS 

The government intends to award two contracts in response to this solicitation but may 

award one or no contracts. 

. 

 

M2.0 Evaluation Criteria 

GSA will evaluate all Proposals to determine the best value to the government.  GSA will make 

that determination based on each vendor’s Proposal using the following evaluation criteria, 

listed in their descending order of importance: 

Technical: 

 Past Experience (PE) and its relevancy to the scope of requirements identified in the 

PWS.  

 Technical and Management Approach (TMA) and its feasibility, practicability, and 

appropriateness in accomplishing PWS requirements.   

 Past Performance (PP) as a measure of the Government’s confidence in the offeror’s 

ability to perform successfully this project based on demonstrated performance. 

 

Price: Evaluated to determine that they are fair and reasonable.   

Non-price factors (PE/TMA/PP) when combined are significantly more important than price.  PE 

is slightly more important than TMA and TMA is significantly more important than PP. As 

technical factors become closer in merit, price could become the determining factor for award.  

Non-price factors will be evaluated first, then price.  The Government may award to other than 

low price.  The government will select proposals based upon a best value determination. 
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If any of the three evaluation factors (PE/TMA/PP) receives a rating of unacceptable, the 

proposal will not be reviewed any further and will not be considered for award. 

The award may be made based on initial submissions.  Therefore, offerors are encouraged in the 

solicitation/PWS to submit initial quotations with the most favorable terms from a technical and 

price standpoint. 

 

The Government reserves the right to make a selection based upon initial Proposals therefore 

the offeror should submit its best terms in its initial Proposal.   The Government also reserves 

the discretion to conduct exchanges with offerors after receipt of proposals in accordance with 

FAR 15.306, including discussions after the establishment of a competitive range.  The 

Government may also determine to make one award, multiple awards up to 2 (two) or 

no award. 

Failure to comply with all of the terms of the solicitation may result in the 

Government’s elimination of the Offeror’s Proposal from further consideration for 

award. 

 

Past Experience (PE) 

M2.1.1 Required PE Information 

This factor considers the extent of the offeror’s relevant past experience compared to 

the requirements specified in the solicitation.  Using the PE Information Sheet 

(RFP/Appendix B) provide the PE information for three (3) past or current separate and 

individual contracts/task orders (as opposed to multiple task orders against a single 

basic contract) executed within the past 5 years with comparable requirements to the 

solicited PWS.   
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Note: In rating this factor, the Government will evaluate the firm’s comparable 

experience.  The government’s consideration of experience will include the offeror’s 

organizational experience but will not include specific consideration of the offeror’s 

proposed, current, or former contractor personnel experience as part of the offeror’s 

organizational experience.  

 

 

 

M2.1.2 PE Evaluation Standard 

This factor will be evaluated based on relevance with respect to scope of the offeror’s 

PE compared to the requirements specified in the solicitation.   

 

Definitions: 

 

 Past Experience:  Work the vendor has performed that shows they have the 

capability to successfully complete the tasks identified in this solicitation at 

minimum risk to the Government.  

 Similar in Scope is defined as a measurable range of operations such as the 

major requirement areas of PWS Sections 4 and 5. 

 

The PE standard is met when the offeror demonstrates they have the ability to complete 

projects that are relevant in scope to the work performed in sections 4 and 5 of the 

solicitation/PWS.   
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M2.1.3 PE Evaluation Ratings 

Based on the above evaluation standard each vendor will be assigned a PE rating.   

 

M2.2 Technical and Management Approach (TMA) 

M2.2.1 Required TMA Information 

This factor considers the extent to which the offeror understands the requirements of 

the RFP and the offeror’s  technical approach to meeting those requirements.  In 

support of the evaluation of the TMA each offeror must submit the following: 

 

 Description/Narrative of the vendor’s knowledge and understanding of the 

requirements as outlined in the solicitation.   

 The methodologies and techniques used to fulfill the technical requirements of 

the solicitation.  

 

NOTE:  An offeror must not simply state that it is willing to perform the solicitation 

requirements.  Vendors must show they are capable of performing the work described 

in the solicitation.  Simply stating they are willing to perform the work without 

demonstrating their approach will result in a rating of “unacceptable”. 

 

 The offeror shall submit a staffing plan/manning table showing full and part-time 

positions to include the proposed labor categories and skills matched to the skill 

requirements and hours estimated by the government and listed in the 
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solicitation (Reference PWS/Tables 3 & 4).  The staffing plan shall link the 

proposed labor categories to the specific areas of support they will be working.  

The government considers 2080 hours to be a full man-year. 

 Management Plan addressing (at a minimum): 

 

 Management Personnel and Qualifications of on-site contract management 

(please indicate and provide a cross-reference to applicable page of Proposal 

if qualifications are included elsewhere in the Proposal). 

 Proposed Organizational Structure. 

 Corporate Support Structure. 

 Description of any prime contractor-subcontractor arrangements, including 

each contractor’s expected role/contribution in the overall contract 

performance. 

 The methodologies, controls, and techniques used to ensure proper 

management of the contract. 

 Execution of Administrative Processes (invoicing, tracking labor, etc.). 

 Methods to promote/maintain effective communications with the 

Government. 

 

 Transition Plan addressing how the offeror intends to organize the transition 

period between the present and future contracts to minimize service 

degradation.  This plan will include both transition into the contract and 

transition out of the contract. 
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 Quality Control Plan (QCP):  Include in the Proposal how the offeror will 

implement their QCP IAW PWS section 5.2.   

 

M2.2.2 TMA Evaluation Standard 

Each offeror will be evaluated on their demonstrated understanding of the contract 

requirements, the adequacy of the solution approach, the quality and completeness of 

their technical solutions to these objectives, and the overall qualifications and skill mix 

of the contractor workforce proposed to address these contract objectives. 

 

Definitions: 

 

 Technical Approach:  Description of the vendor’s knowledge and understanding 

of the requirements as outlined in the solicitation.  Includes the methodologies, 

processes, and techniques used to complete successfully the solicitation 

requirements. 

 Management Approach:  Description of the vendor’s ability to support the 

management of the contract, personnel, and financial aspects of the work to 

minimize service degradation and ensures the quality of services provided.   

 

The TMA standard is met when the offeror has demonstrated understanding of the RFP 

requirements, the adequacy of the solution approach, the quality and completeness of 

their technical solutions to these objectives, and the overall qualifications and skill mix 

of the contractor workforce proposed to address the RFP objectives. 
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M2.2.3 TMA Evaluation Ratings 

Based on the above criteria each vendor will be assigned a TMA rating. 

 

M2.3 Past Performance (PP) 

 

M2.3.1 Required PP Information 

PP will be evaluated based on the offeror’s relevant performance compared to the 

requirements specified in the RFP.  In conducting the performance risk evaluation, the 

Government may use data provided by the offeror and data obtained from other 

sources (FAPIIS/PPIRS) that it considers current, accurate and relevant.  Each vendor is 

encouraged to provide contract data that matches FAPIIS/PPIRS for relevant past 

performance projects.  It is up to each vendor to query the FAPIIS/PPIRS database to 

ensure availability of the data and proper identification of the contract numbers before 

submitting those projects for the CO to review. 

 

Note: In rating this factor, the Government will evaluate the firm’s PP.  The 

government’s consideration of PP will include the offeror’s organizational PP but will 

not include specific consideration of the offeror’s proposed, current, or former 

contractor personnel performance as part of the offeror’s organizational PP.  

 

M2.3.2 PP Evaluation Standard   

In evaluating PP, the Government will review how well the offeror has performed on 

other relevant comparable projects with respect to scope.  In making this 

determination, the Government will review the following elements: 
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 Quality of Services:  Compliance with contract requirements, technical 

excellence, accuracy of reports 

 Schedule Compliance:  Timeliness compared to the schedule of activities, 

milestones, and/or deliverables 

 Cost Control:  Management of the contract/task budget and cost control  

 Business Relations: Reasonable and cooperative behavior and commitment to 

customer service 

 Management of Key Personnel: Responsiveness, staffing, project management 

 Utilization of Small Businesses 

 

The PP standard is met when there are no unsatisfactory reports of performance in any 

of the reviewed elements.  In the case of an offeror without a record of relevant past 

performance or for whom information on past performance is not available, the offeror 

will not be evaluated favorably or unfavorably but will receive a rating of “neutral”. 

 

   

M2.4 Price 

Price will be evaluated to determine the fairness and reasonableness of proposed 

pricing.  Price will be evaluated separate from the technical elements of the Proposal.  A 

rating will not be assigned to the evaluation of price.   
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The price Proposal shall include labor pricing which is evaluated to determine that the 

loaded hourly rates are fair and reasonable.  Vendors should note that no labor rate 

increases will be considered after award.  Therefore, quality and skilled personnel 

should be proposed initially and priced with retention of that labor in mind. The price 

proposal shall include the skill title; the associated loaded hourly labor rate to be 

applied to each skill; the hours for each performance period for each skill (see the 

Government’s estimated Level of Effort) and the total pricing for each skill (for the base 

period and each individual optional period).  

 

Indirect Rates: Any indirect rates to be applied to price elements other than labor that 

may arise in the future under the contract (travel, material, subcontracting) will also be 

requested and reviewed to determine if the rate has been supported (DCMA approved 

FPRA; FPRR or other support authorized by this solicitation) and for reasonableness by 

reviewing the affect on overall pricing.   

 

Data and/or reporting requirements will not be separately priced.   

 

Provide your prompt payment discount, if offered. 

 

The vendor will provide pricing details for each period of performance; i.e. labor 

category; labor rate; labor hours using the government’s LOE listed in the PWS.  This  will 

allow your proposal to reflect a total estimate for each labor category and a total for 

each performance period.  The vendor will also provide a summary of the totals for all 

performance periods for labor, materials, travel (including the indirect rate application 

on materials and travel) for a grand proposal total.  If you propose an indirect rate mark 

up, clearly identify what costs elements will receive the mark ups so that they can be 
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evaluated; for example, “A G&A rate of 4% will be applied to travel”.  For this example, 

the contractor’s proposal will reflect the application of a 4% G&A rate to the 

government’s estimate for travel to support the evaluation of the affect that this 

indirect rate mark up has on total pricing. 

 

The Government will evaluate the technical proposal and then price, to award to the 

firm(s) with the best value.  Non-price factors will be evaluated first, then price. 

 

To summarize pricing: This requirement is a combination FFP and T&M.  Task/Work 

Orders may be issued as FFP or T&M.  In the pricing section of their response to this 

solicitation, contractors shall include: 

 

 The specific skill category(s) that matches the solicitation skill categories for 

contractor site and government site labor; the loaded hourly labor rates 

associated with each and the labor hours associated with each skill.  Include any 

and all costs including fringe benefits and other indirect rate application or fee 

associated with labor in the hourly rate proposed.   

 Indirect Rates including profit/fee that may be proposed for material; 

subcontracting; equipment and travel.  If you do not propose indirect rate 

percentages, you will not be awarded indirect rates against any of these future 

costs including proposals submitted in response to work orders.  Provide a 

current FPRA or FPRR to support your proposed indirect rates. Include any mark 

ups to include the percentage for G&A, overhead, profit, etc. as one percentage 

for each line item. If that single percentage is made of up two or more rates, 

break them out in your pricing proposal so each rate can be identified and 

evaluated.   
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 Profit/Fee:  Profit shall not be listed separately.  It shall be included, if proposed, 

as part of the loaded hourly labor rates and may be included in the single mark 

up percentage for material and travel.  The application of profit/fee must be in 

accordance with your approved accounting practices. The components of each 

indirect rate or mark up shall be broken out separately in the price proposal and 

supported in accordance with the requirements of the solicitation.   

 LOE: Base your labor hours associated with the calculation of labor pricing for each 

period of performance using the level of effort (LOE) provided by the government in the 

PWS Attachment , Section 5.4. If the offeror desires/chooses to propose alternative 

solutions the offeror must provide the rationale explaining why they chose to deviate 

from the proposed mix (labor category and hours) so that it is clear that they 

understand the requirement.  Any deviation without supporting rationale may render 

your proposal unacceptable as the government may be unable to determine if the 

offeror sufficiently understands the RFP requirements.  

 The Government considers 2080 hours to be a full years labor for one individual.  

 Include the Government’s estimate for Materials (and add your mark up); 

 Include the Government’s estimate for Travel (and add your mark up). OCONUS 

travel has been included in the Government’s total estimate for travel. State 

Department allowances do not need to be included in your proposal as they will 

be determined at the Task Order level for qualifying OCONUS travel, when 

required and applicable. 

 Data is not separately priced and shall be included in the cost of labor. 

 Total each performance period separately and then provide the total price for all 

performance periods (to include government estimates for materials and travel 

and your indirect rate application/pricing based on those government 

estimates). 

 The contractor will also provide prompt payment terms in their Proposal.  
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Note:  As stated above, any Proposal that contains indirect costs such as G&A and M&H 

should be supported with a DCMA approved current FPRA (or FPRR if the agreement is 

pending).  The FPRA is adequate to provide support for proposed indirect rates. 

However, if an FPRA does not exist for your firm, support for the inclusion of indirect 

rates can be provided as described follows: 

 

Any Proposal that contains indirect costs such as G&A and M&H must comply 

with the following: G&A and M&H costs may not be allowed unless the price 

Proposal is accompanied by your most recent fiscal/calendar year Financial 

Statements that are certified by an independent accounting firm and an 

internally prepared calculation(s) of the proposed G&A and/or M&H rates 

using amounts cited on those financial statements.  The offeror’s proposal may 

not be considered for award if G&A and/or M&H rates are proposed and the 

requested Financial Statements and calculations are not submitted with the 

price Proposal.   
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Attachment 2 

PAST EXPERIENCE INFORMATION SHEET 

(This is a separate attachment to the solicitation available in ITSS) 

 



RAPID PROTOTYPING AND
TECHNOLOGY INSERTION SUPPORT

RFP
6/22/2012

7/10/2012 (v1)

Project Number: ID07120033
Client Name: CERDEC

General Services Administration

Greater Southwest Region

PERFORMANCE WORK STATEMENT (PWS)

Request for Proposal (RFP)

ID07120033

RAPID PROTOTYPING AND TECHNOLOGY INSERTION
SUPPORT

for the

United States Army
U.S. Army Communications-Electronics Research Development &

Engineering Center
Command, Power & Integration Directorate
Prototyping, Integration & Testing Division

6/22/2012
7/10/2012 (v1)



RAPID PROTOTYPING AND
TECHNOLOGY INSERTION SUPPORT

RFP
6/22/2012

7/10/2012 (v1)

1 of 60
Project Number: ID07120033
Client Name: CERDEC

1.0 BACKGROUND

The Prototyping, Integration & Testing Division (PI&TD) of the Command, Power &
Integration Directorate (CP&ID), U.S. Army Communications-Electronics Research
Development & Engineering Center (CERDEC) supports a variety of tri-service Command,
Control, Communications, Computers, Intelligence, Surveillance and Reconnaissance
(C4ISR) systems and systems integration programs. These programs incorporate all aspects
of prototype systems integration, including engineering design, fabrication, systems assembly
and installation, test and evaluation, logistics, fielding, and follow-on support.

The current contract holder for the ongoing bridge task supporting this requirement is:

Science Applications International Corporation (SAIC)
1940 Gallows Road, Ste 810
Vienna, VA 22182

The long term contract holder supporting this requirement just previous to the above
mentioned contract was:

CACI Technologies, Inc
14151 Park Meadow Drive
Chantilly, VA 20151-2218

2.0 OBJECTIVES

This effort will provide the PI&TD of the CERDEC CP&ID with the contractual support
required to perform a variety of tri-service C4ISR systems prototyping and prototype systems
integration programs.

3.0 SCOPE

The individual project requirements and duration of each effort assigned under this effort will
include activities required to support a variety of prototyping, integration, testing, and
fielding, and C4ISR technology insertion and related projects to include but not limited to the
following:

 Engineering
 3-dimensional (3D) modeling/Computer Aided Design (CAD)
 Virtual prototyping
 Fabrication
 Computer Aided Manufacturing (CAM)
 Installation
 Assembly
 Integration
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 Technology insertion
 Testing
 Logistics
 Material acquisition
 Packaging and fielding
 Business Operations Support

Within the scope of this effort, the contractor shall:

 Provide support for the PI&TD’s engineering design, fabrication, integration,
acceptance testing, and delivery efforts for the United States Marine Corps (USMC)
Calibration Facility (CALFAC) prototype shelter systems integration project.

 Provide support in system engineering, software/hardware development, test,
integration, and maintenance of Mission Command systems, Service Orientated
Architecture (SOA), Common Operating Environment (COE), cloud, sensors, PNT,
and emerging technologies critical to the implementation of Best of Breed war-fighting
capabilities.

 Support requisite operation, maintenance, upgrade, training, sensor fabrication
techniques, test and evaluation, sensor integration, system prototyping modeling and
simulation, and engineering for deploying capabilities to the DoD enterprise, Army
enterprise, and tactical war-fighter supporting both legacy data/application as well as
emerging battlefield operating environments.

 Execute, generate concepts, engineering design, develop, fabricate, integrate,
assemble, package, test, sustain, and provide logistical support for a variety of rapid
prototyping, systems integration, testing, fielding and C4ISR technology insertion and
support projects. These efforts include, but are not limited to:

 U.S. Army Special Operations Command (USASOC) C4ISR vehicle
integration.

 Large Scale U.S. Central Command (CENTCOM) trailer assemblies,
integration and packaging.

 Design and development of various C4ISR equipment installation kits.
 Other Government-owned tactical trailer systems/vehicular and related systems

integration efforts.
 Further explore utilization and development of mast technologies and other innovative

defense/homeland security related technologies.
 Develop and utilize 3D CAD/CAM models and virtual prototyping applications and

techniques.
 Support engineering, design, fabrication, and integration efforts using CAD/CAM and

Engineering Data Management (EDM) applications.
 Develop and integrate mission command software on multiple platforms to present

information to users in a more timely, relevant or innovative fashion.
 Develop capabilities which can be inserted into existing solutions to enhance soldier

situational awareness, collaboration and decision-making.
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 Support a variety of research and development efforts (to include efforts from applied
research to advanced technology development), prototyping, integration, testing and
fielding, and C4ISR technology insertion and related projects to include, but not
limited to following:

 Proof of Concept Validation
 Prototype demonstration
 Engineering feasibility studies
 Modeling and simulation
 Theoretical analysis
 Algorithm development
 Breadboard, brassboard, prototype development
 System testing
 System integration onto DoD platforms
 Sensor integration into a DoD PNT system

The following 4 sections of the PWS describe the technical and administrative components of
the requirement:

 Tasks the vendor must perform (Section 4).
 Task requirements that describe to the vendor specifics about how the vendor performs

the tasks in Section 4 such as deliverables, quality control, and level of effort (Section
5).

 Other/Administrative requirements such as period of performance, employee
guidelines, and special terms and conditions that are more contract-orientated as
opposed to requirement focused (Section 6).

 Invoicing Instructions (Section 7).

4.0 REQUIREMENTS

The contractor shall support the CP&ID PI&TD’s rapid prototyping and technology insertion
efforts. The PI&TD requires the support identified in this RFP in the execution of its various
current and planned tri-service C4ISR systems.

The requirements and duration of these efforts varies depending upon the specific effort,
however, they include, as a minimum:

 Engineering Support
 Prototype Technology Research and Development
 Rapid Prototyping and Technology Insertion
 CAD/CAM Design/3D Modeling/Drafting
 Prototype Fabrication and System Integration
 Testing, Evaluation/Experimentation, & Certification
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 Quality Assurance
 Logistics Support
 Site Preparation and Installation
 Program/Project, Administrative and Business Operations Support
 Laboratory Systems/Facility Maintenance
 Project Support
 Integration Support
 Software and System Development
 Operations and Maintenance
 Software, System and Sensor Development
 Experimentation and Demonstration
 Power Sources Support

4.1 ENGINEERING SUPPORT

4.1.1 SYSTEMS ENGINEERING SUPPORT

The contractor shall provide mechanical and electrical systems engineering support for the
planning, research, design, execution and coordination for efforts including C4ISR systems
concept analysis and development, prototype development, platform systems integration
efforts, and project management functions. This requirement may include new design and
development efforts, the evaluation of proposed design solutions, and the evaluation and
implementation of possible Commercial-off-the-Shelf/Military-off-the-Shelf (COTS/MOTS)
technologies. Design implementation shall extend to design reviews, customer acceptance
events, delivery, and field support of the developed technical solutions.

The contractor shall provide services in the areas of research, design alternatives, interface
definition, interoperability, integration, functional and engineering analysis, and performance
assessments. The contractor shall support systems engineering activities such as; review
related documentation; maintain system design concept development; develop system
modification and upgrade concepts and requirements; monitor system and equipment item
engineering analysis to assess reliability, availability, maintainability, and logistical
supportability.

The contractor shall provide technical assistance at Configuration Control Boards, simulation
and software tests, and other development activities; participate in the development of system
design concepts; develop system modifications and upgrade concepts and requirements.
Technical assistance includes, but is not limited to analysis, verification, testing, and
configuration management.

The contractor shall perform specific systems engineering studies, analyses, and simulations
to define and optimize system and subsystem operations, interoperability, life cycle costs,
maintenance, mission effectiveness, procurement costs, risks, and costs benefits. These
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studies shall also include integration, reliability, availability, safety, vulnerability, human
factors, training, standardization, security, interface performance characteristics, and other
systems engineering considerations (e.g. engineering change proposals, drawings, and plans).

The contractor shall prepare technical assessments and engineering analyses to identify,
recommend, and implement resolutions of design or performance deficiencies. The contractor
shall provide system level integration test and experience plans and procedures, identify and
report deficiencies, originate reviews for operations and maintenance procedures or checklists.
The contractor shall also support hardware and software design reviews, identify, analyze, or
develop decision support, simulation, or modeling system requirements, conduct simulation
and modeling services activities, and provide engineering analyses and quick reaction studies.

The contractor shall provide services for the exploration of emerging information system
technologies, which will include the capability required to perform evaluations and analysis of
technologies and products, which may be in conceptual, prototype or operational forms. The
contractor shall conduct studies, concept definitions, system definitions, field and lab testing,
and capability assessment. The contractor shall analyze, critique, and assess the adequacy,
timeliness, and effectiveness of these emerging technologies. The contractor shall be required
to project how these emerging technologies impact the battlefield of the future. The
contractor shall ensure new systems and subsystems satisfy the requirements of the Army
Technical Architecture for the future Army.

The contractor shall provide services for the exploration of emerging positioning, navigation,
and timing technologies to support Army war-fighter needs and provide battlefield situational
awareness to Soldiers at all times in all operating environments. This includes the capabilities
required to perform evaluations and analysis of technologies and products, which may be in
conceptual, prototype, or operational forms. The contractor shall conduct studies, concept
definitions, system definitions, field and lab testing, and capability assessment. The
contractor shall analyze, critique, and assess the adequacy, timeliness, and effectiveness of
these emerging technologies. The contractor shall be required to project how these emerging
technologies impact the battlefield of the future. The contractor shall ensure new systems and
subsystems satisfy the PNT requirements of Army Soldiers and systems.

The contractor shall provide expert engineering and technical support services to accomplish
the research, design, and analysis of software, PNT devices, systems, and system
architectures. Specific tasks include: research of existing and emerging system architecture
technologies; assessment of the technical and operational implications associated with specific
hardware and software system components as well as system architecture technologies and
products; and integration of products and technologies into existing architectures or onto
specific platforms for the purpose of experimentation and performance characterization.

The contractor shall provide operations support for the software systems and system
architectures deployed at development and integration laboratories. The contractor shall
provide support for the operation, configuration and upgrade of the currently deployed
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development instance in the areas of firewall and security, information assurance, networking,
and development and test environments.

The contractor shall explore the use of Infrastructure-as-a-Service (IaaS), Platform-as-a-
Service (PaaS), and Software-as-a-Service (SaaS) technology concepts as applied to COE
technical architecture convergence plan.

Systems engineering requirements include, but are not limited to:

 Customer requirements analysis and development
 Trade-off studies
 Conceptual Design efforts
 Project management
 Engineering design and analysis
 Technical documentation preparation, review and evaluation
 Project planning and implementation
 Technical solution implementation
 Design validation and verification
 Customer acceptance
 Delivery / fielding
 Post deployment / field support

4.1.2 HARDWARE/SOFTWARE/NETWORK ENGINEERING SUPPORT

The contractor shall provide Hardware / Software / Network engineering support for the
planning, research, design, execution and coordination for efforts including C4ISR mission
equipment, Systems-of-Systems network interoperability, systems architectures and platform
systems integration.

Hardware/Software/Network Engineering requirements include:

 Requirements analysis and development
 Concept design analysis
 Network / Architecture design
 Test, evaluation, validation and verification
 System / Network / Architecture documentation preparation, review and evaluation
 Project management
 Project planning and implementation
 Technical solution implementation
 Delivery / fielding
 Post deployment / field support
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4.2 PROTOTYPE TECHNOLOGY RESEARCH AND DEVELOPMENT

The contractor shall perform studies, analyses, experimentation and prototyping efforts in to
obtain tools, techniques and technologies that better enable transition of C4ISR capabilities to
the Warfighter, as well as augment Warfighter effectiveness.

There are five fundamental areas in which the PI&TD will focus its emerging prototype
technology advancement work:

 Command & Control Systems
 Mobile Electric Power
 Prototype Cost Control
 Ruggedized Cylinders for Expandable Trailers
 Vehicle/Soldier/Shelter Systems, Technologies, Sensors and Devices

The contractor shall be required to support research, design, development, fabrication, and
test/evaluation efforts for a wide variety of emerging prototype systems/technologies in
various quantities ranging in size from handheld devices to double expandable tractor trailers.

The contractor shall perform engineering studies and analyses to evaluate the viability of
potential solutions to various technical problems, develop and evaluate unproven technology
applications and identify potential risks. The contractor shall support the reduction of
prototype system development risk through early prototype planning, development and
demonstration. For this effort the contractor shall:

 Identify and prioritize the components, systems, and subsystems that warrant further
demonstration, investigation, development, test and evaluation.

 Establish meaningful and appropriate prototyping efforts.
 Mitigate prototype risk by performing relevant demonstrations.

The contractor shall be required to prototype full or scaled versions of the prototyped
systems/technologies along with an appropriate level of virtual and/or constructive modeling.
It will be up to the contractor, working with the Contracting Officer Representative (COR), to
define, based on his specific design, how and to what extent his prototype will ensure the
demonstration and validation of the prototype, as well as the design veracity and requirements
satisfaction.

The results and lessons learned by prototyping shall be captured and appropriately integrated
into the total technology effort as appropriate. These efforts should reflect as closely as
possible the salient elements and challenges of development and of the operational scenario
the technology is conceived to support.
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4.3 RAPID PROTOTYPING AND TECHNOLOGY INSERTION

During the research and development phase of PI&TD prototyping efforts, new
equipment/systems or modifications to existing equipment/systems may be required by the
Government. This capability may be required by the Government in order to test and evaluate
proposed system configurations, test new designs, and determine if modifications can be made
to equipment currently in use, or to expeditiously integrate COTS/MOTS equipment at a rapid
pace. Rapid prototyping and systems engineering approaches shall be used to engineer, design
and acquire new equipment, or to modify existing equipment for new purposes, as
expeditiously as possible to meet schedule requirements.

The Contractor shall:

 Evaluate COTS/MOTS components, parts and subsystems
 Integrate new equipment technologies into system architectures
 Design and fabricate/manufacture system models, prototype equipment and

modifications to existing equipment
 Develop and deliver engineering drawings, associated lists and/or specifications
 Manufacture parts, components, kits, subassemblies, and /or assemblies
 Provide for integration of equipment/subassemblies into system(s)
 Provide testing in order to determine if a particular design is feasible
 Purchase material which is incidental to the performance of these activities/tasks, and

the PI&TD’s prototyping activities in general
 Make available on a monthly basis a listing of all material purchased, attached to the

monthly status report, and maintained in accordance with contractor material inventory
processes

Support on this effort may also take the form of management or administration of rapid
prototyping efforts.

4.4 CAD/CAM DESIGN/3D MODELING/DRAFTING

The contractor shall provide the necessary personnel, equipment, and facilities to operate,
maintain, and support CAD/CAM Design / 3D Modeling / Drafting efforts. This support also
includes extensions of Pro/Engineer 3D Modeling into additional aspects of the “design-to-
build” process, to include Configuration Management, CAM and 3D virtual reality
prototyping.

4.4.1 CAD/CAM DESIGN

The contractor shall provide 3D Modeling/CAD support using Pro/Engineer CAD and
Windchill/Product Data Management Link (PDMLink) and Engineering Data Management
(EDM) software in order to generate designs and technical data packages for the fabrication of
components, equipment, and installation / assembly. Technical data packages to be developed
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may include engineering drawings, specifications, configuration documentation, interface
control documentation, quality assurance provisions, and/or commercial item descriptions,
and parts lists, among other documentation.

The contractor shall support CAM using Pro/Engineer, Pro/Sheetmetal and
Pro/Manufacturing, and the extension of 3D CAD modeling in order to perform the CAM
fabrication of designed components on fabrication machinery such as computer numerical
control (CNC) machining centers, CNC lathes, CNC turret presses, and CNC brake presses.

The contractor shall provide the necessary personnel, equipment, and facilities to operate,
maintain, and support a Department of Defense Information Assurance Certification and
Accreditation Process (DIACAP) certified offsite Pro/Engineer Windchill-based technical
data repository that shall interconnect with government-owned CAD/CAM information
technology (IT) systems.

The contractor shall support configuration management efforts, including the preparation of
configuration control and engineering change documentation, technical data maintenance, and
the performance of configuration management audits.

4.4.2 VIRTUAL PROTOTYPING

The contractor shall support modeling and virtual prototyping software tools (polygon
reduction, translation, and texturing tools) in the generation of 3D Virtual Immersive designs
for components, equipment and installation of equipment. This support will include the use of
the following:

 MultiGen-Paradigm (Presagis) OpenFlight format
 Digital ArtForms Smartscene
 SGI OpenGL Performer
 MultiGen-Paradigm (Presagis) Creator
 WorldViz Vizard
 Right Hemisphere Deep Exploration software

4.5 PROTOTYPE FABRICATION AND SYSTEMS INTEGRATION

The Contractor shall support the manufacture, fabrication, acquisition and assembly of
mechanical and electrical hardware components such as racks, shelves, bracketry, interface
plates, cables, electro-mechanical assemblies, and other assigned components, parts,
assemblies, and end items.

The contractor shall support the finishing (preparation, treatment, coating, plating, painting,
powder coating, etc.) of fabricated mechanical components, systems, assemblies and
platforms.
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The Contractor shall support the systems integration and installation of mechanical and
electrical hardware components/assemblies and software/firmware onto government
designated platform(s) such as transit cases, shelters, vehicles, etc. This includes brackets,
mounts, installation kits, cabling, and electro-mechanical interfaces.

4.6 TESTING, EVALUATION/EXPERIMENTATION, & CERTIFICATION

The contractor shall provide test and evaluation support at appropriate junctures during
product development and system prototyping. This will include rigorous levels of testing to
help confirm the overall effectiveness and performance of the prototype system / equipment /
asset under test versus approved government test criteria.

The contractor shall develop test programs, plans, and procedures, provide and/or conduct
and/or support testing, evaluate and document results, and determine design refinements based
on test results and conclusions.

This support may include, but is not limited to, the following:

 MIL-STD-810 environmental testing
 hardware / software component testing
 subsystem / system level testing
 developmental, qualification, and acceptance testing
 field-testing and evaluation
 electromagnetic interference, compatibility and TEMPEST testing

The contractor shall provide testing of both newly developed software and/or previously built
software, in an environment that simulates the target soldier environment to ensure the
delivery of high quality software. The testing includes but is not limited to joint, laboratory,
and field experiments. The objective will be accomplished by leveraging local lab
infrastructure as well as formal designated quality assurance facilities to verify the feature
functionality against agreed upon requirements. The contractor shall provide support, in the
form of quality assurance team members as well as subject matter experts and development
staff, to perform the verification and test, fix, test of targeted applications and software
packages.

The contractor shall provide support for research in software and Information Systems testing
processes, tools, and techniques. Software and Information Systems include but is not limited
to mobile, web, desktop, and server based solutions and operating systems. Testing includes
but is not limited to manual and automated source code review, software functionality testing,
integration and configuration testing, and security testing such as penetration testing.
Research in testing shall investigate cost, schedule, and effort improvements to existing
testing processes, tools, and techniques, or invention of new processes, tools, and techniques.
The contractor shall perform testing research demonstrations or experimentation at
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government facilities, the contractor’s facility, or temporarily at other offsite facilities, as
required by the test processes, tools, techniques, or items to be tested. The contractor shall
explore testing process automation techniques in addition to optimization of coordination and
collaboration among participants.

The contractor shall provide support for the integration of software and Information Systems
to include but not limited to mobile, web, desktop, and server based solutions and operating
systems with existing software and Information Systems. For Integration, the contractor shall
perform installation and configuration of software and Information Systems at government or
off-site facilities. Integration will include verification through testing of functionality or
interfaces, to ensure integration is complete. Access to facilities may require remote network
connections, both to perform integration, as well as verify completeness. The contractor shall
also measure effects of integration on existing software and Information Systems, with respect
to performance and resource utilization.

The contractor shall investigate manners in which effects of integration on existing software
and Information Systems are measured. Measurements of integration effects are with respect
to performance and resource utilization, though research will explore other possible metrics.
The contractor shall explore integration process automation techniques in addition to
optimization of coordination and collaboration among participants

The contractor shall provide support for the certification of software and Information Systems
to include but is not limited to mobile, web, desktop, and server based solutions and operating
systems. The contractor shall support certification processes through the generation of
evidence or artifacts as required by certification processes. Certifications and certification
processes may include but is not limited to DIACAP, NETCOM Certificate of Networthiness,
and Army Interoperability Certification. The contractor shall provide expertise in data
collection for analysis to include but is not limited to the assessment of software capabilities,
information system security, and system interoperability.

The contractor shall provide support for research of software and Information Systems
certification processes, tools, and techniques. Software and Information Systems include
mobile, web, desktop, and server based solutions and operating systems. The contractor shall
investigate ways to improve cost, schedule, and effort required to generate evidence or
artifacts as required by certification processes. Certifications and certification processes may
include DIACAP, Army NETCOM Certificate of Networthiness, or Army Interoperability
Certification. The contractor shall explore data collection which includes but is not limited to
assessing software or Information System security or interoperability. The contractor shall
explore certification process automation techniques in addition to optimization of
coordination and collaboration among participants.

The contractor shall provide integration support for various in-house and external research and
development systems.
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4.7 QUALITY ASSURANCE

All efforts described herein shall be performed under the auspices of the PI&TD’s ISO-
9001:2008 certified quality management system. Quality Assurance (QA) efforts shall verify
that the products and services delivered by the PI&TD meet customer requirements, and that
the project execution is performed in compliance with the quality management system.

The contractor shall provide quality engineering and quality assurance support to effectively
implement and maintain quality assurance compliance in all operations within the Division,
and will work to ensure that established quality objectives are met.

These support activities include:

 Quality control inspections
 Reporting and follow-up of materiel rejection actions
 Internal audits with other assigned internal audit staff
 Unannounced spot audits to ensure compliance
 Organize and conduct management review meetings
 Collect data for measurement as related to quality objectives
 Reporting and follow-up of preventive/corrective actions
 Documentation and records maintenance
 Monthly reporting on inspections, audits, material rejections, preventive/corrective

actions, quality objectives, data collection, and project status
 Recommend improvements to the quality management system to enhance and/or

streamline operations
 Internal training on quality policy / procedures, workmanship, etc
 Provide for independent surveillance and certification audits
 Promotion of quality awareness throughout the Division

4.8 LOGISTICS SUPPORT

4.8.1 INVENTORY MANAGEMENT

The contractor shall perform materiel control and inventory management functions in support
of the Division’s programs.

 Acquire, receive, inspect, catalog, store, transfer, issue, and provide accountability for
all fabricated and procured materiel components, parts, and assets.

 Ensure the preservation, packing and marking of shipments in accordance with
applicable commercial and military standards.

 Properly maintain and account for COMSEC and CCI assets
 Generate inventory management documentation, including, but not limited to:
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 Inventory management reports
 Packing lists
 Property transfer documents
 Materiel receiving and disbursement reports
 Project equipment status reports

4.8.2 PURCHASING SUPPORT

The contractor shall provide an established and fully-functioning purchasing system for
project materials procurement that provides the ability to place, monitor, track, review and
approve purchase orders via a web-based system. The system must provide for the following
capabilities:

 Provide government-designated users with a web-based system that provides the
ability to place, monitor, track, review and approve requests for quotations (RFQ)
and/or purchase order (PO) requests.

 Allow for multiple levels of system usage rights, including view-only, RFQ/PO
request creation, RFQ/PO review, and final RFQ/PO approval/release.

 Allow government-designated users to create parts catalogs and project kits, and create
RFP’s for non cataloged items.

 Provide government-designated users with near real-time financial management
support and order tracking via web based reports

The contractor shall be required to purchase material in support of the activities/tasks
described in this PWS and the PI&TD’s prototyping activities in general only if those
materials are incidental to the services being performed. The contractor shall make available
on a monthly basis a listing of all material purchased for this effort. The purchased material
listing will be attached to the monthly report and maintained in accordance with contractor
material inventory processes. The purchase of all material shall be IAW Section L8.0.

4.8.3 INTEGRATED LOGISTICS SUPPORT

The contractor shall provide a wide variety of integrated logistics support services, including,
but not limited to:

 Operate, repair and maintain platforms, systems, subsystems, facilities and/or items as
required.

 New materiel fielding and post deployment field support.
 Plan and develop training programs and training materials for systems and equipment

using Government approved methods (e.g., Program of Instruction (POI), Lesson Plan
(LP), graphic aids, practical exercise materials, videotapes and examinations).

 Perform new equipment training, including instruction and student assessments.
 Perform or assist in the performance of logistics support analyses.
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 Provide logistics equipment and supplies in support of mission objectives.
 Create, review and/or develop and submit logistics support publications, white papers,

technical reports, and studies, including, but not limited to:

 Integrated Logistics Support Plans (ILSP’s)
 Technical Orders (TO’s)
 Technical Manuals (TM’s)
 Interactive Electronic Technical Manuals (IETM’s) and related media
 Work Specifications
 Lubrication Orders
 Interactive Electronic Technical Manuals
 Repair Parts and Special Tools Lists (RPSTLS)

4.9 SITE PREPARATION AND INSTALLATION

The Contractor shall provide site preparation support as required for the modification of
existing government-owned facilities and the emplacement of government-owned trailer
and/or relocatable systems that are to be used to house C4ISR systems such as Cryptographic,
Communications Security/Information Security (COMSEC/INFOSEC), Information
Assurance, and Telecommunications Systems, as well as housing and supporting the
personnel operating these C4ISR systems with billeting, hygienic, and related personnel
support systems.

This effort will include preparing gaining sites for the emplacement of these quick reaction
government–owned trailer and/or relocatable systems, including site plans, site preparation,
and pouring concrete, asphalt, or similar pads for the trailer systems. The contractor shall be
required to perform alterations of existing sites that includes dismantling, demolition and
removal of both permanent and temporary sites, as well as efforts required to return a site to as
close to original condition as possible.

The contractor shall perform coordination activities and receive approval prior to execution,
such as coordination and approval of local Public Works and/or Base Civil Engineers and/or
other pertinent installation offices. The contractor shall ensure that all work executed shall be
within the classification and scope of these received project approval documents. The review
shall include master plan/land use plan compliance, utility systems capacity, and
environmental constraints.

The contractor may be required to perform these requirements within the continental United
States (CONUS), outside CONUS (OCONUS), and on non-DoD sites and shall be
coordinated with the appropriate Government agencies prior to execution. All requirements
under this paragraph shall be conducted in accordance with the limitations and requirements
of United States Code, Title 10, Sections 2805 and 2851, entitled, Unspecified Minor
Construction and Supervision of Military Construction Projects, respectively.
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Any construction must be incidental to and not segregable from the furnishing of other
services under the relevant task order, and any construction greater than $2000 per work/task
order must comply with the Davis-Bacon Act and applicable clauses.

4.9.1 FIXED SITE VARIANTS

For instances where such C4ISR systems are to be emplaced into fixed sites, such as existing
government buildings, instead of government-owned trailer/transportable/relocatable systems,
the contractor shall provide construction, renovation and modification efforts required to
emplace these C4ISR mission equipment and all required ancillary support systems (such as
power, cooling, physical infrastructure, operator interfaces, etc) necessary to operate and
maintain the C4ISR mission systems in the fixed site.

The Contractor shall perform site surveys and develop installation plans consisting of floor
plan layouts, bills of material, duct and conduit runs, signal, coaxial, power cabling, air
conditioning and heating, test and cutover plans. The survey shall provide input to relevant
Configuration Management Plans to include equipment reconfiguration requirements. This
effort shall include, but not be limited to recommending floor plan layouts, including sketches
with dimensions clearly annotated; recommending lists of Government Furnished Equipment
(GFE) materials needed, to include cabling, connectors, grounding conductors ducts,
raceways, and raised flooring when applicable; assessing adequacy of existing power and air
conditioning capacity; recommending schedules for equipment reconfiguration and cutover of
operations mission; estimating the number of man-hours needed to complete the project.

The Contractor shall install, configure, maintain, test, de-install and/or reconfigure C4ISR,
Cryptographic, Networking and Telecommunications equipment, related mission equipment
systems and associated support systems. The Contractor shall document as-built system
configurations reflecting the work performed. Any removed material shall be returned to the
Government or disposed of in accordance with Government instructions. The Contractor shall
determine how to integrate Government furnished equipment (GFE) or commercial equipment
into existing equipment to achieve maximum compatibility with the existing hardware and
software components or how to integrate GFE or commercial equipment to form a system,
which meets the specified program objectives.

4.10 PROGRAM/PROJECT, ADMINISTRATIVE, & BUSINESS OPERATIONS
SUPPORT

The contractor shall provide a full range of programmatic and administrative support services
for the program and project efforts to be executed.
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4.10.1 PROGRAM / PROJECT SUPPORT

The contractor shall provide Program/Project support, including documentation preparation,
review and analysis, program planning assistance, execution tracking, and coordination efforts
necessary to accomplish tasks outlined in this scope of work. Support includes, but is not
limited to:

 Prepare, review and update project / program documentation, plans, briefings, and
reports

 Prepare, review and update cost / schedule estimate and statement of work
documentation based on customer requirements and Division goals

 Provide input to and prepare, review and update project / program execution plans
including the use of MS Project

 Prepare, review and update reviews of program execution per established objectives:

 Financial management, status, cost, and budgetary documentation
 Labor, manpower, and resource/facility utilization documentation
 Develop and monitor program execution metrics / documentation
 Identify / collect data and prepare quality management documentation
 Physical and personnel security and related security documentation

 Coordinate project / program workload in an efficient and effective manner to meet
customer schedules and requirements

 Recommend resource requirements needs
 Recommend project / program management system improvements
 Respond to changing project priorities and expedite work in progress as required
 Comply with established ISO-9001 quality management procedures
 Prepare ISO-9001 quality management records

4.10.2 ADMINISTRATIVE & BUSINESS OPERATIONS SUPPORT

The contractor shall provide administrative support, including documentation preparation,
routine clerical assistance, including:

 Prepare, review and update administrative documentation, briefings, and reports
 Attend meetings and conferences and prepare meeting minutes and records
 Receive/screen telephone calls and visitors.
 Respond to routine, non-technical requests for information
 Scheduling appointments, managing calendars, making arrangements for conferences,

meetings and presentations, and coordinating with participants.
 Prepare routing and non-technical correspondence, messages, reports, & forms
 Records maintenance and filing
 Mail receipt and sorting
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 Prepare travel documentation (authorizations, orders, travel arrangements and
vouchers)

 Prepare visitor requests and related security documentation
 Must have ability to work within Government provided software packages and IT

systems with emphasis on the MS Office suite, and the Defense Travel System
 Prepare MS PowerPoint briefing presentations
 VIP Government Vehicle Transportation
 Budgetary support assistance
 Messenger, mail handling, and courier support-Dangerous Goods and Ground

Hazardous Materials (The contractor shall be certified in both Federal Express Air
Dangerous Goods and Federal Express Ground Hazardous Materials)

 International program coordination
 Task tracking
 Disposition of office recycling and shredding
 Office/lab equipment inventory and property book support

4.11 LABORATORY SYSTEMS/FACILITY MAINTENANCE

The contractor shall assist in the identification of required maintenance scheduled,
unscheduled repairs, backlogs on services and maintenance, and their effects to show whether
existing systems, facilities and laboratories are adequate to meet stated mission requirements.

The contractor shall provide for equipment maintenance and repair for mission readiness. The
contractor shall implement maintenance and repair strategies to protect government
investments in structures, equipment, making the best use of available resources, and be able
to meet mission requirements.

The contractor shall evaluate laboratory, logistics and associated industrial facilities,
equipment and systems and initiate maintenance, repair, refurbishment and/or replacement
actions to improve operational readiness, effectiveness, and/or efficiency. Such improvements
may involve:

 Regulatory environmental, safety and/or health compliance;
 Remediation of hazardous conditions;
 Ergonomic and human factors improvements.

Knowledge of industrial fabrication and test equipment as well shall be required.
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4.12 PROJECT SUPPORT

4.12.1 CALIBRATION FACILITY (CALFAC) PROTOTYPING SUPPORT

The contractor shall provide support for the divisions prototype efforts on the USMC
CALFAC program. These CALFAC systems are used to support the repair and calibration of
all Test Measurement and Diagnostic Equipment (TMDE) procured by the USMC Systems
Command program offices ensuring the validity of measurements and, ultimately the safety of
Marines. This support shall include design, fabrication, integration, documentation, repair and
maintenance actions on electronic and mechanical equipment and systems. Technical support
also includes installation, reset, technical assessments, testing, repair, and performance
verification testing of modules, subassemblies, and systems level equipment. Work shall
include fabrication, integration, testing, troubleshooting, installation, assembly, and
replacement of components, modules, subsystems, and systems. The contractor shall be
required to purchase material in support of the activities/tasks described in this RFP and the
PI&TD’s prototyping activities in general only if those materials are incidental to the services
being performed. The contractor shall make available on a monthly basis a listing of all
material purchased for this RFP. Said listing will be attached to the monthly report and
maintained in accordance with contractor material inventory processes. The purchase of all
material shall be IAW Section L8.0.

4.12.2 MAST TECHNOLOGY PROTOTYPING SUPPORT

The contractor shall support the PI&TD’s efforts in emerging mast technology prototyping
projects. Rugged, telescoping, fast erecting/retracting and locking mast technologies are being
explored as a desired method for elevating relatively heavy payloads on stationary platforms
as well as ground vehicles operating on-the-move (OTM) on improved and unimproved roads.
These masts, when mounted on ground vehicles, require stowing during transport to the
theater of operation. The contractor shall explore Mast systems that will optimize use of
lightweight materials in their design and construction. Design criteria will focus on a number
of factors including, but not limited to:

 Mission requirements
 Type or composition of material
 Weight savings/vehicle issues
 Material/Mast stability (including thermal, vehicle etc.)
 Strength and stiffness characteristics
 Power and control
 Vehicle installation/integration
 Safety

Prototypes will be designed to meet environmental requirements relating to rain, humidity,
fungus, salt, fog, sand and dust, wind load, ice load, altitude, vibration, and shock.
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4.12.3 NETWORK INTEGRATION EXERCISES AND CAPABILITY SET VEHICLE
INTEGRATION SUPPORT

The contractor shall provide support for the division’s vehicle prototyping efforts supporting
the Agile process initiatives such as the Network Integration Exercises and Capability Set
(NIE/CS) mission equipment system lot deliveries. Various mission equipment suites from
programs of record as well as from original equipment manufacturer (OEM) developmental
and experimental sources shall be integrated onto various tactical platforms. These efforts
shall include all aspects of a prototype systems integration program, including program
management and support, systems engineering, engineering design and development, SWAP-
C studies, CAD/CAM, site / vehicle surveys, logistics, configuration management, materiel
procurement, documentation efforts, prototype fabrication, assembly and installation onto
tactical platforms. These efforts shall take place within a very rapid and highly evolving spiral
development cycle.

4.12.4 LARGE-SCALE RELOCATABLE FACILITY PROTOTYPING SUPPORT

The contractor shall provide support for the PI&TD’s prototype development efforts related to
the engineering, design, and development of large-scale mobile, transportable and/or
relocatable systems and facilities. These include, systems based on platforms such as:

 Government-owned Trailer Systems/container systems, expandable and
nonexpandable, rigid and soft composition

 Government-owned Trailer Systems/container interlinked complexes
 Mobile, expandable Government-owned tractor-trailer based systems
 Government-owned relocatable and/or modular systems or panelized enclosures

These systems may be used as mobile, transportable and/or relocatable command and control
facilities, tactical operations centers, training centers, command posts, base camp systems,
communications facilities, and emergency response centers, among other uses, and may
include various configurations of C4ISR, Cryptographic, Networking / Telecommunications
equipment, as well as Anti-Terrorism, Counter-Narcoterrorism and foreign military sales
(FMS)-related systems. These systems/facilities shall also include the necessary capacity and
subsystems required to house and support the personnel operating them, to include power,
climate control, billeting, hygienic, and associated personnel lifestyle support systems,
functions and equipment.

This support shall include:

 Design
 Fabrication
 Integration
 Testing
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 Documentation
 Troubleshooting
 Repair and maintenance efforts
 Replacement of components, modules, subsystems, and systems
 Installation
 Reset
 Technical assessments
 Performance verification testing of modules, subassemblies, and systems
 Assembly
 Site preparation
 System emplacement

4.13 INTEGRATION SUPPORT

The contractor shall support integration of enhanced software solutions into previously
transitioned applications for programs of record. Also, the contractor shall support
convergence and integration of technologies supporting sensor placement management,
planning and preparation. Other efforts shall include:

 Providing software integration and enhancements to complete the efforts initially
developed by third party or Government sponsored efforts

 Development and integration of software in support of requirements generated from
user feedback solicited from combatant commands (COCOMS) in order to support
their mission goals

 Development and integration of components that support the COE.

4.14 SOFTWARE AND SYSTEM DEVELOPMENT

The contractor shall provide technical expertise to develop software and systems in the areas
of but not limited to social networking, cognitive workload reduction, speech translation,
language translation, biometrics information management, decision support and analytics,
mobile computing, decision-enhancing capabilities at lower echelons, and network operations.
Applications shall be deployable and configurable to operate in tactical and/or enterprise
environments.

4.14.1 SOCIAL NETWORKING

The contractor shall develop a network centric collaboration tool that uses social networking
as an enabling technology for Command and Control. The effort shall provide a social
networking capability that enables tactical ad hoc or structured collaboration. The contractor
shall develop a social networking capability for a deployable product which requires
additional capabilities to deploy (install/configure), train, support, and updates applications.
Additional user capabilities will be identified by working with Army units and gaining a better
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understanding of their use of social networking and thin client web applications. The goal is to
define a social networking tool which can complement existing deployed applications and
enhance unit effectiveness.

4.14.2 COGNITIVE WORKLOAD REDUCTION TOOLS

The contractor shall develop software that will help the soldier use all the information in the
network most effectively, making sure that data and the way it is presented at any point in
time are in alignment with the soldier’s cognitive needs and contextual framework. This effort
will address challenges such as multiple systems that manipulate the same data in inconsistent
formats, stress, temporal constraints, static user interfaces that do not respond to changes in
battlefield situations, and the underutilization of people and systems in the warfighting
network. The human-centered computing research analysis shall lead to development of best
software applications.

4.14.3 DECISION SUPPORT AND ANALYTICS

The contractor shall leverage existing, or create the necessary decision support services,
utilizing the available infrastructure, to provide powerful yet easy to use tools that allow the
soldier to complete their tasks in a timely and effective way. The effort shall provide tools and
services that will permit users to collaboratively develop plans involving units, tasks,
movement, terrain, time, logistics as well as other variables. Also, the contractor shall support
the monitoring and re-planning of actions based on the current situation once the plan is under
execution.

4.14.4 MOBILE PLATFORM SOFTWARE DEVELOPMENT

The contractor shall provide Hand Held and Smartphone technology software support for the
research and development of the tactical, operational and medical technology for dismounted
soldiers. The contractor shall provide the support required to configure, interface, and test all
associated computers and peripheral devices, as related to Hand Held and Smartphone
technology. The Contractor shall provide support for the development of directed
applications on handheld devices that will enable loosely coupled data dissemination.

4.14.5 NETWORK OPERATIONS

The contractor shall create an extensible approach to Network Management Service
interoperability, which monitors and adjusts the current situation of the network at a higher
level. The contractor shall develop a pluggable architecture that uses standard Network
Management Service protocols that will require no changes to current implementations, and
will allow 3rd party functionality to be added to increase feature sets, resulting in a robust
solution. The contractor shall support the generalized architecture to support visualization of
the network and status on a range of devices and operating systems from Windows and Linux
to browsers, handhelds, touch table or touch devices.
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4.14.6 DECISION-ENHANCING CAPABILITIES AT LOWER ECHELONS

The contractor shall develop focused decision support tools aimed at lower echelons that
intuitively provide relevant, fused information to improve situational awareness and ensure
operational adaptability to changing priorities. The resulting set of capabilities should enhance
each aspect of mission command by addressing the fundamental roadblocks to better decision
making, collaboration and intelligence fusion. The solutions should consider automatically
feeding sensor data into Program of Record platforms that increase the efficiency and
effectiveness of small units.

4.14.7 TACTICAL DATA EXCHANGE WITH COTS PRODUCTS

The Contractor shall provide engineering and design support of commercial-off-the-shelf
(COTS) products. The contractor shall develop and integrate these tools with tactical
applications which will provide the users with a recognizable, powerful and usable suite of
features. This will provide flexibility and low cost for tools to support rapid prototyping and
usability standards.

4.14.8 COALITION INTEROPERABILITY AND EXPERIMENTATION

The Contractor shall support participation in Coalition interoperability experiments, including
those conducted under the Five Powers agreement and under various bilateral agreements. The
Contractor shall develop and integrate software, as necessary, to allow interoperability
between US and Coalition systems using North Atlantic Treaty Organization (NATO)
standards. Also, the effort shall develop and test experimental extensions to standards in order
to highlight additional interoperability opportunities.

4.14.9 MAPPING TOOLS, DISCONNECTED APPLICATIONS, AND VOICE
RECOGNITION

The Contractor shall provide support for map products and frameworks as they are integrated
into currently developed application solutions. The Contractor shall investigate disconnected
operations for thin client applications and provide solutions that support service based
operations where connectivity cannot be guaranteed. The contractor shall provide voice
enabled functionality in software applications that can support execution of hands free feature
functionality.

4.15 OPERATION, MAINTENANCE, & INFORMATION ASSURANCE SUPPORT

The contractor shall provide support for the operation, administration, and maintenance of
networks and systems, as well as Information Assurance (IA) support related to PI&T
engineering systems and C4ISR systems integration programs.
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These requirements include, but are not limited to:

 regular operational functions such as system configuration, performing data entry,
database management, system/data backup and restoration

 network/system administrative functions such as user rights and privileges
management

 maintenance and security operations such as trouble calls, failure diagnosis, network
scans, audits, and incident response

 identification and resolution of IA issues and concerns
 IA guidelines/plans/policies, analyses and reviews
 Network / Systems assessments, reviews, and accreditation/certification

The contractor shall develop and update technical documentation. Documentation includes but
is not limited to architecture designs, user guides, deployment guides, and training materials.

The contractor shall explore and migrate legacy systems into Service Oriented Architecture
(SOA), Common Operating Environment (COE), and Cloud computing environments
operating in enterprise and/or tactical environments.

The contractor shall update the training material and example code embedded within existing
systems to cover emerging technologies. All examples must include, at a minimum, source
code and binaries for both Java and Microsoft .NET frameworks. Examples must exhibit
complete, end-to-end functionality.

4.16 SOFTWARE, SYSTEM AND SENSOR DEVELOPMENT

The contractor shall provide technical expertise to develop software in the area of but is not
limited to the following:

 Mobile devices
 Servers
 Thick clients
 Web applications
 Web services
 Software Development Kits (SDK).

Applications shall be deployable and configurable to operate in tactical and/or enterprise
environments.

The contractor shall explore and develop the security frameworks to control user access and to
protect the data in transit and data at rest. The security framework implementations must
comply with the latest Community of Interests (COIs) and DoD specifications and guidelines.



RAPID PROTOTYPING AND
TECHNOLOGY INSERTION SUPPORT

RFP
6/22/2012

7/10/2012 (v1)

24 of 60
Project Number: ID07120033
Client Name: CERDEC

The contractor shall provide technical expertise to develop software and/or hardware systems
or components of systems with technologies that support war-fighter capabilities with respect
to PNT. Development efforts shall result in products that can be deployable and configurable
to operate in tactical and/or enterprise environments.

The contractor shall explore and develop navigation sensor technologies to include but are not
limited to:

 RF ranging
 Network assisted navigation
 Military GPS user equipment (Selective Availability Anti-Spoofing Module (SAASM)

compliant)
 Modernized GPS User Equipment (MGUE)
 GPS enhancements
 Visual odometry
 Zero velocity update (ZUPT) mechanisms
 MEMs inertial sensors
 Atomic frequency standards
 GPS antennas
 Velocimeters
 Inertial measurement and dead reckoning devices

System integration technologies shall also be explored, such as algorithm development,
navigation system architectures, system enhancements, and navigation filtering.

The contractor shall mature research and development efforts to integrate as operational
capabilities with existing programs of record. This includes developing the documentation
necessary for integration efforts such as system design specifications, interface design
documents, operation guides, user manuals, and other formal documentation necessary to
support acquisition programs.

4.17 DEPLOYMENT SUPPORT

The contractor shall provide support for experimentation at stateside installations before the
software is deployed to operational units overseas. The contractor shall provide support for
Operational units as they receive and train with and use developed software applications. The
contractor shall provide training materials and instruction and instruction for software
applications during the lifecycle of development, fielding and sustainment. The technical
exercises may be conducted via the Network Modernization experimentation at Ft. Dix, NJ,
Network Integration Evaluation at Ft. Bliss, TX, and the National Training Center at Ft. Irwin,
CA.
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4.18 EXPERIMENTATION & DEMONSTRATION

The contractor shall provide support to develop, integrate, deploy, and configure systems for
experimentation and pilot programs. The experimentation and pilot programs include but are
not limited to joint, laboratory, and field experiments. The contractor shall execute experiment
procedures in order to investigate a hypothesis as set forth through relevant software/hardware
development research. In addition, the contractor shall provide support for the development
of any use cases, demonstrations or capabilities as needed.

4.19 POWER SOURCES SUPPORT

The contractor shall provide labor and materials for the development of improved power
source relevant technologies including but not limited to:

 Higher energy density lithium battery prototypes with associated rapid chargers
 Fuel cells
 Logistics fuel reformation
 Modeling and simulation
 Power generation
 Environmental controls
 State-of-charge indicators for primary/secondary batteries
 Methanol
 Log fuel and hydrogen based fuel cells
 Alternative power sources
 Miniature rechargeable batteries for thermoelectric power devices
 New battery chemistries for rechargeable batteries
 Stirling engine and solar power for silent power applications
 Diagnostics for evaluating rechargeable battery degradation mechanisms
 Improved magnetic structures for hand/motor generated power.

4.19.1 MANAGEMENT & ADMINISTRATIVE SUPPORT

The contractor shall provide planning support for technology programs, including formulation
and preparation of mid and long range program and development plans, investment strategies,
business and operating plans, and when applicable, the development and implementation of
strategic databases for soldier power.

Administrative support shall include the ability to provide reports, briefings, and presentations
and facilitate task leaders, engineers and managers who provide technical support. The
contractor may be required to acquire material, including prototype equipment and services
that is commensurate with the task.
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4.19.2 TECHNICAL SUPPORT

The Contractor shall provide technical for power related demonstrations and experiments
conducted by the Government. These power experiments and demonstrations shall show
basic functionality or interoperability with other systems. The Contractor’s efforts shall
include identification of possible demonstration and experiment candidates, briefing these to
the Government to obtain approval, and developing the demonstrations and experiments to
provide proof of concept. The contractor shall provide on-site technical support during
briefings, experiments and demonstrations held at remote locations. The contractor shall
accomplish all work necessary to develop demonstrations and provide proof of concept, to
include Technical Abstracts and Concept Documentation. Demonstrations may take the form
of formal presentations, experiments, shows of military utility, and capability excursions.
Technical support shall also include analysis of power technologies, parametric studies,
modeling and simulation, test and evaluation and laboratory support to the CERDEC Power
Division.

4.19.3 POWER SOURCES ENGINEERING SUPPORT

The contractor shall provide the requisite engineering/technical support for the development
of improved portable power sources with the associated technologies and materials to increase
power density, decrease weight and size, cost, etc.

4.19.4 ENVIRONMENTAL CONTROL TECHNOLOGIES FOR FUTURE COMBAT
SYSTEM (FCS) PLATFORMS

The Contractor shall develop environmentally friendly, efficient environmental control
systems for fixed and mobile platforms. Designs to include cogeneration technologies,
alternative cooling techniques, reduced size and weight, and increased fuel efficiency. The
contractor shall provide material and component evaluations, including prototype
environmental control unit (ECU) system development and Army platform integration.

The Contractor shall design and develop a co-generation environmental control system to
provide for a smaller profile, lighter weight, fuel efficient power generation and cooling
system. The design shall include energy recuperative approaches to utilize power generation
waste heat to improve the overall system fuel to energy conversion efficiency above the
current individual power and cooling components. The cooling system shall operate using a
heat actuated design and be developed as an integrated component within the power
generation device. The power generation technologies are to include external and internal
combustion engines and fuel cell.

4.19.5 ALTERNATIVE POWER SOURCE SOLUTIONS

The Contractor shall evaluate alternative power sources such as wind, solar, waste heat
recovery technologies, thermoelectric and cogeneration, alternative fuels and provide
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comparisons to existing Army technologies with a goal to optimize the energy and power
densities for the Army's standard power sources.

The Contractor shall evaluate intelligent Power Management and Controls to ascertain
optimal architecture for highest efficiency energy utilization and define algorithms to be
implemented for maximum energy savings with alternative power source solutions. Research
and define appropriate communication protocol for intelligent system communication.
Implement power management and control module for intelligent system management and
power distribution.

The Contractor shall evaluate lightweight Renewable Power Sources and characterize
performance of renewable technologies both independently and in hybrid configure in order to
optimize energy harvesting algorithms for intelligent power management

The Contractor shall evaluate improved energy storage devices to increase energy density of
rechargeable battery energy storage modules and define intelligent controls and management
for increased battery monitoring and intelligent grid configuration.

Contractor shall investigate improved Photovoltaic’s for develop of high efficiency solar cell
device architectures at 33% efficiency for two junction solar cell.

4.19.6 MOBILE POWER SOURCE SOLUTIONS

The Contractor shall evaluate mobile power solutions such as tactical electric power systems,
generators, intelligent power managers, power distribution equipment, power assessments and
provide comparisons to existing Army technologies with the goal to optimize the energy and
power.

The Contractor shall Design, Develop, Fabricate and Test a Data Acquisition System utilizing
wireless technologies and supporting software to be utilized in Design and integration of the
alternating current (AC) and direct current (DC) Power Assessment of Tactical Operation
Center, Mine Resistant & Ambush Protected (MRAP) vehicles and Renewable Power System.
The wireless technology should operate in a military environment, both in stationary and
mobile application. The technology shall be adapted, but not limited to current Data
Acquisition System currently being utilized by the Power Division, Power and Environmental
Control Support Branch.

The Contractor shall provide support in developing, improving, implementing and
certification of the power and environmental assessment software (AUTODISE). The
contractor shall also provide logistic support in AUTODISE field training.

The Contractor shall provide support in the design, development and implementation of
advance intelligent power and distribution systems. The system shall result in a military
standard hybrid energy storage system with 3-5kWh of energy storage capable maximizing
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fuel efficiencies, extending mission times by 50%, reducing the burden of primary and
secondary batteries and supporting base and command outpost applications. The Contractor
shall also provide logistical support related to, but not limited to design improvements and
implementation of power and distribution system power and environmental testing.

The Contractor shall investigate and analyze/evaluate innovative, cross-platform power
technologies in the 250 W to 100 kW range that will enhance current forces, and enable the
future force without adversely impacting logistics costs, capability or readiness for tactical
mobile power and waste-heat-recovery applications. The contractor shall extend the Power
Spectrum through the development of alternative prime movers and electromechanical
machines such as fuel cells, Stirling, and next generation engines. The focus shall be to:

 Enhance power delivery and reduce fuel consumption through the use of advanced
materials (synthetic lubes, novel polymers, responsive materials) and combustion
controls;

 Extend the battlefield mission through the use of sustained power for unmanned
ground vehicles /robotics, communications, and the use of power electronic controls;

 Reduce logistics footprint (50% fuel savings/50% less hardware) with Waste Heat
Recovery approaches;

 Reduce and enhance strategic mobility/deployability without adversely impacting
logistics costs, capability or readiness.

The Army’s unique power requirements force CERDEC to design, develop, and advance
power electronics/controls, burners, fuel reformation components/systems, advanced External
and Internal Combustion engines, alternative energy power sources, intelligent power / energy
management systems, and battery rechargers that are compatible with tactical field
applications. The results of this endeavor shall be used to support the Power Division mission
which seeks solutions to enhance military readiness and operations. Efforts shall ensure the
smooth transition of systems and components for applications to future development and
acquisition.

The Contractor shall investigate new, advanced materials that address processing, structure,
properties, performance, and application (down to the micro and nano scales). The contractor
shall use findings to design, develop, and apply these materials to realize new, innovative
power systems and components, as well as to improve the operational capability and
reliability of existing power systems. Material adaptation and advancement efforts shall lead
to significant evolutionary improvements in the operational and performance capabilities of
traditional and alternative power components, systems, and devices. Improvement goals
include:

 Increased power density by 20% (to reduce log footprint)
 Enable greater mobility and deployability,
 Enhance continuous delivery of rated power in extreme tactical environments,
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 Increased soldier and system survivability (reduced Signatures)
 Improved fuel utilization (reduced fuel costs/logistic resupply) and
 Enable the use of new manufacturing processes and potentially reduce operation &

support (O&S) costs.

Materials of interest include:

 Replacements for Rare Earth Elements
 Nanostructures / materials (active and passive)
 Composites
 Ceramics and Synthetic Lube for Durability
 Ceramics and Novel Polymers for Combustion Control
 Multifunction Materials
 Responsive (SMART) Materials (electroactive polymers, piezoelectric, shape memory

alloys and chemo mechanical materials)

The Contractor shall conduct assessments, experimentation, and test and evaluation of novel
power technologies, subcomponent improvements to legacy power systems, and assessments
of non-traditional fuel sources (synthetic, biomass, etc.) on power technologies. The contactor
shall conduct modeling and simulation and parametric analysis of advanced power
technologies and enabling subcomponents (e.g. fuel reformers, catalytic combustors, etc.) to
support research and development decisions. Modeling and simulation will include, as
needed, process modeling, computational fluid dynamics (CFD), and thermal analysis under
steady-state and transient conditions. The contractor shall also undertake testing or provide
support for Government testing of critical power technologies and subcomponents. Results
from this task will be used to identify emerging technologies that poised for transition under
an engineering development phase and/or under a rapid development program.

The Contractor shall perform a market survey on power, alternative energy, and
environmental control components and systems (500 W to 100 kW) that have the potential to
support the Army’s Future Tactical Electric Power needs. Market surveys shall be performed
to address the emerging military need for man-portable power systems with periodic silent
operating capability in the range of 500 to 3000 watts. The Army’s unique power
requirements force CERDEC to develop power electronics and controls that are compatible
with tactical field applications. The availability of certain systems and subsystems in the
marketplace is important in reaching the goal of enhancing electrical generation capabilities
required to support the future programs of the 21st century battlefield. The results of this
endeavor will be used to enhance military readiness and operations and to ensure the smooth
transition of systems and components for applications to future development and acquisition.

The contractor shall procure, test and evaluation (T&E) equipment to Execute T&E of Energy
Sources/Support electrical and environmental test and evaluation of power and energy
components.
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5.0 OPERATIONAL REQUIREMENTS

5.1 DELIVERABLES

The contractor shall deliver all documents required by the basic RFP.

Table 1 List of Deliverables

Required
Deliverables/Reports

Required Due
Date

Description of Deliverable Content

Contractor Monthly Status
and Progress Report

No later than 15
calendar days
after the first
day of the
month.

The contractor shall separately cover the effort on each
of the tasks described in this PWS. Content in the
monthly report provided by the contractor shall be
separated by task and shall contain for each task, as a
minimum:

 Significant items that occurred that month
 Planned activities for the next month
 Issues and Concerns

 Status of each task
 Staff assigned on task that month
 Budgetary information on expended and

remaining funds
Reports shall be prepared IAW DI-MGT-80227

Scientific and Technical
Reports

As Required Reports shall be prepared IAW DI-MISC-80711A

Developmental Design
Drawings/Models and
Associated Lists

As Required Reports shall be prepared IAW DI-SESS-81002D

Contractor Manpower
Reporting

31 Oct of each
calendar year

Contractor Manpower Reporting Application (CMRA)

https://cmra.army.mil

 (1) Contracting Office, Contracting Officer,
Contracting Officer’s Technical
Representative;

 (2) Contract number, including task and
delivery order number;

 (3) Beginning and ending dates covered by
reporting period;

 (4) Contractor name, address, phone number,
e-mail address, identity of contractor employee
entering data;

 (5) Estimated direct labor hours (including
sub-contractors);

 (6) Estimated direct labor dollars paid this
reporting period (including sub-contractors);

 (7) Total payments (including sub-
contractors);

 (8) Predominant Federal Service Code (FSC)
reflecting services provided by contractor (and
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separate predominant FSC for each sub-
contractor if different);

 (9) Organizational title associated with the
Unit Identification Code (UIC) for the Army
Requiring Activity (the Army Requiring
Activity is responsible for providing the
contractor with its UIC for the purposes of
reporting this information);

 (10) Locations where contractor and sub-
contractors perform the work (specified by zip
code in the United States and nearest city,
country, when in an overseas location, using
standardized nomenclature provided on
website);

 (11) Presence of deployment or contingency
contract language; and

 (12) Number of contractor and sub-contractor
employees deployed in theater this reporting
period (by country).

5.1.1 CONTRACTOR MANPOWER REPORTING

The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates
and maintains a secure Army data collection site where the contractor will report ALL
contractor manpower (including subcontractor manpower) required for performance of this
contract.

Reporting period will be the period of performance not to exceed 12 months ending 30
September of each government fiscal year and must be reported by 31 October of each
calendar year. Contractors filing their Contractor Manpower Reports will receive immediate
e-mail confirmation that their reports have been received in the system. Administrative
contracting staff should accept this confirmation as proof of completion of this contract
deliverable.

The CMRA web site maintains a “Frequently Asked Questions and Answers”
https://cmra.army.mil/ that is updated periodically. Any technical or implementation
questions not addressed on this site can be discussed and coordinated through the CMR Help
Desk at 703-377-6199, or https://cmra.army.mil.

5.1.2 DELIVERY INSTRUCTIONS

One copy of each report will be submitted to the client representative. The contractor shall
deliver each report in a Government approved format. The contractor will submit deliverables
electronically via email and shall include a cover letter, on the prime contractor’s letterhead,
describing the contents. Concurrently, a copy of the cover letter shall be attached to the task
in GSAs Electronic Ordering System (ITSS).
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5.1.3 INSPECTION AND ACCEPTANCE OF SERVICES AND SUPPLIES

All periodic reports and task deliverables shall be inspected, tested (where applicable),
reviewed, and accepted by the Government IAW the following FAR Clauses:

 52.246-2, Inspection of Supplies – Fixed Price
 52.246-4, Inspection of Services – Firm Fixed Price
 52.246-6, Inspection – Time and Material and Labor Hour

Inspection and acceptance shall be at destination and FOB shall be destination.

Ship to address is:

US Army CERDEC
Attn: RDER-CCQ
Bldg 3200
Raritan Ave
Aberdeen Proving Ground, MD 21005

DODAAC # W81TK1

All efforts described in this RFP shall be performed under the auspices of the PI&TD’s ISO-
9001:2008 certified quality management system. The Government will perform quality
assurance actions in accordance with the quality assurance surveillance plan (QASP)
described in Attachment C, in order to verify that the products and services delivered by the
Division will meet customer requirements, in compliance with the quality management
system, and per established quality objectives.

Only the PI&TD COR, their designated alternate, the GSA PM or GSA Contracting Officer
(CO) has the authority to inspect, accept, or reject all deliverables. Final acceptance of all
deliverables will be provided in writing, or in electronic format, to the GSA PM or GSA CO
within 30 days from the end of the task order.

Performance by the Contractor to correct defects found by the Government as a result of
quality assurance surveillance and by the Contractor as a result of quality control, shall be
IAW the following:

 52.246-2, Inspection of Supplies – Fixed Price
 52.246-4, Inspection of Services – Firm Fixed Price
 52.246-6, Inspection – Time and Material and Labor Hour

The COR will monitor compliance and report to the GSA FAS PM.
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5.2 QUALITY CONTROL

The contractor shall establish and maintain a complete Quality Control Plan (QCP) to ensure
the services are performed in accordance with RFP and commonly accepted commercial
practices. The contractor shall develop and implement procedures to identify, prevent and
ensure non-recurrence of defective services. The government reserves the right to perform
inspections on services provided to the extent deemed necessary to protect the government’s
interests. The contractor must control the quality of the services and deliverables provided in
support of this task and maintain substantiating evidence that services conform to contract
quality requirements and furnish such information to the government if requested.

The QCP shall include a quality control matrix (QCM), such as the sample QCM shown in
Table 2. The QCM shall reflect the quality approach (using the headings shown in Table 2) of
the vendor as it applies to the key areas of the offeror’s proposed technical/management
approach (TMA).

Table 2 SAMPLE Quality Control Matrix

Requirement
Criteria for
Acceptance

Acceptable
Quality
Level

Method of
Surveillance

“Incentives”
Positive or
Negative

Reports and
Deliverables

100%
compliance

100%
compliance

Random
Sampling

Past performance
report

Application Design &
Development

Met all external
and internal
suspenses

100%
compliance

100%
Inspection

Past performance
report

Software
Development

Met all external
and internal
requirements
100%
functionality

100%
compliance

Random
Sampling

Past performance
report

Testing & QA

Track, address,
and closeout all
external and
internal
inquiries

100%
compliance

Random
Sampling

Past performance
report

Software
Documentation

Track, address,
and closeout all
external and
internal
inquiries

100%
compliance

Random
Sampling

Past performance
report

O&M Support
Resolve 80% of
help desk issues
within 24 hrs

100%
compliance

Random
Sampling

Past performance
report

Training &
Deployment

Provide training
and deployment
IAW WBS
schedule

100%
compliance

Random
Sampling

Past performance
report
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Customer
Satisfaction

NOTE: This QCM is a sample format for the vendor only. The vendor will include a QCM
(using the headings shown in the sample) in the proposal that reflects the key areas of
support identified in the TMA and the QC plan proposed by the vendor IAW the RFP.
Including the above sample table in the proposal may result in the proposal being
determined unacceptable under the TMA evaluation factor.

This is a contract for commercial services. The contractor shall develop and maintain a
quality process to ensure services are performed in accordance with commonly accepted
commercial practices and existing quality control systems. The contractor shall develop and
implement procedures to identify, prevent and ensure non-recurrence of defective services.
However, the government reserves the right to perform inspections on services provided to the
extent deemed necessary to protect the government’s interests. The contractor must control
the quality of the services and deliverables provided in support of this task; the contractor
must maintain substantiating evidence that services conform to contract quality requirements
and furnish such information to the government if requested.

5.3 DESIRED SKILLS AND KNOWLEDGE

The Contractor will propose the number and type of positions to be filled IAW the
Government’s level of effort (LOE) (Tables 4 and 5). Appendix D titled, “Labor Category
Descriptions,” is provided to list the types and qualifications of the
skills/experience/knowledge required to perform current and future sub-task requirements.

It is desired that the Contractor have prior experiences and specific knowledge of the areas
described in Table 3.

Table 3 Desired Skills and Knowledge

Skills and Knowledge Area Desired Skills and Knowledge

Project Management

 Tactical platforms and C4ISR systems integration projects
 DOD Systems Engineering and Acquisition management processes

 MS Project
 ISO-9001:2008 quality management system

Mechanical and Electrical
Engineering

 Tactical platforms and C4ISR systems integration projects
 DOD design specifications and standards

 Pro/Engineer CAD/CAM in a Windchill / PDMLink environment
 NASTRAN and Pro/Mechanica FEA
 Development, test, and integration of Position, Navigation, and Timing

systems

CAD/CAM Design

 Pro/Engineer CAD/CAM in a Windchill / PDMLink environment
 Pro/Sheetmetal and Pro/Manufacturing
 Virtual Prototyping and 3-D immersive modeling tools (Polygon reduction,

translation and Texturing Tools) including Digital Artforms’ Smartscene
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software as well as Multi-gens’ Creator software

Fabrication

 Pro/Engineer CAD/CAM in a Windchill / PDMLink environment
 Pro/Sheetmetal and Pro/Manufacturing
 CNC sheetmetal fabrication and CNC machining fabrication

 Welding and joining processes
 DOD material finishing specifications, materials, and processes
 Powder coat finishing processes

Systems Integration

 Tactical platforms and C4ISR systems integration projects

 Mechanical assembly, installation and integration
 Tactical shelters and honeycomb panel installation
 DOD specifications for fastening and joining processes and materials,

electrical assembly, installation and integration, cable fabrication, testing and
installation for power, signal and RF

Inventory Control
 Planning and execution of materiel control processes
 Shipping and receiving operations
 DOD packaging, marking, and shipping requirements

Environmental Test
 Development, planning and execution of environmental test programs
 MIL-STD 810 and other DOD test requirements

COMSEC Equipment
Management

 Handling, managing and shipping COMSEC equipment

Software Development
Architecture

 Coding standards, tools, and platforms
 Application framework knowledge of US Army Command systems

Applications Engineering

 Expertise using relational databases and web services
 Programming experience with multiple languages

 Technical design expertise taking functional specifications and transforming
to robust applications

System Engineering
 Translates user’s requirements into systems hardware, and software

requirements and design.

 Development of test use cases, and involvement in system integration

Software Engineering
 Software design, development, and documentation
 Software engineering duties in design, tests, and debugging

Web Development

 Website design, development, and documentation

 Website maintenance and sustainment
 Microsoft Sharepoint, Web 2.0, Ozone Widget Framework, web

authentication (Single Sign-On, AKO, PKI)

System/Network
Administration

 Configuration and installation of hardware and software systems

 Knowledge of Microsoft Operating Systems, LINUX, UNIX, and Mac OS
 Configuration and troubleshooting of networking appliances (Proper

Network Certification required)

Technical Writing and
Documentation

 Experience in writing, editing, and managing technical documentation

 Knowledge of applicable military standards, specifications, and practices

Test Engineering
 System and software testing
 Support of test events and integration exercises

5.4 MANHOURS/LABOR CATEGORIES

The PI&TD/CP&ID anticipates the vendor will support the tasks under this contract at various
locations to include the client’s location and the vendor’s site. This contract will require an
estimated LOE as identified in Tables 4 and 5 to complete the tasks under this contract.
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This information (Tables 4 & 5) is the estimated LOE for a single vendor based on the
solicitation approach of awarding to two vendors and is provided for estimating purposes
only.

Table 4 Estimated LOE - Client Site

Labor Category
Estimated Hours by Labor Category

Base OY1 OY2 OY3 OY4

Program Manager (Senior / Lead) 8424 8424 8424 8424 8424

General Engineer (Senior / Lead) 16848 16848 16848 16848 16848

General Engineer (Journeyman) 10296 10296 10296 10296 10296

General Engineer (Intermediate) 3744 3744 3744 3744 3744

Systems Engineer (Senior / Lead) 6552 6552 6552 6552 6552

Systems Engineer (Journeyman) 936 936 936 936 936

Systems Engineer (Intermediate) 2808 2808 2808 2808 2808

Network Engineer (Senior / Lead) 2808 2808 2808 2808 2808

Network Engineer (Journeyman) 936 936 936 936 936

Network Engineer (Intermediate) 936 936 936 936 936

Telecommunications Specialist (Senior / Lead) 936 936 936 936 936

Telecommunications Specialist (Journeyman) 936 936 936 936 936

Telecommunications Specialist (Intermediate) 2340 2340 2340 2340 2340

Information Assurance Engineer (Senior / Lead) 2808 2808 2808 2808 2808

Information Assurance Engineer (Journeyman) 936 936 936 936 936
Information Assurance Technician
(Intermediate) 936 936 936 936 936

CAD/CAM / Drafter (Senior / Lead) 5616 5616 5616 5616 5616

CAD/CAM / Drafter (Journeyman) 1872 1872 1872 1872 1872

CAD/CAM / Drafter (Intermediate) 936 936 936 936 936

Mechanical Technician (Senior / Lead) 6500 6500 6500 6500 6500

Mechanical Technician (Journeyman) 3380 3380 3380 3380 3380

Mechanical Technician (Intermediate) 4680 4680 4680 4680 4680

Sheet Metal Mechanic (Master) 4160 4160 4160 4160 4160

Sheet Metal Mechanic (Journeyman) 2080 2080 2080 2080 2080

Sheet Metal Mechanic (Intermediate) 1040 1040 1040 1040 1040

Welder (Senior / Lead) 1040 1040 1040 1040 1040

Welder (Journeyman) 1040 1040 1040 1040 1040

Welder (Intermediate) 1040 1040 1040 1040 1040
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Machinist (Master) 2080 2080 2080 2080 2080

Machinist (Journeyman) 2080 2080 2080 2080 2080

Machinist (Intermediate) 2080 2080 2080 2080 2080

Painter (Journeyman) 1040 1040 1040 1040 1040

HVAC Technician 1040 1040 1040 1040 1040

Electronics Technician (Senior / Lead) 10400 10400 10400 10400 10400

Electronics Technician (Journeyman) 4420 4420 4420 4420 4420

Electronics Technician (Intermediate) 5200 5200 5200 5200 5200

Field Service Technician (Senior / Lead) 2080 2080 2080 2080 2080

Field Service Technician (Journeyman) 2080 2080 2080 2080 2080

Field Service Technician (Intermediate) 1040 1040 1040 1040 1040

Mechanic, General (Senior / Lead) 1040 1040 1040 1040 1040

Mechanic, General (Journeyman) 1040 1040 1040 1040 1040

Mechanic, General (Intermediate) 1040 1040 1040 1040 1040

General Laborer (Journeyman) 1040 1040 1040 1040 1040

General Laborer (Intermediate) 1040 1040 1040 1040 1040

General Laborer (Entry Level) 1040 1040 1040 1040 1040

Test Engineer (Senior / Lead) 6084 6084 6084 6084 6084

Test Engineer (Journeyman) 936 936 936 936 936

Test Engineer (Intermediate) 2808 2808 2808 2808 2808

Test Technician (Senior / Lead) 936 936 936 936 936

Test Technician (Journeyman) 936 936 936 936 936

Test Technician (Intermediate) 936 936 936 936 936

Quality Assurance Engineer (Senior / Lead) 3744 3744 3744 3744 3744

Quality Assurance Engineer (Journeyman) 936 936 936 936 936

Quality Assurance Specialist (Senior / Lead) 936 936 936 936 936

Quality Assurance Specialist (Journeyman) 936 936 936 936 936

Quality Assurance Specialist (Intermediate) 936 936 936 936 936

Logistician (Senior / Lead) 936 936 936 936 936

Logistician (Journeyman) 936 936 936 936 936

Technical Writer 5616 5616 5616 5616 5616

Training Specialist (Senior/Lead) 4680 4680 4680 4680 4680

Transportation Packing Specialist (Senior) 3744 3744 3744 3744 3744

Transportation Packing Specialist (Journeyman) 936 936 936 936 936

Transportation Packing Specialist (Intermediate) 936 936 936 936 936

Property Management Specialist (Journeyman) 1872 1872 1872 1872 1872

Property Management Specialist (Intermediate) 936 936 936 936 936
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Acquisition Support Specialist (Senior) 1872 1872 1872 1872 1872

Acquisition Support Specialist (Journeyman) 936 936 936 936 936

Acquisition Support Specialist (Intermediate) 936 936 936 936 936

Procurement Specialist 936 936 936 936 936

Program Integrator (Senior / Lead) 3744 3744 3744 3744 3744

Program Integrator (Journeyman) 936 936 936 936 936

Operations Specialist (Senior / Lead) 936 936 936 936 936

Operations Specialist (Journeyman) 936 936 936 936 936

Program Adminstrator (Journeyman) 1872 1872 1872 1872 1872

Program Adminstrator (Intermediate) 1872 1872 1872 1872 1872

Program Assistant (Journeyman) 936 936 936 936 936

Program Assistant (Intermediate) 1872 1872 1872 1872 1872

Budget Analyst (Journeyman) 1732 1732 1732 1732 1732

Budget Analyst (Intermediate) 936 936 936 936 936

Management Analyst (Journeyman) 936 936 936 936 936

Management Analyst (Intermediate) 936 936 936 936 936

Software Engineer (Lead) 5616 5616 5616 5616 5616

Software Engineer (Journeyman) 11232 11232 11232 11232 11232

Software Engineer (Intermediate) 12636 12636 12636 12636 12636

System Engineer (Senior) 3744 3744 3744 3744 3744

System Engineer (Intermediate) 3744 3744 3744 3744 3744

Web Developer (Lead) 2808 2808 2808 2808 2808

Web Developer (Journeyman) 1872 1872 1872 1872 1872

Web Developer (Intermediate) 6084 6084 6084 6084 6084

Electronics Engineer (Senior) 936 936 936 936 936

Electrical Engineer (Senior) 1872 1872 1872 1872 1872

Electrical Engineer (Intermediate) 1872 1872 1872 1872 1872

Electrical Engineer (Journeyman) 1872 1872 1872 1872 1872

Mechanical Engineer (Senior) 1872 1872 1872 1872 1872

Mechanical Engineer (Journeyman) 1872 1872 1872 1872 1872

System Administrator (Lead) 1124 1124 1124 1124 1124

Computer Support Specialist (Entry Level) 5148 5148 5148 5148 5148

Systems Analyst (Architecture) 1872 1872 1872 1872 1872

Electronics Engineer (Intermediate) 7020 7020 7020 7020 7020

System Analyst (Senior) 3744 3744 3744 3744 3744

System Analyst (Intermediate) 7020 7020 7020 7020 7020
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Security Specialist (Senior Lead) 936 936 936 936 936

Program Analyst (Intermediate) 936 936 936 936 936

Administrative Assistant 936 936 936 936 936

Messenger/Courier 936 936 936 936 936

ESTIMATED LOE - VENDOR SITE 287088 287088 287088 287088 287088

Table 5 Estimated LOE – Contractor Site

Labor Category
Estimated Hours by Labor Category

Base OY1 OY2 OY3 OY4

Program Manager (Senior / Lead) 832 832 832 832 832

General Engineer (Senior / Lead) 1560 1560 1560 1560 1560

General Engineer (Journeyman) 1040 1040 1040 1040 1040

General Engineer (Intermediate) 520 520 520 520 520

Systems Engineer (Senior / Lead) 520 520 520 520 520

Systems Engineer (Journeyman) 104 104 104 104 104

Systems Engineer (Intermediate) 312 312 312 312 312

Network Engineer (Senior / Lead) 208 208 208 208 208

Network Engineer (Journeyman) 104 104 104 104 104

Network Engineer (Intermediate) 104 104 104 104 104

Telecommunications Specialist (Senior / Lead) 104 104 104 104 104

Telecommunications Specialist (Journeyman) 104 104 104 104 104

Telecommunications Specialist (Intermediate) 260 260 260 260 260

Information Assurance Engineer (Senior / Lead) 208 208 208 208 208

Information Assurance Engineer (Journeyman) 104 104 104 104 104
Information Assurance Technician
(Intermediate) 104 104 104 104 104

CAD/CAM / Drafter (Senior / Lead) 520 520 520 520 520

CAD/CAM / Drafter (Journeyman) 208 208 208 208 208

CAD/CAM / Drafter (Intermediate) 104 104 104 104 104

Test Engineer (Senior / Lead) 676 676 676 676 676

Test Engineer (Journeyman) 104 104 104 104 104

Test Engineer (Intermediate) 208 208 208 208 208

Test Technician (Senior / Lead) 104 104 104 104 104

Test Technician (Journeyman) 104 104 104 104 104

Test Technician (Intermediate) 104 104 104 104 104

Quality Assurance Engineer (Senior / Lead) 208 208 208 208 208

Quality Assurance Engineer (Journeyman) 104 104 104 104 104
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Quality Assurance Specialist (Senior / Lead) 104 104 104 104 104

Quality Assurance Specialist (Journeyman) 104 104 104 104 104

Quality Assurance Specialist (Intermediate) 104 104 104 104 104

Logistician (Senior / Lead) 104 104 104 104 104

Logistician (Journeyman) 104 104 104 104 104

Technical Writer 520 520 520 520 520

Training Specialist (Senior/Lead) 416 416 416 416 416

Transportation Packing Specialist (Senior) 208 208 208 208 208

Transportation Packing Specialist (Journeyman) 104 104 104 104 104

Transportation Packing Specialist (Intermediate) 104 104 104 104 104

Property Management Specialist (Journeyman) 208 208 208 208 208

Property Management Specialist (Intermediate) 104 104 104 104 104

Acquisition Support Specialist (Senior) 208 208 208 208 208

Acquisition Support Specialist (Journeyman) 104 104 104 104 104

Acquisition Support Specialist (Intermediate) 104 104 104 104 104

Procurement Specialist 104 104 104 104 104

Program Integrator (Senior / Lead) 208 208 208 208 208

Program Integrator (Journeyman) 104 104 104 104 104

Operations Specialist (Senior / Lead) 104 104 104 104 104

Operations Specialist (Journeyman) 104 104 104 104 104

Program Administrator (Journeyman) 104 104 104 104 104

Program Administrator (Intermediate) 104 104 104 104 104

Program Assistant (Journeyman) 208 208 208 208 208

Program Assistant (Intermediate) 208 208 208 208 208

Budget Analyst (Journeyman) 193 193 193 193 193

Budget Analyst (Intermediate) 104 104 104 104 104

Management Analyst (Journeyman) 104 104 104 104 104

Management Analyst (Intermediate) 104 104 104 104 104

Software Engineer (Lead) 624 624 624 624 624

Software Engineer (Journeyman) 1248 1248 1248 1248 1248

Software Engineer (Intermediate) 1404 1404 1404 1404 1404

System Engineer (Senior) 416 416 416 416 416

System Engineer (Intermediate) 416 416 416 416 416

Web Developer (Lead) 312 312 312 312 312

Web Developer (Journeyman) 208 208 208 208 208

Web Developer (Intermediate) 676 676 676 676 676

Electronics Engineer (Senior) 104 104 104 104 104
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Electrical Engineer (Senior) 208 208 208 208 208

Electrical Engineer (Intermediate) 208 208 208 208 208

Electrical Engineer (Journeyman) 208 208 208 208 208

Mechanical Engineer (Senior) 208 208 208 208 208

Mechanical Engineer (Journeyman) 208 208 208 208 208

System Administrator (Lead) 125 125 125 125 125

Computer Support Specialist (Entry Level) 572 572 572 572 572

Systems Analyst (Architecture) 208 208 208 208 208

Electronics Engineer (Intermediate) 780 780 780 780 780

System Analyst (Senior) 416 416 416 416 416

System Analyst (Intermediate) 780 780 780 780 780

Security Specialist (Senior Lead) 104 104 104 104 104

Program Analyst (Intermediate) 104 104 104 104 104

Administrative Assistant 104 104 104 104 104

Messenger/Courier 104 104 104 104 104

ESTIMATED LOE - CONTRACTOR SITE 22730 22730 22730 22730 22730

NOTES:

 If the offeror desires/chooses to propose alternative solutions the offeror must
provide the rationale explaining why they chose to deviate from the proposed mix
(labor category and hours) so that it is clear that they understand the requirement.
Any deviation without supporting rationale may render your proposal unacceptable
as the government may be unable to determine if the offeror sufficiently
understands the contract requirements.

 The Government considers 2080 hours to be a full year’s labor for one individual.
 This information (Tables 4 & 5) is the estimated LOE for a single vendor based on

the solicitation approach of awarding to two vendors and is provided for estimating
purposes only.

5.5 TRAVEL

Contractor employees will be required to travel to various locations in order to complete tasks
at locations other than US Army CERDEC Aberdeen Proving Ground, Maryland and other
government and Commercial CONUS/OCONUS locations as directed by the Government.
Possible OCONUS locations include, but are not limited to Iraq, Afghanistan, Japan,
Germany, France, Italy, England, Korea, Australia, Alaska, and Hawaii.
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Level 5 OCONUS Travel - Notification for OCONUS travel will occur as soon as possible.
CRC/NDC training will be required unless a waiver is processed (for travel of less than 17
days only). MILAIR will not be offered.

The total estimated travel costs are estimated at the levels described in Table 6.

Table 6 Total Estimated Travel Costs

Travel

Base Year $ 250,000

Option Year 1 $ 260,000

Option Year 2 $ 270,000

Option Year 3 $ 291,200

Option Year 4 $ 313,200

Total Estimated Travel Cost $ 1,384,400

NOTE: This information is the estimated travel cost for a single vendor based on the
solicitation approach of awarding to two vendors and is provided for estimating purposes
only.

Costs for transportation may be based upon mileage rates, actual costs incurred, or a
combination thereof, provided the method used results in a reasonable charge. Travel costs
will be considered reasonable and allowable only to the extent that they do not exceed on a
daily basis, the maximum per diem rates in effect at the time of the travel. The Joint Federal
Travel Regulations (JFTR), while not wholly applicable to contractors shall provide the basis
for the determination as to reasonable and allowable. Maximum use is to be made of the
lowest available customary standard coach or equivalent airfare accommodations available
during normal business hours.

All travel shall be approved in advance by the COR. Exceptions to these guidelines shall be
approved in advance by the GSA CO or their designee.

5.6 MATERIAL/HARDWARE

The Contractor will be required to provide materials/hardware IAW the requirements
identified in RFP Section 4. The subject systems integration projects are by their nature,
highly material intensive efforts. Table 7 provides examples of the commercially available
equipment necessary/required for installation into the various systems (integrated shelters,
vehicle system, soldier systems).

Table 7 Description of Materials/Hardware

Material/Hardware Examples

Raw Materials
Sheet aluminum, sheet steel, extruded aluminum rod, bar, tube, and shapes,
polycarbonate sheet, plastic/polymer/ester/ether rod, bar and shapes, copper
rod/bar;
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Tools

Machine tools (fabrication machine tooling, mills, countersinks, taps,
calibration, repair, maintenance, saws, wrenches, drills, screwdrivers, rivet
guns, grinder, insert tooling, thread tap, sanding belts, dies / punches, clamps,
gauges, electrical meters, tool boxes, work benches

Welding supplies Argon gas, welding tips, welding rod and wire spool

Fasteners
Screws, nuts, bolts, washers, rivets, rivet nut inserts, clinch nuts, potted

inserts, helicoil inserts, clip nuts, adhesives, hook and loop tape

Mechanical components
Handles, knobs, latches, armature mount, clamps, shock mounts, threaded

standoffs, lanyard, pilot pin, linear slides, bearings, hinge, racks, enclosures,
rack slides, hose / air line, gaskets

Electrical components

Wire, power cables, raceway, fittings, conduit, pipe nipples, circuit breaker,
switches, outlet strip, outlet components, plugs, enclosures, terminal lugs,
loop clamps, splices, bushings, ground lugs / clips, LEDs, lights, lamps,
power supplies, amplifiers, inverters, buss bar, plugs, receptacles, back-
shells, meters, cable ties, patch cords, Cat6 cable, RF cable,
DB/BNC/N/SMA/etc connectors, panel adapters, MIL circular connectors,
MS connectors, RF connectors, attenuators, IT cables, filters, sensors,
couplers, EMI gaskets

Mission equipment

Printers, laptops, CPU's, displays, hard drives, memory, software, radios,
analyzers, antennas, routers, network, switches, power supplies, navigational
devices, communications systems, electronics metrology systems, command
and control systems, data management systems, data processing systems,
network management devices, intercom, telephony devices, sensor packages,
mounting and installation kits, antennas

NOTE: Mission equipment are assets installed into tactical systems.

Platform equipment
Shelter enclosures, containers, trailers, tents, generators, environmental

control systems, antenna masts

Materiel handling
Packaging supplies (scale, shrink wrap, boxes, Kraft paper, bubble wrap,

protective mailers, seals, locks, lift, hand truck, pallet jack, carts
Safety equipment Safety glasses, disposable coveralls, gloves

The total estimated materials/hardware costs are estimated at the levels described in Table 8.

Table 8 Total Estimated Material/Hardware Costs

Material/Hardware Costs

Base Year $ 25,500,000

Option Year 1 $ 26,520,000

Option Year 2 $ 27,540,000

Option Year 3 $ 29,702,400

Option Year 4 $ 31,946,400

Total Other Direct Costs $ 141,208,800

NOTE: This information is the estimated material/hardware cost for a single vendor based
on the solicitation approach of awarding to two vendors and is provided for estimating
purposes only.
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5.7 POST AWARD PRICING/WORK ORDERS

Because it is impossible to fully delineate and detail all requirements a priori, work will be
further defined during the period of performance by means of a series of work orders (WOs).
Each specific task within the broad scope of this RFP will be described in a WO document to
be provided by the PI&TD COR to the Contractor and the GSA CO for review and action.

The WO will detail the work to be done and expected deliverables, and may be accompanied
by supplemental documents. Upon receipt of a WO the Contractor will have up to five (5)
business days to seek clarification and propose an estimated level of effort (hours and cost) for
the work, unless an extension is granted by the PI&TD COR.

 WOs are not permitted to change the scope of the contract.
 WOs will be issued to vendor’s receiving IDIQ basic contracts against this

requirement and therefore, competed.
 WOs will be authorized by release of a funded Task Order (TO) by the GSA CO.
 No work is to be initiated or invoices submitted for any work not covered under an

approved TO.
 All invoices and monthly reports shall be broken out by TO and WO number so that

the costs for each project can be tracked independently.
 Each WO may contain elements from one or more of the requirements described in the

RFP.

In response to the WO, each vendor will provide a proposal to the COR and the GSA CO/PM,
detailing the technical approach to the project, if requested, along with pricing. Pricing may
include labor, hours, subcontracting, travel, materials, indirect rates per the terms of the
awarded contract; the completion date, etc. along with any supporting data required to
determine the proposed pricing to be fair and reasonable. Supporting data might be
competitive proposals obtained for materials or commercial price lists for commercial items
along with information on sales to the commercial public. Once the proposal is found to be
acceptable, an authorization to proceed with the work will be provided to the winning vendor
in the form of a Task Order against that vendor’s basic IDIQ contract.

Travel cannot exceed the maximum pricing dictated by the Joint Federal Travel Regulations
(JFTR). For the purpose of submitting a proposal in response to this solicitation, use the
government’s estimates for materials and include any proposed indirect rates that will apply.

Reference Appendix B for WO format.
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6.0 OTHER REQUIREMENTS

6.1 TYPE OF CONTRACT

This contract is an open market IDIQ. Task orders may be issued off the IDIQ on a firm fixed
price (FFP) or time and material (T&M) with ceiling basis. The solicitation is unrestricted.
Both small and large business may submit an offer.

6.2 PERIOD OF PERFORMANCE

The period of performance (POP) for this contract is a 1-yr (12-month) base plus four 1-yr
(12-month) options.

6.3 PLACE AND HOURS OF PERFORMANCE

Performance will take place at US Army CERDEC with locations in/around Aberdeen
Proving Grounds MD, or at the contractor’s facilities and other government and commercial
CONUS/OCONUS locations as directed by the Government. Possible OCONUS locations
include, but are not limited to Iraq, Afghanistan, Japan, Germany, France, Italy, England,
Korea, Australia, Alaska, and Hawaii.

When working at Government facilities, work will be accomplished during normal duty hours
(8AM-5PM) unless approved by site personnel. Overtime may be authorized (reference
Section 6.4).

Contractor personnel will not report to Government facilities to work nor remain at the work
locations any time the Government is unexpectedly required to close their offices. The
contractor will not be compensated for these Government closures. The contractor is
responsible for all notification of their contractor staff during times of closure.

6.4 CONTRACTOR TRAVEL AND OVERTIME

In support of this contract, contractor personnel may be required to travel to various locations
and work in excess of 40 hours/week on occasion. All contractor travel and overtime shall be
approved in writing (electronic means including email are acceptable) by the COR in advance.
During performance, only actual travel costs are reimbursed in accordance with the JFTR and
other applicable regulations, subject to the government’s approval.

6.5 CONTRACTOR EMPLOYEE GUIDELINES

The contractor shall not employ persons on this award if such employees are identified to the
contractor by the client representative as a potential threat to the health, safety, security,
general well being, or operational mission of the installation and its population.
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6.6 SPECIAL TERMS AND CONDITIONS

6.6.1 CONTRACT CLAUSES

All other applicable contract clauses are found in Section I.

6.6.2 508 COMPLIANCE

All applicable 508 compliance details are found in Section I.

6.6.3 POST AWARD ORIENTATION CONFERENCE

The contractor shall participate in a post-award conference for the purposes of making
introductions, coordinating security requirements, discussing schedules, prioritizing PWS
requirements, and providing details regarding the transition of work requirements from the
incumbent contractor as required.

The contractor shall commence work on the first day of the period of performance. The Post
Award Orientation Conference shall occur no more than 30 days after start of the contract.

6.6.4 PERSONAL SERVICE

The client has determined that use of a GSA IDIQ contract to satisfy this requirement is in the
best interest of the government, economic and other factors considered, and this contract is
not being used to procure personal services prohibited by the Federal Acquisition Regulation
(FAR) Part 37.104 titled “Personal services contract”.

To counter the circumstances that infer personal services and to preserve the non-personal
nature of the contract, the contractor shall adhere to the following guidelines in the
performance of the task:

 Contractor provides for direct supervision of all contract employees assigned to each
relevant task order.

 Refrain from discussing the issues such as skill levels and hours, salaries, cost and
funding data, or administrative and personnel matters affecting contractor employees
with the client.

 Ensure close communication/coordination with the GSA PM, reporting problems to
the PM as they occur (not waiting for a monthly meeting).

 Do not permit government officials to interview potential contractor employees,
discuss individual performance, approve leave or work scheduling of contractor
employees, terminate contractor employees, assist contractor employees in doing their
jobs or obtain assistance from the contractor in doing Government job.

 Do not assign contractor personnel to work under direct government supervision.
 Maintain a professional distance from government employees.
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 Provide contractor employees with badges, if appropriate, identifying them as
contractors.

 Ensure proper communications with the government (technical discussion and
government surveillance is okay, but the Government cannot tell the contractor how to
do the job).

 Assign a task leader to each task order. The task leader or alternate should be the only
one who accepts tasking from the assigned Government point of contact or alternative.

 The government has the right to reject the finished product or result and this does not
constitute personal services.

 When travel is required for the performance on a task, the contractor personnel are
only to travel as directed by their contract management.

6.6.5 PRIVACY ACT

Work on this project may require that personnel have access to Privacy Information.
Personnel shall adhere to the Privacy Act, Title 5 of the U.S. Code, Section 552a and
applicable agency rules and regulations.

6.6.6 LIMITATION OF FUNDS

The Contractor shall not perform work resulting in charges to the government that exceed
obligated funds. The contractor shall notify the Contracting Officer in writing, whenever it
has reason to believe that in the next 60 days, the charges to the government will exceed 75%
of the obligated funds. The notice shall state the estimated amount of additional funds
required to complete performance of this task. The government is not obligated to reimburse
the Contractor for charges in excess of the obligated funds and the Contractor is not obligated
to continue performance or otherwise incur costs that would result in charges to the
government in excess of the amount obligated under this order.

6.6.7 UNILATERAL MODIFICATIONS FOR FUNDS MANAGEMENT

By acceptance of a contract the vendor is agreeing to allow unilateral modifications to be
issued after award of any task orders to obligate funding. The acceptance of the task award by
the vendor constitutes written agreement of both parties that all future modifications issued for
the obligation of funding will be issued by the GSA CO unilaterally. The vendor has
responsibility for funds monitoring and tracking so by acceptance of this change, the vendor is
agreeing to obtain in a timely manner the unilateral modifications from ITSS for the purpose
of ensuring that funding totals are not exceeded and to ensure the vendor’s responsibility for
tracking and reporting deficits in funding can be accomplished per the terms of the RFP.

6.6.8 RECORDS/DATA

All software (databases/code) produced at the request of the client becomes the sole property
of the United States Government with unlimited data rights and shall enter the public domain
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and is non-proprietary. Subsequent use of this software for commercial purposes by the
Contractor or any other entity may occur only after a properly filed Freedom of Information
Act (FOIA) request has been approved by the Government. Any such subsequent use shall
attribute the origin of the software to the client.

All deliverables become the sole property of the United States Government. The
Government, for itself and such others as it deems appropriate, will have unlimited rights
under this contract to all information and materials developed under this contract and
furnished to the Government and documentation thereof, reports and listings, and all other
items pertaining to the work and services pursuant to this agreement including any copyright.
Unlimited rights under this contract are rights to use, duplicate, or disclose data, and
information, in whole or in part in any manner and for any purpose whatsoever without
compensation to or approval from the Contractor. The Government will at all reasonable
times have the right to inspect the work and will have access to and the right to make copies
of the above-mentioned items. All digital files and data, and other products generated under
this contract, shall become the property of the Government.

Copyright: Any software and computer data/information developed, as a component of this
contract shall have the following statement attached to documentation:

“This computer program is a work effort for the United States Government and is not
protected by copyright (17 U.S. Code 105). Any person who fraudulently places a copyright
notice on, or does any other act contrary to the provisions of 17 U.S. Code 506(c) shall be
subject to the penalties provided therein. This notice shall not be altered or removed from this
software or digital media, and is to be on all reproductions.”

6.6.9 GOVERNMENT FURNISHED ITEMS (GFI)

The contractor shall be allowed access to government files, as required, to execute this task.
The government may provide source material IAW the security level dictated in section 6.6.11
(hardware, software, briefings, photographs, text, etc.) that exists and, as mutually agreed, is
suitable for use in the contractor delivered products. Work space will be made available for
on-site contractor staff at Government facilities as dictated by the government. This includes
a desk, computer, and phone as required to accomplish the task required. Access to classified
telephone and computer systems will be provided as needed for task accomplishment.

GFI required for completion of tasks will be determined and specified at the task order level.

6.6.10 ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

The Successful performance of this contract requires both the contractor and the government
to cooperate in the early identification and avoidance, mitigation or waiver of organizational
conflicts of interest (OCIs) that may arise in the implementation of this contract. This
ongoing responsibility is part of the current quotation submittal and subsequent contract
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performance. An award will be made to the apparent successful offeror(s) unless an OCI is
determined to exist that cannot be avoided, mitigated or waived. By submission of an
offeror's quotation, the offeror represents the following:

 That it will act in good faith and take reasonable steps to identify and disclose to the
GSA CO organizational conflicts of interest as that term is used in FAR Subpart 9.5
that exist or may arise in the implementation of this contract, as soon as they become
known to the contractor.

 The offeror represents that if it discovers an OCI or potential OCI a prompt and full
disclosure shall be made in writing to the GSA CO. The disclosure shall include a
description of the action the contractor has taken or proposes to take in order to avoid
or mitigate the OCI.

 If in compliance with this clause, the contractor discovers and promptly reports an
organizational conflict of interest (or potential conflict of interest), the GSA CO will
analyze the OCI or potential OCI and make a written determination and finding as to
how the OCI will be resolved, taking into consideration the contractor's plans to avoid
or mitigate the OCI. In the event that the GSA CO determines that the OCI cannot be
effectively avoided, mitigated, or waived, then the GSA CO may terminate the portion
of the contract affected by the conflict for the convenience of the government, if such
termination is determined to be in the best interests of the Government.

 The contractor agrees to abide by the provisions of FAR 9.505-4 and will implement
appropriate procedures for the proper handling and protection of third party proprietary
and/or competition sensitive information to which it is given access in the
implementation of this contract.

 In the event that a future modification to this contract would result in an actual or
potential OCI, the contractor shall notify the GSA CO. If the GSA CO determines that
the OCI cannot be adequately avoided, mitigated or waived, the contractor shall have
the right to decline acceptance of the modification in order to avoid the OCI.

6.6.11 SECURITY

The highest security level that may be required by the Prime Contractor to perform on this
contract, either at a government facility or contractor facility, will be a SECRET safeguarding
capability.

All Contractor personnel performing work on this contract will possess a minimum of a
SECRET US Government security clearance unless specifically waived. A DD Form 254,
Contract Security Specification is included in Appendix E. In performing this task order the
contractor will have access to For Official Use Only (FOUO) information and classified
information only at another contractor’s facility or a Government activity.

Administrative duties performed by the contractor will not require a clearance and will require
an investigation for IT sensitive duties.
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7.0 INVOICING/ PROCEDURES FOR PAYMENT

The POP for each invoice shall be for one calendar month. The contractor shall submit only
one invoice per month per order/contract. The appropriate GSA office will receive the invoice
by the twenty-fifth calendar day of the month after either:

 The end of the invoiced month (for services) or
 The end of the month in which the products (commodities) were delivered and

accepted by the Government.

For Labor Hours and T&M orders/contracts each invoice shall show the skill level category,
the hours worked per skill level, the rate per skill level and the extended amount for that
invoice period. It shall also show the total cumulative hours worked (inclusive of the current
invoice period) per skill level, the hourly rate per skill level, the total cost per skill level, the
total travel costs incurred and invoiced, and the total of any other costs incurred and invoiced,
as well as the grand total of all costs incurred and invoiced.

For work that is completed as a FFP task, invoicing procedures will be determined and
included in the Task Order award.

For Labor Hour and T&M orders/contracts each invoice shall clearly indicate both the current
invoice’s monthly “burn rate” and the total average monthly “burn rate”.

The contractor shall submit all required documentation (unless exempted by the contract or
order) as follows:

For Travel: Submit the COR’s advance approval, the traveler's name, dates of travel, location
of travel, and dollar amount of travel.
For ODCs: Submit the COR and CO’s advance approval, a description of the ODC, quantity,
unit price and total price of each ODC. CO approval is not required under the micro purchase
threshold of $3000. Refer to the RFP ordering procedures for additional information.

NOTE: The Government reserves the right to audit, thus; the contractor shall keep on file
all backup support documentation for travel and ODCs.

7.1 POSTING ACCEPTANCE DOCUMENTS

Invoices shall initially be submitted monthly through GSA’s electronic Web-Based Order
Processing System, currently ITSS, to allow the client (COR) to certify the services have been
received and the GSA COTR to electronically accept the invoice. Included with the invoice
will be all required backup documentation such as, but not limited to, travel authorizations
and training authorizations (including invoices for such).
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7.2 RECEIVING AGENCY’S ACCEPTANCE

The receiving agency has the following options in accepting and certifying services;

 Electronically: The client agency may accept and certify services electronically via
GSA’s electronic Web-Based Order Processing System, currently ITSS, by accepting
the Acceptance Document generated by the contractor. Electronic acceptance of the
invoice by the COR is considered concurrence and acceptance of services.

 On Paper Copy: The client agency may accept and certify services by providing
written acceptance with the signature of the authorized client representative and the
date of acceptance.

NOTE: The Government’s preference is that receiving agency’s acceptance is conducted
electronically.

Regardless, of the method of acceptance the contractor shall seek acceptance and
electronically post the acceptance document in GSA’s electronic Web-based Order Processing
System, currently ITSS. (Written acceptances will be posted as an attachment along with any
other supporting documentation.) After acceptance of the invoice by the COR, the Contractor
shall submit a proper invoice to GSA Finance not later than five (5) workdays after acceptance
by the Government of the product, service, and/or cost item. In the absence of Government
acceptance within thirty (30) days, the contractor shall submit an invoice.

NOTES:

 The acceptance of the authorized agency customer representative is REQUIRED
prior to the approval of payment for any invoiced submitted.

 If the required documentation including, (A) the customer's signed written
acceptance OR (B) the customer’s electronic acceptance, is not received within 15
calendar days from the date the invoice was submitted to GSA Finance, the invoice
may be rejected in whole or in part as determined by the Government.

7.3 POSTING INVOICE DOCUMENTS

Contractors shall submit invoices to GSA Finance for payment, after acceptance has been
processed in GSA’s electronic Web-Based Order Processing System, currently ITSS. The
contractor has the option of posting the invoice on GSA’s Ft. Worth web site,

www.finance.gsa.gov/defaultexternal.asp

or mail to the address shown on BLOCK 24 of the GSA FORM 300.

NOTE: Only use one method of submission, web site or regular U.S. mail, but not both.
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U.S. Mailing Address:

GSA Attn: BCEB
P.O. Box 219434
Kansas City, MO 64121-9434

7.4 CONTENT OF INVOICE

The contractor’s invoice will be submitted monthly for work performed the prior month. The
contractor may invoice only for the hours, travel and unique services ordered by GSA and
actually used in direct support of the client representative’s project. The invoice shall be
submitted on official letterhead and shall include the following information at a minimum.

 GSA Task Order Number
 Task Order ACT Number
 Prompt Payment Discount
 Remittance Address
 Period of Performance for Billing Period
 Point of Contact and Phone Number
 Invoice Amount
 Skill Level Name and Associated Skill Level Number (for T&M or Labor Hour)
 Actual Hours Worked During the Billing Period (for T&M or Labor Hour)
 Travel Itemized by Individual and Trip (if applicable)
 Training Itemized by Individual and Purpose (if applicable)
 Support Items Itemized by Specific Item and Amount (if applicable)
 Evidence of COR or CO advanced approval, if required.

7.5 FINAL INVOICE

Invoices for final payment must be so identified and submitted within 60 days from task
completion and no further charges are to be billed. A copy of the written acceptance of task
completion must be attached to final invoices. The contractor shall request from GSA an
extension for final invoices that may exceed the 60-day time frame.

The Government reserves the right to require certification by a COR before payment is
processed, if necessary.

7.6 CLOSE-OUT PROCEDURES

The contractor shall submit a final invoice within sixty (60) calendar days after the end of the
Performance Period. After the final invoice has been paid the contractor shall furnish a
completed and signed Release of Claims (GSA Form 1142) to the Contracting Officer. This
release of claims is due within fifteen (15) calendar days of final payment.
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Appendix A
Points of Contact

Contracting Officer’s Representative

COTR, COR, CR and PCR are all referring to the Contracting Officer’s Representative or
Client Representative. The following person has been designated the PI&TD COR by the
GSA Contracting Officer:

Barbara Wines
CERDEC, Command, Power and Integration
Bldg 6007 Combat Drive
Aberdeen Proving Ground, MD 21005
(443) 395-0441(p)
barbara.a.wines2.civ@mail.mil

GSA Contracting Officer

Robin Johnson
GSA FAS AAS
301 NW 6th St. Ste 324
Oklahoma City OK 73102
405-609-8084 (p)
405-609-8993 (f)
rjohnson@gsa.gov

GSA Project Manager

Dale Shogren
GSA FAS AAS
301 NW 6th St. Ste 324
Oklahoma City OK 73102
405-609-8083 (p)
405-609-8993 (f)
dale.shogren@gsa.gov

GSA Invoice Reviewer

Delphine Williams
GSA/Federal Acquisition Service
819 Taylor St
Fort Worth TX 76102-6114
Phone 817.850.8346
Fax 817.574.4230
delphine.williams@gsa.gov
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Appendix B
Sample Work Order Format

Initial Work Order

Contractor: GSA Contract No:

Project No: ACT No:

Work Order No: Request Date:

Work Order Title:

Description of Work Detail (Must be within the Scope of the Performance Work
Statement covering Task Order):

Definition of Terms:

Deliverable Detail:

Estimated Level of Effort:

Proposed Work Schedule:

Client Rep: __________________________________ Date: _______________

Contractor Rep: ______________________________ Date: _______________
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Appendix C
Quality Assurance Surveillance Plan (QASP)

The QASP, Appendix C, is provided as a separate file (ID07120033 QASP.pdf).
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Appendix D
Labor Category Descriptions (LCD)

The desired labor category descriptions, Appendix D, are provided as a separate file
(ID07120033 LCD Appd D.xls).
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Appendix E
Department of Defense Contract Security Classification Specification

DD Form 254

The DD Form 254, Appendix E, is provided as a separate file (ID07120033 DD254.pdf).



APPENDIX G 

THEATRE BUSINESS CLEARANCE 

REQUIRED PROVISIONS AND CLAUSES 

 

 The following, current mandatory CJTSCC special clauses are required in solicitations and 

contracts entering the TBC/CAD process. These clauses act as battlefield command orders to 

contractors in the battlespace.   

 

1. FAR 52.228-3 – WORKERS’ COMPENSATION INSURANCE (DEFENSE BASE ACT) 

(APR 1984) 

 

The Contractor shall  

(a) provide, before commencing performance under this contract, such workers' compensation 

insurance or security as the Defense Base Act (42 U.S.C. 1651, et seq.) requires and 

 

(b) continue to maintain it until performance is completed.  The Contractor shall insert, in all 

subcontracts under this contract to which the Defense Base Act applies, a clause similar to this 

clause (including this sentence) imposing upon those subcontractors this requirement to comply 

with the Defense Base Act.  

 

2.  DFARS 252.225–7039 CONTRACTORS PERFORMING PRIVATE SECURITY 

FUNCTIONS 

 

(a) Definition.  Private security functions means activities engaged in by a contractor, 

including— 

  

    (i) Guarding of personnel, facilities, designated sites, or property of a Federal agency, the 

contractor or subcontractor, or a third party; or 

 

    (ii) Any other activity for which personnel are required to carry weapons in the 

performance of their duties. 

 

(b) Requirements. The Contractor is required to— 

 

  (1) Ensure that all employees of the Contractor who are responsible for performing private 

security functions under this contract comply with any orders, directives, and instructions to 

Contractors performing private security functions that are identified in the contract for— 

 

    (i) Registering, processing, accounting for, managing, overseeing, and keeping appropriate 

records of personnel performing private security functions. This includes ensuring the issuance, 

maintenance, and return of Personal Identity Verification credentials in accordance with FAR 

52.204–19, Personnel Identity Verification of Contractor Personnel, and DoD procedures, 

including revocation of any physical and/or logistical access (as defined by Homeland Security 

Presidential Directive (HSPD–12)) granted to such personnel; 

  



    (ii) Authorizing and accounting for weapons to be carried by or available to be used by 

personnel performing private security functions; 

 

      (A) All weapons must be registered in the Synchronized Predeployment Operational 

Tracker (SPOT) materiel tracking system. 

 

      (B) In addition, all weapons that are Government-furnished property must be assigned a 

unique identifier in accordance with the clauses at DFARS 252.211–7003, Item Identification 

and Valuation, and DFARS 252.245.7001, Tagging, Labeling, and Marking of Government-

Furnished Property, and physically marked in accordance with MIL–STD 130 (current version) 

and DoD directives and instructions. The items must be registered in the DoD Item Unique 

Identification (IUID) Registry (https://www.bpn.gov/iuid/); 

 

    (iii) Registering and identifying armored vehicles, helicopters, and other military vehicles 

operated by Contractors performing private security functions; 

       

      (A) All armored vehicles, helicopters, and other military vehicles must be registered in 

SPOT. 

 

      (B) In addition, all armored vehicles, helicopters, and other military vehicles that are 

Government-furnished property must be assigned a unique identifier in accordance with the 

clauses at DFARS 252.211–7003 and DFARS 252.245.7001 and physically marked in 

accordance with MIL–STD 130 (current version) and DoD directives and instructions.  The 

items must be registered in the DoD IUID Registry (https://www.bpn.gov/iuid/); and 

 

    (iv) Reporting incidents in which— 

 

      (A) A weapon is discharged by personnel performing private security functions; 

 

      (B) Personnel performing private security functions are attacked, killed, or injured; 

 

      (C) Persons are killed or injured or property is destroyed as a result of conduct by 

contractor personnel; 

 

      (D) A weapon is discharged against personnel performing private security functions or 

personnel performing such functions believe a weapon was so discharged; or 

 

      (E) Active, non-lethal countermeasures (other than the discharge of a weapon) are 

employed by personnel performing private security functions in response to a perceived 

immediate threat; 

 

  (2) Ensure that all employees of the Contractor who are responsible for personnel 

performing private security functions under this contract are briefed on and understand their 

obligation to comply with— 

 

https://www.bpn.gov/iuid/


    (i) Qualification, training, screening (including, if applicable, thorough background 

checks), and security requirements established by DoDI 3020.50, Private Security Contractors 

Operating in Areas of Contingency Operations, Combat Operations, or Other Significant 

Operations, at http://www.dtic.mil/whs/directives/corres/pdf; 

 

    (ii) Applicable laws and regulations of the United States and the host country and 

applicable treaties and international agreements regarding performance of private security 

functions; 

 

    (iii) Orders, directives, and instructions issued by the applicable commander of a 

combatant command relating to weapons, equipment, force protection, security, health, safety, or 

relations and interaction with locals; and 

 

    (iv) Rules on the use of force issued by the applicable commander of a combatant 

command for personnel performing private security functions; and 

 

  (3) Cooperate with any Government authorized investigation by providing access to 

employees performing private security functions and relevant information in the possession of 

the Contractor regarding the incident concerned. 

 

(c) Remedies. In addition to other remedies available to the Government— 

 

  (1) The Contracting Officer may direct the Contractor, at its own expense, to remove and 

replace any Contractor personnel who fail to comply with or violate applicable requirements of 

this contract. Such action may be taken at the Government’s discretion without prejudice to its 

rights under any other provision of this contract, including termination for default. Required 

Contractor actions include— 

 

    (i) Ensuring the return of personal identity verification credentials; 

 

    (ii) Ensuring the return of other equipment issued to the employee under the contract; and 

 

    (iii) Revocation of any physical and/or logistical access granted to such personnel; 

 

  (2) The Contractor’s failure to comply with the requirements of this clause will be included 

in appropriate databases of past performance and may be considered in any responsibility 

determination or evaluation of past performance; 

 

  (3) If this is an award-fee contract, the Contractor’s failure to comply with the requirements 

of this clause shall be considered in the evaluation of the Contractor’s performance during the 

relevant evaluation period, and the Contracting Officer may treat such failure to comply as a 

basis for reducing or denying award fees for such period or for recovering all or part of award 

fees previously paid for such period; and 

 

  (4) This contract may be terminated for default if the Contractor fails to comply with the 

requirements of paragraph (b) of this clause or, if directed by the Contracting Officer, fails to 

http://www.dtic.mil/whs/directives/corres/pdf


remove or replace, at its own expense, any of its personnel who violate the requirements of 

paragraph (b) of this clause. 

 

(d) Rule of construction. The duty of the Contractor to comply with the requirements of this 

clause shall not be reduced or diminished by the failure of a higher- or lower-tier Contractor to 

comply with the clause requirements or by a failure of the contracting activity to provide 

required oversight. 

 

(e) Subcontracts. The Contractor shall include the substance of this clause, including this 

paragraph (e), in all subcontracts that will be performed in areas of contingency operations, 

complex contingency operations, or other military operations or exercises designated by the 

Combatant Commander. 

 

3. 252.225-7040 – CONTRACTOR PERSONNEL AUTHORIZED TO ACCOMPANY 

ARMED FORCES DEPLOYED OUTSIDE THE UNITED STATES (JUN 2011) 

 
    252.225-7040 Table of Supplemental Guidance.  

PARA  
REF TITLE COORDINATION POC INFO 

   Support -    PCO must coordinate with in-theater customer  Case by case 
Contractor to determine security needs. 

 PCO must add language to SOW. 
- CJTSCC does not have mandatory language. 

   Support -   Contractor medical treatment limited to  When creating SPOT LOA do not authorize 
 Medical resuscitative and stabilization care only. routine medical/dental care. 
Care - Leave medical/dental care check box blank. 

employee with Letter of Authorization  Other medical care must be specified in SOW. 
(LOA) even if not specified.  - CJTSCC Clause 952.225-0003 contains  

   mandatory language. 
 Other Medical Care requires waiver from  CENTCOM Med  POC 
CENTCOM Surgeon General, coordinated by DSN 312-651-6396 
CENTCOM Command Judge Advocate. CJA - DSN - 318-485-3671 

Support -   PGI 225.7402-3 lists support that may be   PCO must coordinate with in theater customer to  Case by case 
Personnel authorized or required when contractor  determine support availability (such as billeting). 

personnel are supporting U.S. operations  
(i.e.: office space, communication services,   SOW must clearly identify all Govt-provided 
equipment, billeting and dining facilities).  support to contractor personnel 

 Contractor is responsible for all personnel 
support unless identified in SOW.   
 Billeting at many locations in Iraq and  
Afghanistan is at full capacity. Further,  Works (DPW)/Terrain Manager for billeting support. 
Iraq vehicle leases are no longer allowed.  - DPW/Terrain Mgr will provide Mayor Cell POC 

   based on required location.  No TBC will be 
   approved w/o this coordination. 

 AFGHANISTAN - Coordinate with in theater Case by case 
customer to obtain Mayor cell POC information. 

Support -   CENTCOM FRAGO 09-1451 mandates   Every contractor requiring identification badge 
Letter of SPOT-generated LOA. requires SPOT-generated LOA. 

 PCO must authorize contractor privileges, support N/A 
  into theater for more than 30 days w/o and authorization to use facilities (identified in the 
  SPOT-generated LOA. SOW) on the LOA. 

Weapons  PCO must determine whether any 
contractor personnel will be required to be N/A 
armed or authorized to carry weapons for 
self defense. 

 Security 

REQUIRED SUPPLEMENTAL  
INFORMATION DESCRIPTION INSTRUCTIONS 

The Procuring Contracting Officer (PCO)  
must include in the contract the level of  
protection to be provided to contractor  
personnel.  

- CJTSCC does not have mandatory language. 

Authorization - No Contractor personnel authorized entry 

- Emergency medical care provided to any 

 

(j) 

(c)(4) 

(c)(3) 

(c)(2) 

(c)(1) 



 

(a) Definitions. As used in this clause— 

“Combatant Commander” means the commander of a unified or specified combatant 

command established in accordance with 10 U.S.C. 161. 

“Designated operational area” means a geographic area designated by the combatant 

commander or subordinate joint force commander for the conduct or support of specified 

military operations. 

“Law of war” means that part of international law that regulates the conduct of armed 

hostilities. The law of war encompasses all international law for the conduct of hostilities 

binding on the United States or its individual citizens, including treaties and international 

agreements to which the United States is a party, and applicable customary international law. 

“Subordinate joint force commander” means a sub-unified commander or joint task force 

commander.  

(b) General.  

(1) This clause applies when Contractor personnel are authorized to accompany U.S. 

Armed Forces deployed outside the United States in— 

(i) Contingency operations; 

(ii) Humanitarian or peacekeeping operations; or 

(iii) Other military operations or military exercises, when designated by the 

Combatant Commander. 

(2) Contract performance in support of U.S. Armed Forces deployed outside the 

United States may require work in dangerous or austere conditions. Except as otherwise 

provided in the contract, the Contractor accepts the risks associated with required 

contract performance in such operations. 

(3) Contractor personnel are civilians accompanying the U.S. Armed Forces. 

(i) Except as provided in paragraph (b)(3)(ii) of this clause, Contractor 

personnel are only authorized to use deadly force in self-defense. 

(ii) Contractor personnel performing security functions are also authorized to 

use deadly force when such force reasonably appears necessary to execute their 

security mission to protect assets/persons, consistent with the terms and 

conditions contained in their contract or with their job description and terms of 

employment. 



(iii) Unless immune from host nation jurisdiction by virtue of an international 

agreement or international law, inappropriate use of force by contractor personnel 

authorized to accompany the U.S. Armed Forces can subject such personnel to 

United States or host nation prosecution and civil liability (see paragraphs (d) and 

(j)(3) of this clause). 

(4) Service performed by Contractor personnel subject to this clause is not active duty 

or service under 38 U.S.C. 106 note.  

(c) Support. 

(1)(i) The Combatant Commander will develop a security plan for protection of 

Contractor personnel in locations where there is not sufficient or legitimate civil 

authority, when the Combatant Commander decides it is in the interests of the 

Government to provide security because— 

(A) The Contractor cannot obtain effective security services; 

(B) Effective security services are unavailable at a reasonable cost; or  

(C) Threat conditions necessitate security through military means.  

    (ii) The Contracting Officer shall include in the contract the level of protection to 

be provided to Contractor personnel.  

    (iii) In appropriate cases, the Combatant Commander may provide security through 

military means, commensurate with the level of security provided DoD civilians. 

(2)(i) Generally, all Contractor personnel authorized to accompany the U.S. Armed 

Forces in the designated operational area are authorized to receive resuscitative care, 

stabilization, hospitalization at level III military treatment facilities, and assistance with 

patient movement in emergencies where loss of life, limb, or eyesight could occur. 

Hospitalization will be limited to stabilization and short-term medical treatment with an 

emphasis on return to duty or placement in the patient movement system. 

(ii) When the Government provides medical treatment or transportation of 

Contractor personnel to a selected civilian facility, the Contractor shall ensure that the 

Government is reimbursed for any costs associated with such treatment or 

transportation. 

(iii) Medical or dental care beyond this standard is not authorized unless specified 

elsewhere in this contract. 

(3) Unless specified elsewhere in this contract, the Contractor is responsible for all 

other support required for its personnel engaged in the designated operational area under 

this contract. 



(4) Contractor personnel must have a Synchronized Predeployment and Operational 

Tracker (SPOT)-generated letter of authorization signed by the Contracting Officer in 

order to process through a deployment center or to travel to, from, or within the 

designated operational area. The letter of authorization also will identify any additional 

authorizations, privileges, or Government support that Contractor personnel are entitled 

to under this contract. 

(d) Compliance with laws and regulations.  

(1) The Contractor shall comply with, and shall ensure that its personnel authorized to 

accompany U.S. Armed Forces deployed outside the United States as specified in 

paragraph (b)(1) of this clause are familiar with and comply with, all applicable— 

(i) United States, host country, and third country national laws; 

(ii) Provisions of the law of war, as well as any other applicable treaties and 

international agreements; 

(iii) United States regulations, directives, instructions, policies, and procedures; 

and 

(iv) Orders, directives, and instructions issued by the Combatant Commander, 

including those relating to force protection, security, health, safety, or relations and 

interaction with local nationals.  

(2) The Contractor shall institute and implement an effective program to prevent 

violations of the law of war by its employees and subcontractors, including law of war 

training in accordance with paragraph (e)(1)(vii) of this clause. 

(3) The Contractor shall ensure that contractor employees accompanying U.S. Armed 

Forces are aware— 

(i) Of the DoD definition of “sexual assault” in DoDD 6495.01, Sexual Assault 

Prevention and Response Program; 

(ii) That many of the offenses addressed by the definition are covered under the 

Uniform Code of Military Justice (see paragraph (e)(2)(iv) of this clause); and 

(iii) That the offenses not covered by the Uniform Code of Military Justice may 

nevertheless have consequences to the contractor employees (see paragraph (h)(1) of 

this clause). 

(e) Pre-deployment requirements.  



(1) The Contractor shall ensure that the following requirements are met prior to 

deploying personnel authorized to accompany U.S. Armed Forces. Specific requirements 

for each category may be specified in the statement of work or elsewhere in the contract. 

(i) All required security and background checks are complete and acceptable. 

(ii) All deploying personnel meet the minimum medical screening requirements 

and have received all required immunizations as specified in the contract. The 

Government will provide, at no cost to the Contractor, any theater-specific 

immunizations and/or medications not available to the general public. 

(iii) Deploying personnel have all necessary passports, visas, and other documents 

required to enter and exit a designated operational area and have a Geneva 

Conventions identification card, or other appropriate DoD identity credential, from 

the deployment center. Any Common Access Card issued to deploying personnel 

shall contain the access permissions allowed by the letter of authorization issued in 

accordance with paragraph (c)(4) of this clause. 

(iv) Special area, country, and theater clearance is obtained for personnel. 

Clearance requirements are in DoD Directive 4500.54, Official Temporary Duty 

Abroad, and DoD 4500.54-G, DoD Foreign Clearance Guide. Contractor personnel 

are considered non-DoD personnel traveling under DoD sponsorship. 

(v) All personnel have received personal security training. At a minimum, the 

training shall— 

(A) Cover safety and security issues facing employees overseas; 

(B) Identify safety and security contingency planning activities; and 

(C) Identify ways to utilize safety and security personnel and other resources 

appropriately. 

(vi) All personnel have received isolated personnel training, if specified in the 

contract, in accordance with DoD Instruction 1300.23, Isolated Personnel Training for 

DoD Civilian and Contractors. 

(vii) Personnel have received law of war training as follows:  

(A) Basic training is required for all Contractor personnel authorized to 

accompany U.S. Armed Forces deployed outside the United States. The basic 

training will be provided through— 

(1) A military-run training center; or  



(2) A web-based source, if specified in the contract or approved by the 

Contracting Officer. 

(B) Advanced training, commensurate with their duties and responsibilities, 

may be required for some Contractor personnel as specified in the contract.  

(2) The Contractor shall notify all personnel who are not a host country national, or 

who are not ordinarily resident in the host country, that— 

(i) Such employees, and dependents residing with such employees, who engage in 

conduct outside the United States that would constitute an offense punishable by 

imprisonment for more than one year if the conduct had been engaged in within the 

special maritime and territorial jurisdiction of the United States, may potentially be 

subject to the criminal jurisdiction of the United States in accordance with the 

Military Extraterritorial Jurisdiction Act of 2000 (18 U.S.C. 3621, et seq.); 

(ii) Pursuant to the War Crimes Act (18 U.S.C. 2441), Federal criminal 

jurisdiction also extends to conduct that is determined to constitute a war crime when 

committed by a civilian national of the United States; 

(iii) Other laws may provide for prosecution of U.S. nationals who commit 

offenses on the premises of U.S. diplomatic, consular, military or other U.S. 

Government missions outside the United States (18 U.S.C. 7(9)); and 

(iv) In time of declared war or a contingency operation, Contractor personnel 

authorized to accompany U.S. Armed Forces in the field are subject to the jurisdiction 

of the Uniform Code of Military Justice under 10 U.S.C. 802(a)(10). 

(f) Processing and departure points. Deployed Contractor personnel shall— 

(1) Process through the deployment center designated in the contract, or as otherwise 

directed by the Contracting Officer, prior to deploying. The deployment center will 

conduct deployment processing to ensure visibility and accountability of Contractor 

personnel and to ensure that all deployment requirements are met, including the 

requirements specified in paragraph (e)(1) of this clause; 

(2) Use the point of departure and transportation mode directed by the Contracting 

Officer; and 

(3) Process through a Joint Reception Center (JRC) upon arrival at the deployed 

location. The JRC will validate personnel accountability, ensure that specific designated 

operational area entrance requirements are met, and brief Contractor personnel on 

theater-specific policies and procedures. 

(g) Personnel data.  



(1) The Contractor shall enter before deployment and maintain data for all Contractor 

personnel that are authorized to accompany U.S. Armed Forces deployed outside the 

United States as specified in paragraph (b)(1) of this clause. The Contractor shall use the 

Synchronized Predeployment and Operational Tracker (SPOT) web-based system, at 

http://www.dod.mil/bta/products/spot.html, to enter and maintain the data.  

(2) The Contractor shall ensure that all employees in the database have a current DD 

Form 93, Record of Emergency Data Card, on file with both the Contractor and the 

designated Government official. The Contracting Officer will inform the Contractor of 

the Government official designated to receive this data card. 

(h) Contractor personnel.  

(1) The Contracting Officer may direct the Contractor, at its own expense, to remove 

and replace any Contractor personnel who jeopardize or interfere with mission 

accomplishment or who fail to comply with or violate applicable requirements of this 

contract. Such action may be taken at the Government’s discretion without prejudice to 

its rights under any other provision of this contract, including the Termination for Default 

clause. 

(2) The Contractor shall have a plan on file showing how the Contractor would 

replace employees who are unavailable for deployment or who need to be replaced 

during deployment. The Contractor shall keep this plan current and shall provide a copy 

to the Contracting Officer upon request. The plan shall— 

(i) Identify all personnel who are subject to military mobilization; 

(ii) Detail how the position would be filled if the individual were mobilized; and 

(iii) Identify all personnel who occupy a position that the Contracting Officer has 

designated as mission essential. 

(3) Contractor personnel shall report to the Combatant Commander or a designee, or 

through other channels such as the military police, a judge advocate, or an inspector 

general, any suspected or alleged conduct for which there is credible information that 

such conduct— 

(i) Constitutes violation of the law of war; or 

(ii) Occurred during any other military operations and would constitute a violation 

of the law of war if it occurred during an armed conflict. 

(i) Military clothing and protective equipment.  

http://www.dod.mil/bta/products/spot.html


(1) Contractor personnel are prohibited from wearing military clothing unless 

specifically authorized in writing by the Combatant Commander. If authorized to wear 

military clothing, Contractor personnel must— 

(i) Wear distinctive patches, arm bands, nametags, or headgear, in order to be 

distinguishable from military personnel, consistent with force protection measures; 

and 

(ii) Carry the written authorization with them at all times. 

(2) Contractor personnel may wear military-unique organizational clothing and 

individual equipment (OCIE) required for safety and security, such as ballistic, nuclear, 

biological, or chemical protective equipment. 

(3) The deployment center, or the Combatant Commander, shall issue OCIE and shall 

provide training, if necessary, to ensure the safety and security of Contractor personnel. 

(4) The Contractor shall ensure that all issued OCIE is returned to the point of issue, 

unless otherwise directed by the Contracting Officer. 

(j) Weapons.  

(1) If the Contractor requests that its personnel performing in the designated 

operational area be authorized to carry weapons, the request shall be made through the 

Contracting Officer to the Combatant Commander, in accordance with DoD Instruction 

3020.41, paragraph 6.3.4.1 or, if the contract is for security services, paragraph 6.3.5.3. 

The Combatant Commander will determine whether to authorize in-theater Contractor 

personnel to carry weapons and what weapons and ammunition will be allowed. 

(2) If the Contracting Officer, subject to the approval of the Combatant Commander, 

authorizes the carrying of weapons— 

(i) The Contracting Officer may authorize the Contractor to issue Contractor-

owned weapons and ammunition to specified employees; or  

(ii) The [Contracting Officer to specify the appropriate individual, e.g., 

Contracting Officer’s Representative, Regional Security Officer] may issue 

Government-furnished weapons and ammunition to the Contractor for issuance to 

specified Contractor employees. 

(3) The Contractor shall ensure that its personnel who are authorized to carry 

weapons— 

(i) Are adequately trained to carry and use them— 

(A) Safely; 



(B) With full understanding of, and adherence to, the rules of the use of 

force issued by the Combatant Commander; and 

(C) In compliance with applicable agency policies, agreements, rules, 

regulations, and other applicable law; 

(ii) Are not barred from possession of a firearm by 18 U.S.C. 922; and 

(iii) Adhere to all guidance and orders issued by the Combatant Commander 

regarding possession, use, safety, and accountability of weapons and ammunition. 

(4) Whether or not weapons are Government-furnished, all liability for the use of any 

weapon by Contractor personnel rests solely with the Contractor and the Contractor 

employee using such weapon. 

(5) Upon redeployment or revocation by the Combatant Commander of the 

Contractor’s authorization to issue firearms, the Contractor shall ensure that all 

Government-issued weapons and unexpended ammunition are returned as directed by the 

Contracting Officer. 

(k) Vehicle or equipment licenses. Contractor personnel shall possess the required licenses to 

operate all vehicles or equipment necessary to perform the contract in the designated operational 

area. 

(l) Purchase of scarce goods and services. If the Combatant Commander has established an 

organization for the designated operational area whose function is to determine that certain items 

are scarce goods or services, the Contractor shall coordinate with that organization local 

purchases of goods and services designated as scarce, in accordance with instructions provided 

by the Contracting Officer. 

(m) Evacuation.  

(1) If the Combatant Commander orders a mandatory evacuation of some or all 

personnel, the Government will provide assistance, to the extent available, to United 

States and third country national Contractor personnel. 

(2) In the event of a non-mandatory evacuation order, unless authorized in writing by 

the Contracting Officer, the Contractor shall maintain personnel on location sufficient to 

meet obligations under this contract. 

(n) Next of kin notification and personnel recovery.  

(1) The Contractor shall be responsible for notification of the employee-designated 

next of kin in the event an employee dies, requires evacuation due to an injury, or is 

isolated, missing, detained, captured, or abducted. 



(2) In the case of isolated, missing, detained, captured, or abducted Contractor 

personnel, the Government will assist in personnel recovery actions in accordance with 

DoD Directive 3002.01E, Personnel Recovery in the Department of Defense. 

(o) Mortuary affairs. Mortuary affairs for Contractor personnel who die while accompanying 

the U.S. Armed Forces will be handled in accordance with DoD Directive 1300.22, Mortuary 

Affairs Policy.  

(p) Changes. In addition to the changes otherwise authorized by the Changes clause of this 

contract, the Contracting Officer may, at any time, by written order identified as a change order, 

make changes in the place of performance or Government-furnished facilities, equipment, 

material, services, or site. Any change order issued in accordance with this paragraph (p) shall be 

subject to the provisions of the Changes clause of this contract. 

(q) Subcontracts. The Contractor shall incorporate the substance of this clause, including this 

paragraph (q), in all subcontracts when subcontractor personnel are authorized to accompany 

U.S. Armed Forces deployed outside the United States in— 

(1) Contingency operations; 

(2) Humanitarian or peacekeeping operations; or 

(3) Other military operations or military exercises, when designated by the Combatant 

Commander. 

 

4. DFARS 252.225-7993  - PROHIBITION ON CONTRACTING WITH THE ENEMY IN 

THE UNITED STATES CENTRAL COMMAND THEATER OF OPERATIONS 

(DEVIATION 2012-O0005)(JAN 2012) 

 

  (a)  The Contractor is required to exercise due diligence to ensure that none of the funds 

received under this contract are provided, directly or indirectly, to a person or entity who is 

actively supporting an insurgency or otherwise actively opposing U.S. or coalition forces in a 

contingency operation.  

  (b)  The Head of the Contracting Activity (HCA) has the authority to—  

(1)  Terminate this contract for default, in whole or in part, if the HCA determines in 

writing that the Contractor failed to exercise due diligence as required by paragraph (a) of this 

clause; or  

(2)  Void this contract, in whole or in part, if the HCA determines in writing that any 

funds received under this Contract have been provided, directly or indirectly, to a person or 

entity who is actively supporting an insurgency or otherwise actively opposing U.S. or coalition 

forces in a contingency operation. 

 

  

 



5. DFARS 252.225-7994 - ADDITIONAL ACCESS TO CONTRACTOR AND 

SUBCONTRACTOR RECORDS IN THE UNITED STATES CENTRAL COMMAND 

THEATER OF OPERATIONS (DEVIATION 2012-O0005) (JAN 2012) 

   

  (a)  In addition to any other existing examination-of-records authority, the Department of 

Defense is authorized to examine any records of the Contractor to the extent necessary to ensure 

that funds available under this Contract are not— 

 (1)  Subject to extortion or corruption; or  

 (2)  Provided, directly or indirectly, to persons or entities that are actively supporting an 

insurgency or otherwise actively opposing United States or coalition forces in a contingency 

operation. 

  (b)  The substance of this clause, including this paragraph (b), is required to be included in 

subcontracts under this Contract that have an estimated value over $100,000. 

  

 

6. DFARS 252.225-7995 - CONTRACTOR PERSONNEL PERFORMING IN THE 

UNITED STATES CENTRAL COMMAND AREA OF RESPONSIBILITY  

(DEVIATION 2011-O0004) (APR 2011) 

 

 

(a) Definition. As used in this clause— “Chief of mission” means the principal officer in 

charge of a diplomatic mission of the United States or of a United States office abroad which is 

designated by the Secretary of State as diplomatic in nature, including any individual assigned 

under section 502(c) of the Foreign Service Act of 1980 (Public Law 96-465) to be temporarily 

in charge of such a mission or office. 

(b) General.  

  (1) This clause applies when contractor personnel are required to perform in the United 

States Central Command (USCENTCOM) Area of Responsibility (AOR) and are not covered by 

the clause at DFARS 252.225-7040, Contractor Personnel Authorized to Accompany U.S. 

Armed Forces Deployed Outside the United States.   

  (2) Contract performance may require work in dangerous or austere conditions. Except as 

otherwise provided in the contract, the Contractor accepts the risks associated with required 

contract performance in such operations. 

  (3) Contractor personnel are civilians. 

      (i) Except as provided in paragraph (b)(3)(ii) of this clause, and in accordance with 

paragraph (i)(3) of this clause, contractor personnel are only authorized to use deadly force in 

self defense. 

      (ii) Contractor personnel performing security functions are also authorized to use deadly 

force when use of such force reasonably appears necessary to execute their security mission to 

protect assets/persons, consistent with the terms and conditions contained in the contract or with 

their job description and terms of employment. 

  (4) Service performed by contractor personnel subject to this clause is not active duty or 

service under 38 U.S.C. 106. 

(c) Support. Unless specified elsewhere in the contract, the Contractor is responsible for all 

logistical and security support required for contractor personnel engaged in this contract. 



(d) Compliance with laws and regulations. The Contractor shall comply with, and shall 

ensure that its personnel in the USCENTCOM AOR are familiar with and comply with, all 

applicable— 

  (1) United States, host country, and third country national laws; 

  (2) Treaties and international agreements; 

  (3) United States regulations, directives, instructions, policies, and procedures; and 

  (4) Force protection, security, health, or safety orders, directives, and instructions issued by 

the USCENTCOM Commander; however, only the Contracting Officer is authorized to modify 

the terms and conditions of the contract. 

(e) Preliminary personnel requirements.  

  (1) Specific requirements for paragraphs (e)(2)(i) through (e)(2)(vi) of this clause will be set 

forth in the statement of work or elsewhere in the contract. 

  (2) Before contractor personnel depart from the United States or a third country, and before 

contractor personnel residing in the host country begin contract performance in the 

USCENTCOM AOR, the Contractor shall ensure the following: 

     (i) All required security and background checks are complete and acceptable. 

     (ii) All personnel are medically and physically fit and have received all required 

vaccinations. 

     (iii) All personnel have all necessary passports, visas, entry permits, and other documents 

required for contractor personnel to enter and exit the foreign country, including those required 

for in-transit countries. 

     (iv) All personnel have received theater clearance, if required by the Combatant 

Commander. 

     (v) All personnel have received personal security training. The training must, at a 

minimum— 

         (A) Cover safety and security issues facing employees overseas; 

         (B) Identify safety and security contingency planning activities; and 

         (C) Identify ways to utilize safety and security personnel and other resources 

appropriately. 

     (vi) All personnel who are U.S. citizens are registered with the U.S. Embassy or 

Consulate with jurisdiction over the area of operations on-line at http://www.travel.state.gov. 

  (3) The Contractor shall notify all personnel who are not a local national or ordinarily 

resident in the host country that— 

     (i) Such employees, and dependents residing with such employees, who engage in 

conduct outside the United States that would constitute an offense punishable by imprisonment 

for more than one year if the conduct had been engaged in within the special maritime and 

territorial jurisdiction of the United States, may potentially be subject to the criminal jurisdiction 

of the United States (see the Military Extraterritorial Jurisdiction Act of 2000 

(18 U.S.C. 3261 et seq.); 

     (ii) Pursuant to the War Crimes Act, 18 U.S.C. 2441, Federal criminal jurisdiction also 

extends to conduct that is determined to constitute a violation of the law of war when committed 

by a civilian national of the United States; 

     (iii) Other laws may provide for prosecution of U.S. nationals who commit offenses on 

the premises of United States diplomatic, consular, military, or other Government missions 

outside the United States (18 U.S.C. 7(9)). 



(f) Processing and departure points. The Contractor shall require its personnel who are 

arriving from outside the area of performance to perform in the USCENTCOM AOR to— 

  (1) Process through the departure center designated in the contract or complete another 

process as directed by the Contracting Officer; 

  (2) Use a specific point of departure and transportation mode as directed by the Contracting 

Officer; and  

  (3) Process through a reception center as designated by the Contracting Officer upon arrival 

at the place of performance. 

(g) Registration of Contractor personnel and private security contractor equipment. 

    (1) The Contractor is required to register in the automated web based Synchronized 

Predeployment and Operational Tracker (SPOT) following the procedures in paragraph (g)(4) of 

this clause. 

    (2) Prior to deployment of contractor employees, or, if already in the USCENTCOM AOR, 

upon becoming an employee under this contract, the Contractor shall enter into SPOT, and 

maintain current data, including actual arrival date and departure date, for all contractor 

personnel, including U.S. citizens, U.S. legal aliens, third-country nationals, and local national 

contractor personnel, who are performing this contract in the USCENTCOM AOR as follows: 

     (i) In all circumstances, this includes any personnel performing private security functions. 

     (ii) For personnel other than those performing private security functions, this requirement 

excludes anyone— 

        (A) Hired under contracts valued less than $100,000; 

        (B) Who will be performing in the CENTCOM AOR less than 30 continuous days; or 

        (C) Who, while afloat, are tracked by the Diary message Reporting System 

    (3) Weapons, armored vehicles, helicopters, and other military vehicles used by personnel 

performing private security functions under this contract must be entered into SPOT, and the 

currency of such information must be maintained. 

    (4) Follow these steps to register in and use SPOT: 

       (i) SPOT registration requires one of the following login methods: 

          (A) A Common Access Card or a SPOT-approved digital certificate; or 

          (B) A Government-sponsored SPOT user ID and password or an Army Knowledge 

Online (AKO) account. 

       (ii) To register in SPOT: 

        (A) Contractor company administrators should register for a SPOT account at 

https://spot.altess.army.mil; and 

        (B) The customer support team must validate user need. This process may take two 

business days. Company supervisors will be contacted to validate Contractor company 

administrator account requests and determine the appropriate level of user access. 

       (iii) Upon approval, all users will access SPOT at https://spot.altess.army.mil/. 

       (iv) Refer SPOT application assistance questions to the Customer Support Team at 717-

458-0747 or SPOT.helpdesk@us.army.mil. Refer to the SPOT Enterprise Suite Resource Center 

at http://www.resource.spot-es.net/ for additional training resources and documentation 

regarding registration for and use of SPOT. 

     (5) The Contractor shall submit aggregate contractor personnel counts at a minimum 

quarterly or as directed by the Contracting Officer by category (i.e. U.S. third country national or 

local national) of those contractor personnel who are on contracts valued greater than $100,000, 

but performing less that 30 days in the AOR (e.g. day laborers). 



    (6) The Contractor shall ensure that all contractor personnel in the database have a current 

DD Form 93, Record of Emergency Data Card, on file with both the Contractor and the 

designated Government official. The Contracting Officer will inform the Contractor of the 

Government official designated to receive the data card. 

(h) Contractor personnel. The Contracting Officer may direct the Contractor, at its own 

expense, to remove and replace any contractor personnel who fail to comply with or violate 

applicable requirements of this contract. Such action may be taken at the Government’s 

discretion without prejudice to its rights under any other provision of this contract, including 

termination for default or cause. 

(i) Weapons. 

     (1) If the Contracting Officer, subject to the approval of the USCENTCOM Commander, 

authorizes the carrying of weapons— 

        (i) The Contracting Officer may authorize an approved Contractor to issue Contractor-

owned weapons and ammunition to specified employees; or 

        (ii) The ________ [Contracting Officer to specify individual, e.g. Contracting Officer 

Representative, Regional Security Officer, etc,] may issue Government-furnished weapons and 

ammunition to the Contractor for issuance to specified contractor employees. 

    (2) The Contractor shall provide to the Contracting Officer a specific list of personnel for 

whom authorization to carry a weapon is requested. 

    (3) The Contractor shall ensure that its personnel who are authorized to carry weapons— 

       (i) Are adequately trained to carry and use them— 

           (A) Safely; 

           (B) With full understanding of, and adherence to, the rules of the use of force issued 

by the USCENTCOM Commander; and 

          (C) In compliance with applicable Department of Defense and agency policies, 

agreements, rules, regulations, and other applicable law; 

       (ii) Are not barred from possession of a firearm by 18 U.S.C. 922; and  

       (iii) Adhere to all guidance and orders issued by the USCENTCOM Commander 

regarding possession, use, safety, and accountability of weapons and ammunition. 

    (4) Upon revocation by the Contracting Officer of the Contractor’s authorization to 

possess weapons, the Contractor shall ensure that all Government-furnished weapons and 

unexpended ammunition are returned as directed by the Contracting Officer. 

    (5) Whether or not weapons are Government-furnished, all liability for the use of any 

weapon by contractor personnel rests solely with the Contractor and the Contractor employee 

using such weapon. 

(j) Vehicle or equipment licenses. Contractor personnel shall possess the required licenses to 

operate all vehicles or equipment necessary to perform the contract in the area of performance. 

(k) Military clothing and protective equipment. 

    (1) Contractor personnel are prohibited from wearing military clothing unless specifically 

authorized by the USCENTCOM Commander. If authorized to wear military clothing, contractor 

personnel must wear distinctive patches, arm bands, nametags, or headgear, in order to be 

distinguishable from military personnel, consistent with force protection measures. 

    (2) Contractor personnel may wear specific items required for safety and security, such as 

ballistic, nuclear, biological, or chemical protective equipment. 

(l) Evacuation.  



    (1) If the Chief of Mission or USCENTCOM Commander orders a mandatory evacuation 

of some or all personnel, the Government will provide to United States and designated third 

country national contractor personnel the level of assistance provided to private United States 

citizens. 

    (2) In the event of a non-mandatory evacuation order, the Contractor shall maintain 

personnel on location sufficient to meet contractual obligations unless instructed to evacuate by 

the Contracting Officer. 

(m) Notification and return of personal effects.  

    (1) The Contractor shall be responsible for notification of the contractor personnel 

designated next of kin, and notification as soon as possible to the U.S. Consul responsible for the 

area in which the event occurred, if the individual— 

       (i) Dies; 

       (ii) Requires evacuation due to an injury; or 

       (iii) Is isolated, missing, detained, captured, or abducted. 

    (2) The Contractor shall also be responsible for the return of all personal effects of 

deceased or missing contractor personnel, if appropriate, to next of kin. 

(n) Mortuary affairs. Mortuary affairs for contractor personnel who die in the area of 

performance will be handled in accordance with DoD Directive 1300.22, Mortuary Affairs 

Policy. 

(o) Changes. In addition to the changes otherwise authorized by the Changes clause of this 

contract, the Contracting Officer may, at any time, by written order identified as a change order, 

make changes in place of performance or Government-furnished facilities, equipment, material, 

services, or site. Any change order issued in accordance with this paragraph shall be subject to 

the provisions of the Changes clause of this contract. 

(p) Subcontracts. The Contractor shall incorporate the substance of this clause, including this 

paragraph (p), in all subcontracts that require subcontractor personnel to perform in the 

USCENTCOM AOR. 

 

7. 252.225-7997 – ADDITIONAL REQUIREMENTS AND RESPONSIBILITIES 

RELATING TO ALLEGED CRIMES BY OR AGAINST CONTRACTOR PERSONNEL 

IN IRAQ AND AFGHANISTAN (DEVIATION 2010-O0014) (AUG 2010) 

    

(a) The Contractor shall report to the appropriate investigative authorities, identified in 

paragraph (c) below, any alleged offenses under— 

 

(i) The Uniform Code of Military Justice (chapter 47 of title 10, United States code) 

(applicable to contractors serving with or accompanying an armed force in the field 

during a declared war or a contingency operation); or  

 

(ii) The Military Extraterritorial Jurisdiction Act (chapter 212 of title 18, United 

States Code). 

 

(iii) The Contractor shall provide to all contractor personnel who will perform work on a 

contract in Iraq or Afghanistan, before beginning such work, information on the 

following: 

 



(iv) How and where to report an alleged crime described in paragraph (a) of this 

clause. 

 

(v) Where to seek victim and witness protection and assistance available to contractor 

personnel in connection with an alleged offense described in paragraph (a) of this 

clause. 

 

(vi) The appropriate investigative authorities to which suspected crimes shall be reported 

include the following officials— 

(i) US Army Criminal Investigations Division at 

http://www.cid.army.mil/reportacrime.html; 

 

(ii) Air Force Office of Special Investigations at 

http://www.osi.andrews.af.mil/library/factsheets/factsheet.asp?id=14522;  

 

(iii) Navy Criminal Investigative Service at 

http://www.ncis.navy.mil/Pages/publicdefault.aspx; or 

 

(iv) To the command of any supported military element or the command of any 

base. 

 

(v) Personnel seeking whistleblower protection from reprisals for reporting criminal acts 

shall seek guidance through the DoD Inspector General hotline at (800) 424-9098 or 

www.dodig.mil/HOTLINE/index.html.  Personnel seeking other forms of victim or 

witness protections should contact the nearest military law enforcement office. 

 

(End of Clause) 

 

 

8. 252.232-7003 - ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND 

RECEIVING REPORTS (MARCH 2008) 

 

(a)  Definitions. As used in this clause- 

 

     (1)  "Contract financing payment" and "invoice payment" have the meanings given in 

section 32.001 of the Federal Acquisition Regulation. 

 

     (2)  "Electronic form" means any automated system that transmits information 

electronically from the initiating system to all affected systems.  Facsimile, e-mail, and scanned 

documents are not acceptable electronic forms for submission of payment requests. However, 

scanned documents are acceptable when they are part of a submission of a payment request made 

using Wide Area WorkFlow (WAWF) or another electronic form authorized by the Contracting 

Officer. 

 

     (3)  "Payment request" means any request for contract financing payment or invoice 

payment submitted by the Contractor under this contract. 

http://www.cid.army.mil/reportacrime.html
http://www.osi.andrews.af.mil/library/factsheets/factsheet.asp?id=14522
http://www.ncis.navy.mil/Pages/publicdefault.aspx
http://www.dodig.mil/HOTLINE/index.html


 

(b)  Except as provided in paragraph (c) of this clause, the Contractor shall submit payment 

requests and receiving reports using WAWF, in one of the following electronic formats that 

WAWF accepts: Electronic Data Interchange, Secure File Transfer Protocol, or World Wide 

Web input. Information regarding WAWF is available on the Internet at 

https://wawf.eb.mil/. 

 

(c)  The Contractor may submit a payment request and receiving report using other than 

WAWF only when- 

 

     (1)  The Contracting Officer authorizes use of another electronic form. With such an 

authorization, the Contractor and the Contracting Officer shall agree to a plan, which shall 

include a timeline, specifying when the Contractor will transfer to WAWF; 

 

     (2)  DoD is unable to receive a payment request or provide acceptance in electronic form; 

 

     (3)  The Contracting Officer administering the contract for payment has determined, in 

writing, that electronic submission would be unduly burdensome to the Contractor. In such cases, 

the Contractor shall include a copy of the Contracting Officer's determination with each request 

for payment; or 

 

     (4)  DoD makes payment for commercial transportation services provided under a 

Government rate tender or a contract for transportation services using a DoD-approved electronic 

third party payment system or other exempted vendor payment/invoicing system (e.g., 

PowerTrack, Transportation Financial Management System, and Cargo and Billing System). 

 

(d)  The Contractor shall submit any non-electronic payment requests using the method or 

methods specified in Section G of the contract. 

 

(e)  In addition to the requirements of this clause, the Contractor shall meet the requirements 

of the appropriate payment clauses in this contract when submitting payment requests. 

 

LOCAL INSTRUCTIONS 

952.222-0001 PROHIBITION AGAINST HUMAN TRAFFICKING, INHUMANE 

LIVING CONDITIONS, AND WITHHOLDING OF EMPLOYEE PASSPORTS 

 

(a) All contractors (“contractors” refers to both prime contractors and all subcontractors at all 

tiers) are reminded of the prohibition contained in Title 18, United States Code, Section 1592, 

against knowingly destroying, concealing, removing, confiscating, or possessing any actual or 

purported passport or other immigration document, or any other actual or purported government 

identification document, of another person, to prevent or restrict or to attempt to prevent or 

restrict, without lawful authority, the person’s liberty to move or travel, in order to maintain the 

labor or services of that person.  

 

(b) Contractors are also required to comply with the following provisions: 

 

https://wawf.eb.mil/


(1) Contractors shall only hold employee passports and other identification   

documents discussed above for the shortest period of time reasonable for administrative 

processing purposes. 

(2) Contractors shall provide all employees with a signed copy of their employment 

contract, in English as well as the employee’s native language that defines the terms of 

their employment/compensation. 

(3) Contractors shall not utilize unlicensed recruiting firms or firms that charge illegal 

recruiting fees. 

(4) Contractors shall be required to provide adequate living conditions (sanitation, 

health, safety, living space) for their employees.  Fifty square feet is the minimum 

acceptable square footage of personal living space per employee.  Upon contractor’s 

written request, Contracting Officers may grant a waiver in writing in cases where the 

existing square footage is within 20% of the minimum, and the overall conditions are 

determined by the Contracting Officer to be acceptable.  A copy of the waiver approval 

shall be maintained at the respective life support area. 

(5) Contractors shall incorporate checks of life support areas to ensure compliance 

with the requirements of this Trafficking in Persons Prohibition into their Quality Control 

program, which will be reviewed within the Government’s Quality Assurance process. 

(6) Contractors shall comply with International and Host Nation laws regarding 

transit/exit/entry procedures and the requirements for visas and work permits.   

 

(c) Contractors have an affirmative duty to advise the Contracting Officer if they learn of 

their employees violating the human trafficking and inhumane living conditions provisions 

contained herein.  Contractors are advised that Contracting Officers and/or their representatives 

will conduct random checks to ensure contractors and subcontractors at all tiers are adhering to 

the law on human trafficking, humane living conditions and withholding of passports. 

 

(d) The contractor agrees to incorporate the substance of this clause, including this 

paragraph, in all subcontracts under his contract.  

 

 

952.223-0001 – REPORTING KIDNAPPINGS, SERIOUS INJURIES AND DEATHS  

Contractors shall notify the Contracting Officer, as soon as practicable, whenever employee 

kidnappings, serious injuries or deaths occur. 

 

Report the following information: 

Contract Number 

Contract Description & Location 

Company Name 

Reporting party: 

Name 

Phone number 

e-mail address 

Victim: 

Name 

Gender (Male/Female) 



Age 

Nationality 

Country of permanent residence 

Incident: 

Description 

Location 

Date and time 

Other Pertinent Information 

 

952.225-0001 ARMING REQUIREMENTS AND PROCEDURES FOR PERSONAL 

SECURITY SERVICES CONTRACTORS AND FOR REQUESTS FOR PERSONAL 

PROTECTION (DEC 2011) 

(a)  General.  Contractor and its subcontractors at all tiers that require arming under this 

contract agree to obey all laws, regulations, orders, and directives applicable to the use of private 

security personnel in Iraq and Afghanistan, including U.S. CENTCOM, Office of Security 

Cooperation-Iraq (OSC-I) and United States Forces - Afghanistan (USFOR-A) Commander 

orders, instructions, polices and directives.  Contractors will ensure that all employees, including 

employees at any tier of subcontracting relationships armed under the provisions of this contract, 

comply with the contents of this clause and with the requirements set forth in the following: 

 

(1) DODI 3020.50, Private Security Contractors (PSCs) Operating in Contingency 

Operations; 

(2) DODI 3020.41, Operational Contract Support 

(3) DODI 5210.56, Carrying of Firearms and the Use of Force by DoD Personnel 

Engaged in Security, Law and Order, or Counterintelligence Activities; 

(4) DFARS 252.225-7039, Contractors Performing Private Security Functions; 

(5) DFARS 252.225-7040, Contractor Personnel Authorized to Accompany U.S. 

Armed Forces Deployed Outside the United States; 

(6) Class Deviation 2011-O0004, Contractor Personnel in the United States Central 

Command Area of Responsibility (DFARS 252.225-7995); 

(7) USFOR-A, FRAGO 11-128, Outlines Management of Armed Contractors and 

Private Security Companies Operating in the Combined Joint Operations Area - 

Afghanistan (CJOA-A); 

(8) OSC-I OPORD 11-01, Annex C, Appendix 20; 

(9) U.S. CENTCOM Policy and Delegation of Authority for Personal Protection and 

Contract Security Service Arming of DoD Civilian Personnel, dated 18 Jan 2011; 

(10) Office of Security Cooperation-Iraq (OSC-I) Policy Memorandum #14 – Civilian 

Arming Program (CAP), dated 23 November 2011;   

 

(b)  Required Contractor Documentation.  Contractors and their subcontractors at all tiers 

that require arming approval shall provide to the arming approval authority via the COR 

consistent documentation (signed and dated by the employee and employer as applicable) for 

each of their employees who will seek authorization to be armed under the contract as follows: 

 



(1) Weapons Qualification/Familiarization. All employees must meet the weapons 

qualification requirements on the requested weapon(s) established by any DoD or other 

U.S. government agency, Law of Armed Conflict (LOAC); Rules for the Use of Force 

(RUF), as defined in the U.S. CENTCOM Policy, dated 23 December 2005; and 

distinction between the above-prescribed RUF and the Rules of Engagement (ROE), 

which are applicable only to military forces. 

(2) Completed DD Form 2760 (or equivalent documentation) for each armed 

employee, indicating that the employee is not otherwise prohibited under U.S. law from 

possessing the required weapon or ammunition. 

(3) Written acknowledgement by the individual of the fulfillment of training 

responsibilities and the conditions for the authorization to carry firearms. This document 

includes the acknowledgement of the distinctions between the ROE applicable to military 

forces and RUF that control the use of weapons by DoD civilians, DoD contractors and 

PSCs. 

(4) Written acknowledgement signed by both the armed employee and by a 

representative of the employing company that use of weapons could subject both the 

individual and company to U.S. and host nation prosecution and civil liability. 

(5) A copy of the contract between the contractor’s company and the U.S. 

Government that verifies the individual’s employment and addresses the need to be 

armed. 

(6) One (1) copy of a business license from the Iraqi or Afghani Ministry of Trade or 

Interior. 

(7) One (1) copy of a license to operate as a PSC (or a temporary operating license) 

from the Ministry of Interior. 

 

(c)  Communication Plan.  The contractor will submit to the COR a communications plan 

that, at a minimum, sets forth the following: 

 

(1) The contractor’s method of notifying the OSC-I Base Defense Operations Center 

(BDOC) (Iraq) and military forces (Afghanistan) requesting assistance where hostilities 

arise, combat action is needed, or serious incidents have been observed. 

(2) How relevant threat information will be shared between contractor security 

personnel and U.S. military forces. 

(3) How the contractor will coordinate transportation with appropriate OSC-I or 

USFOR-A authorities. 

 

(d)  Plan for Accomplishing Employee Vetting.   The contractor will submit to the COR an 

acceptable plan for vetting all contractor and subcontractor local national and third country 

national employees.  The contractor shall, at a minimum, perform the following (which will be 

specifically addressed in its plan): 

  

(1) Local Nationals: Perform Local and National Agency background checks in 

accordance with Host Nation Government policies and protocols. 

(2) Use one or more of the following sources when conducting the background 

checks on Third Country Nationals: Interpol, FBI, Country of Origin Criminal Records, 

Country of Origin U.S. Embassy Information Request, or CIA records. 



(3) All local nationals and third country nationals will voluntarily submit to full 

biometric enrollment in accordance with theater biometric policies prior to submitting 

arming requests.  All local nationals and third country nationals will voluntarily submit to 

routine biometric screening in accordance with local installation policies and procedures.  

The contractor will immediately notify the COR, local installation Force Protection 

agency, and the theater arming approval authority of any individuals who are revealed as 

potential security risks during biometric processing. 

(4)  The Contractor shall provide to the COR official written certification of 

candidate(s) suitability for employment.  This certification may address multiple 

employees on a single certification but must clearly state each employee was vetted in 

accordance with the Contractor’s plan for accomplishing employee vetting. 

 

(e)  Penalties for Non-Compliance.  Failure of contractor or subcontractor employee(s) to 

comply with the laws, regulations, orders, and rules (including those specified herein) governing 

the use of force, training, arming authorization, and incident reporting requirements may result in 

the revocation of weapons authorization for such employee(s).  Where appropriate, such failure 

may also result in the total revocation of weapons authorization for the contractor (or 

subcontractor) and sanctions under the contract, including termination. 

 

(f)  Criminal and Civil Liability.  Arming of contractor or subcontractor employees under 

this contract may subject the contractor, its subcontractors, and persons employed by the same to 

the civil and criminal jurisdiction of the U.S. and Host Nation.  “Host Nation” refers to the nation 

or nations where services under this contract are performed. Additionally, the arming authority’s 

authorization letter is valid for a maximum of twelve (12) months from the date of the prior letter 

(unless authorization is earlier invalidated by a lapse in training).(Afghanistan only) 

 

(g)  Lapses in Training or Authorization.  Failure to successfully retrain an employee who 

has been properly authorized to be armed under this contract within twelve (12) months of the 

last training date will constitute a lapse in the employee’s authorization to possess and carry the 

weapon.  All unauthorized employees will immediately surrender their weapon and authorization 

letter to the contractor and will remain unarmed until such time as they are retrained and newly 

approved by the arming authority. 

  

(h)  Authorized Weapon & Ammunition Types.  Unless the BDOC for Iraq or the Deputy 

Commander of USCENTCOM (DCDRUSCENTCOM) (or a designee) for Afghanistan 

expressly provides otherwise, all arming requests and authorizations for contractor or 

subcontractor employees under this contract shall be limited to U.S. Government-approved 

weapons and ammunition.  Notwithstanding Host Nation laws or regulations that would allow 

use of heavier weapons by contract security/PSC, all DoD security service / PSC contractors 

must have weapons approved by the RSO or DCDRUSCENTCOM (or a designee) before use.  

This restriction applies to all weapons in the possession of contractor employees, even if such 

weapons are required for personal protection.  The following weapons and ammunition are 

currently authorized by the arming authority for use in Iraq and Afghanistan: 

 

(1) The M9, M4, M16, or equivalent (equivalency determination by the appropriate 

arming authority).  



(2) The M9 or equivalent sidearm will be the standard personal protection weapon 

unless other weapons are specifically requested and approved. 

(3) Standard authorized weapons are selectable fire semi-automatic weapons only.  

All Non-U.S. and Non-standard weapons must be submitted to the theater arming 

authority for review and approval. Non-standard weapons are classified as any machine 

gun, belt- fed or crew served weapon or any weapon utilizing ammunition greater than 

7.62mm X 51mm NATO. Contractors must also provide scorecards and criteria for 

qualification appropriate to the Non-standard weapon’s caliber. 

(4) U.S. government Ball ammunition is the standard approved ammunition.  

                                                                          

(i)  Requirements for Individual Weapons Possession.  All employees of the contractor 

and its subcontractors at all tiers who are authorized to be armed under this contract must: 

 

(1) Possess only those U.S. Government-approved weapons and ammunition for 

which they are qualified under the training requirements of section (b) and subsequently 

authorized to carry. 

(2) Carry weapons only when on duty or at a specific post (according to their 

authorization). 

(3) Not conceal any weapons, unless specifically authorized. 

(4) Carry proof of authorization to be armed. Employees not possessing such proof 

will be deemed unauthorized and must surrender their weapon to their employer. 

(5) IAW USCENTCOM G.O. #1, consumption of alcohol or use of any intoxicating 

substances which may impair judgment, medication or otherwise in Afghanistan is 

prohibited. 

(6)  Employees shall not consume any alcoholic beverage while armed or within eight 

(8) hours of the next work period when they will be armed.  There are no circumstances 

under which a person will be authorized to consume any alcoholic beverage or use any 

judgment impairing substance when armed for personal protection. 

  

(j)  Weapons/Equipment Restrictions and Responsibilities.  Unless otherwise provided, 

the U.S. Government will not provide any weapons or ammunition to contractors, their 

subcontractors, or any employees of the same.  The Contractor will provide all weapons and 

ammunition to those employees that will be armed under the contract.  The contractor and its 

subcontractors at all tiers will also provide interceptor body armor, ballistic helmets, and the 

Nuclear, Biological, and Chemical (NBC) protective masks to those employees that require such 

equipment in the performance of their duties. 

 

(k)  Rules for the Use of Force (RUF).  In addition to the RUF and ROE training referenced 

in paragraph (b), the contractor and its subcontractors at all tiers will monitor and report all 

activities of its armed employees that may violate the RUF and/or otherwise trigger reporting 

requirements as serious incidents.  Prompt reporting demonstrates a desire by the contractor and 

its subcontractors to minimize the impact of any violations and, therefore, will be given 

favorable consideration. Violations of the RUF include, though are not limited to: 

 

(1) Failing to cooperate with Coalition and Host Nation forces. 



(2) Using deadly force, other than in self-defense where there is a reasonable belief of 

imminent risk of death or serious bodily harm. 

(3) Failing to use a graduated force approach.  

(4) Failing to treat the local civilians with humanity or respect.  

(5) Detaining local civilians, other than in self-defense or as reflected in the contract 

terms. 

 

(l)  Retention and Review of Records.  The Contractor and all subcontractors at all tiers 

shall maintain records on weapons training, LOAC, RUF and the screening of employees for at 

least six (6) months following the expiration (or termination) of the contract.  The Contractor and 

its subcontractors at all tiers shall make these records available to the Contracting Officer or 

designated representative, at no additional cost to the government, within 72 hours of a request. 

 

(m)  Contractor Vehicles.  Vehicles used by contractor and subcontractor personnel in the 

course of their security duties shall not be painted or marked to resemble U.S./Coalition or host 

nation military and police force vehicles. 

 

(n)  Monthly Reporting.  The prime contractor will report monthly arming status to the 

Contracting Officer responsible for this contract, and any other organization designated by the 

Contracting Officer in accordance with theater policy and the timelines defined in the 

Performance Work Statement. 

 

952.225-0002 ARMED PERSONNEL INCIDENT REPORTS (DEC 2011) 

(a) All contractors and subcontractors in the Iraq or United States Forces-Afghanistan 

(USFOR-A) theater of operations shall comply with and shall ensure that their personnel 

supporting the Office of Security Cooperation-Iraq (OSC-I) or USFOR-A personnel or forces are 

familiar with and comply with all applicable orders, directives, and instructions issued by the 

respective OSC-I or USFOR-A Commanders relating to force protection and safety. 

 

(b) IRAQ:  Contractors shall provide an initial report of all weapons firing incidents or any other 

serious incidents they or their contractors are involved in to nearest OSC-I Base Defense 

Operations Center (BDOC) (listed below) as soon as practical, but not later than 4 hours after the 

incident. The contractor and its subcontractors at all tiers shall submit a written report to the 

BDOC, the Contracting Officer (KO) within 96 hours of the incident. Interim reports shall be 

submitted between the initial and final report should also be sent to the OSC-I JOC: DLOSC-

ICHOPS@iraq.centcom.mil or SVOIP 708-243-2483.  

 

 Umm Qasr  708-241-5490 

 Besmaya  708-242-0012/0014 

 Taji   708-242-6775/6205 

 Union III 708-243-2377 

 Tikrit   709-242-1002 

 Kirkuk   708-242-2203 



 

(c) AFGHANISTAN:  In the event a weapon firing incident or any other serious incident, 

contractors shall prepare and submit an initial incident report as soon as feasible, but not later 

than 4 hours from the beginning of the incident, to the Contracting Officer (KO), Contracting 

Officer’s Representative (COR), USFOR-A ACOD, and USFOR-A J3 Situational Awareness 

Room (SAR). Additionally, the contractor and its subcontractors at all tiers shall submit a written 

report to the above personnel within 96 hours of the incident. Information shall include: the name 

of the company, where the incident occurred, time when the incident occurred, a brief 

description of the events leading up to the incident, and a point of contact for the company.  

Contractors and anyone re-transmitting the report shall make reasonable efforts to transmit 

incident reports via secured means (SIPRnet or CENTRIX) when the incident report includes 

operationally sensitive information. 

 

(d) Contractors shall provide first aid and request MEDEVAC of injured persons, and remain 

available for U.S. or Coalition response forces, based upon the situation.  In the event contractor 

personnel are detained by U.S. or Coalition Forces, prolonged detention due to lack of proper 

identification can be alleviated by contractor personnel possessing on their person information 

that includes the contractor’s name, the contract number, a contractor management POC, and the 

phone number of the CONOC/SAR Watch.  Contractor and subcontractor personnel shall carry 

their Letter of Authorization (LOA) on their person at all times. 

 

952.225-0003 FITNESS FOR DUTY AND MEDICAL/DENTAL CARE LIMITATIONS 

(AFGHANISTAN) (DEC 2011) 

 

(a)  The contractor shall perform the requirements of this contract notwithstanding the fitness 

for duty of deployed employees, the provisions for care offered under this section, and 

redeployment of individuals determined to be unfit.  Contractor personnel who deploy for 

multiple tours, for more than 12 months total must be re-evaluated for fitness to deploy.  An 

examination will remain valid for 15 months from the date of the physical.  The contractor bears 

the responsibility for ensuring all employees are aware of the conditions and medical treatment 

available at the performance location. The contractor shall include this information and 

requirement in all subcontracts with performance in the theater of operations. 

 

(b)  The contractor shall not deploy an individual with any of the following conditions unless 

approved by the appropriate CENTCOM Service Component (i.e. ARCENT, AFCENT, etc.) 

Surgeon:  Conditions which prevent the wear of personal protective equipment, including 

protective mask, ballistic helmet, body armor, and chemical/biological protective garments; 

conditions which prohibit required theater immunizations or medications; conditions or current 

medical treatment or medications that contraindicate or preclude the use of chemical and 

biological protective’s and antidotes; diabetes mellitus, Type I or II, on pharmacological therapy; 

symptomatic coronary artery disease, or with myocardial infarction within one year prior to 

deployment, or within six months of coronary artery bypass graft, coronary artery angioplasty, or 

stenting; morbid obesity (BMI >/= 40%); dysrhythmias or arrhythmias, either symptomatic or 

requiring medical or electrophysiological control; uncontrolled hypertension, current heart 

failure, or automatic implantable defibrillator; therapeutic anticoagulation; malignancy, newly 



diagnosed or under current treatment, or recently diagnosed/treated and requiring frequent 

subspecialist surveillance, examination, and/or laboratory testing; dental or oral conditions 

requiring or likely to require urgent dental care within six months’ time, active orthodontic care, 

conditions requiring prosthodontic care, conditions with immediate restorative dentistry needs, 

conditions with a current requirement for oral-maxillofacial surgery; new onset (< 1 year) seizure 

disorder, or seizure within one year prior to deployment; history of heat stroke; Meniere’s 

Disease or other vertiginous/motion sickness disorder, unless well controlled on medications 

available in theater; recurrent syncope, ataxias, new diagnosis (<  1 year) of mood disorder, 

thought disorder, anxiety, somatoform, or dissociative disorder, or personality disorder with 

mood or thought manifestations; unrepaired hernia; tracheostomy or aphonia; renalithiasis, 

current; active tuberculosis; pregnancy; unclosed surgical defect, such as external fixeter 

placement; requirement for medical devices using AC power; HIV antibody positivity; psychotic 

and bipolar disorders. (Reference:  Mod 10 to USCENTCOM Individual Protection and 

Individual/Unit Deployment Policy, Tab A: Amplification of the Minimal Standards of Fitness 

for Deployment to the CENTCOM AOR). 

 

(c)  In accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-

1038, DoD Federal Acquisition Regulation Supplement (DFARS) PGI 225.74), resuscitative 

care, stabilization, hospitalization at Level III (emergency) military treatment facilities and 

assistance with patient movement in emergencies where loss of life, limb or eyesight could occur 

will be provided.  Hospitalization will be limited to emergency stabilization and short-term 

medical treatment with an emphasis on return to duty or placement in the patient movement 

system.  Subject to availability at the time of need, a medical treatment facility may provide 

reimbursable treatment for emergency medical or dental care such as broken bones, lacerations, 

broken teeth or lost fillings. 

(d)  Routine and primary medical care is not authorized.  Pharmaceutical services are not 

authorized for routine or known, routine prescription drug needs of the individual.  Routine 

dental care, examinations and cleanings are not authorized. 

 

(e)  Notwithstanding any other provision of the contract, the contractor shall be liable for any 

and all medically-related services or transportation rendered. To view reimbursement rates that 

will be charged for services at all DoD deployed medical facilities please got to the following 

website:  http://comptroller.defense.gov/rates/fy2012.html (change fiscal year as applicable). 

 

952.225-0004 COMPLIANCE WITH LAWS AND REGULATIONS (DEC 2011) 

 

(a) The Contractor shall comply with, and shall ensure that its employees and its 

subcontractors and their employees, at all tiers, are aware of and obey all U.S. and Host Nation 

laws, Federal or DoD regulations, and US Central Command orders and directives as applicable 

to personnel in Iraq and Afghanistan, including but not limited to USCENTCOM, Multi-National 

Force and Multi-National Corps or Chief of Mission operations and fragmentary orders, 

instructions, policies and directives. 

 

http://comptroller.defense.gov/rates/fy2012.html


(b) Contractor employees shall particularly note all laws, regulations, policies, and orders 

restricting authority to carry firearms, rules for the use of force, and prohibiting sexual or 

aggravated assault. 

 (1) Afghanistan – Contractor employees are subject to General Orders Number 1, as 

modified from time to time, including without limitation, their prohibition on privately 

owned firearms, alcohol, drugs, war souvenirs, pornography and photographing detainees, 

human casualties or military security measures. 

 (2) Iraq – Contractor employees are not subject to General Order 1.  Contractor employees 

will follow the policies or directives of the Office of Security Cooperation-Iraq (OSC-I) 

Installation Managers or Chief of Mission policies and directives regarding consumption of 

alcohol or any prohibited items for sites that they are assigned. 

 

(c) Contractor employees may be ordered removed from the US Embassy, Chief of Mission 

sites, OSC-I sites, secure military installations or the theater of operations by order of the Chief 

of Mission (Iraq) or senior military commander of the battle space (Afghanistan) for acts that 

disrupt good order and discipline or violate applicable laws, regulations, orders, instructions, 

policies, or directives.  Contractors shall immediately comply with any such order to remove its 

contractor employee. 

  

(d) Contractor employees performing in Iraq or the USCENTCOM Area of Responsibility 

(AOR) may be subject to the jurisdiction of overlapping criminal codes, including, but not 

limited to, the Military Extraterritorial Jurisdiction Act (18 U.S.C. Sec. 3261, et al) (MEJA), the 

Uniform Code of Military Justice (10 U.S.C. Sec. 801, et al)(UCMJ), and the laws of the Host 

Nation.  Non-US citizens may also be subject to the laws of their home country while performing 

in Iraq or the USCENTCOM AOR.  Contractor employee status in these overlapping criminal 

jurisdictions may be modified from time to time by the United States, the Host Nation, or by 

applicable status of forces agreements. 

 

(e) Under MEJA, a person who engages in felony misconduct outside the United States while 

employed by or accompanying the Armed Forces is subject to arrest, removal and prosecution in 

United States federal courts.  Under the UCMJ, a person serving with or accompanying the 

Armed Forces in the field during a declared war or contingency operation may be disciplined for 

a criminal offense, including by referral of charges to a General Court Martial.  Contractor 

employees may be ordered into confinement or placed under conditions that restrict movement in 

Iraq or within the AOR or administratively attached to a military command pending resolution of 

a criminal investigation. 

 

(f) Contractors shall immediately notify the BDOC (Iraq) or military law enforcement 

(Afghanistan) and the Contracting Officer if they suspect an employee has committed an offense.  

Contractors shall take any and all reasonable and necessary measures to secure the presence of 

an employee suspected of a serious felony offense.  Contractors shall not knowingly facilitate the 

departure of an employee suspected of a serious felony offense or violating the Rules for the Use 

of Force to depart Iraq or Afghanistan without approval from the Chief of Mission (Iraq) or the 

senior U.S. commander (Afghanistan).         

952.225-0005 MONTHLY CONTRACTOR CENSUS REPORTING (AUG 2011) 

 



Contractor shall provide monthly employee census information to the Contracting Officer, by 

province, for this contract.  Information shall be submitted either electronically or by hard-copy.  

Information shall be current as of the 25
th

 day of each month and received by the Contracting 

Officer no later than the first day of the following month.  The following information shall be 

provided for each province in which work was performed: 
 

(1) The total number (prime and subcontractors at all tiers) employees. 

(2) The total number (prime and subcontractors at all tiers) of U.S. citizens. 

(3) The total number (prime and subcontractors at all tiers) of local nationals (LN). 

(4) The total number (prime and subcontractors at all tiers) of third-country nationals (TCN). 

(5) Name of province in which the work was performed. 

(6) The names of all company employees who enter and update employee data in the 

Synchronized Pre-deployment & Operational Tracker (SPOT) IAW DFARS 252.225-7040 or 

DFARS DOD class deviation 2011-O0004. 
 

952.225-0006 – CONTRACT DELIVERY REQUIREMENTS (JUL 2010) 

 

REQUIRED DELIVERY DATE: __________________________ 

 

CONTRACTOR DELIVERY LOCATION: __________________________ 

 

POINT-OF-CONTACT RESPONSIBLE FOR INSPECTION & ACCEPTANCE: 

 

Name: __________________________ 

 

Phone No.: __________________________ email: __________________________ 

 

FINAL DELIVERY DESTINATION: ___________________________________ 

 

POINT-OF-CONTACT AT FINAL DESTINATION: ______________________ 

 

Name: __________________________ 

 

Phone No.: __________________________ email: __________________________ 

 

REQUIRING ACTIVITY: ____________________________________________ 
 

 

 

952.225-0009 MEDICAL SCREENING AND VACCINATION REQUIREMENTS FOR 

CONTRACTOR EMPLOYEES OPERATING IN THE CENTCOM AREA OF 

RESPONSIBILITY (AOR) (DEC 2011) 

 

(a)  Contractors and subcontractors at any tier shall ensure and provide satisfactory evidence 

that all locally hired employees, including Local National (LN), Third Country National (TCN), 



and U.S. employees, working on bases have been screened for and do not currently have active 

tuberculosis (TB). 

 

     (1)  Contractors may initially utilize a testing method of either a chest x-ray or TB skin 

test (TST), depending on the originating country of a contracted employee. 

 

(i)  Chest x-rays (CXR's), symptom survey, and Body Mass Index (BMI) shall be 

taken, and TSTs administered within 12 months prior to the start of 

deployment/employment.  Contractors are required to bring in a physical copy of the pre-

employment CXR film as it is the only way to verify interval changes should an active 

case of TB occur. 

 

(A) Third Country Nationals (TCNs) and Local Nationals (LNs) cannot be 

screened with the TST.  They need the pre-employment screening with a 

quality CXR, BMI and symptom survey. 

 

(B) Small-Risk Nationals (SRNs), those with less than 25 TB cases per 100,000 

persons annually (mostly expats from Europe and US), can be screened via the TST.   

 

(ii)  Annual re-screening for TCNs, and LNs will be performed with a CXR 

conducted by the Contractor’s medical provider or local economy provider who will look 

for interval changes from prior CXR’s and review any changes in the symptom survey.   

 

(iii)  SRN’s do not require annual TB re-screening.  However, for a TB contact 

investigation, a TST or Interferon Gamma Release Assay (IGRA) is required. 

 

(iv)  For a contact investigation, all personnel with a positive TST or IGRA will be 

evaluated for potential active TB with a symptom screen, exposure history, BMI, and 

CXR.  All cases of suspected or confirmed active TB must be reported to the theater 

Preventive Medicine (PM) physician and/or TB Consultant as soon as possible.  TB 

reporting is required within 24 hours to the PM POC.  Contact tracing, and medical 

coding have specific requirements.  All Small-Risk National (SRN) contract personnel 

are required to be MEDEVAC’d out of theater, at the contractor’s expense, for treatment 

of active TB, after consultation with the Theater PM or TB Consultant.  For SRN 

personnel, the contractor is responsible for management and compliance with all 

prescribed public health actions. 

 

(v)  Screening may be performed either by a licensed medical provider from the local 

economy or by the contractors’ licensed medical staffs.  Contractors shall maintain 

medical screening documentation and make it available to the Contracting Officer upon 

request. 

 

     (2)  TB screening and documentation is a requirement prior to receiving badges to work in 

the CENTCOM Area of Operations.  A copy of the TB screening documentation shall be 

provided to the responsible Base Operations Center prior to issuance of base access badges. 

 



(b)  Contractor employees, including subcontractors at any tier, who work in food service 

positions and/or  water and ice production facilities, shall have current Typhoid and Hepatitis 

“A” (full series) immunizations in accordance with the Centers for Disease Control and 

Prevention guidelines (e.g. typhoid vaccination booster is required every 2 years), in addition to 

the required TB tests.  The contractor medical provider must complete a pre-placement 

examination to include a stool sample test for ova and parasites, and annual medical screening 

form or equivalent for food service, ice and water production workers.   

 

(c)  Proof of individual employee vaccinations shall be provided to the Contracting Officer 

and COR showing that their employees and their subcontractor employees at any tier have 

received the above vaccinations.  The contractor shall maintain their employees’ vaccination 

records for examination by the Contracting Officer.  The contractor shall ensure that their 

subcontractors at any tier maintain their respective employees’ vaccination records for 

examination by the Contracting Officer. 

 

(d)  The contractor is responsible for management and compliance with all prescribed public 

health actions regarding TB in the contracted personnel.  The contractor also bears the 

responsibility of ensuring that adequate health management for TB 

(screening/diagnosis/treatment/isolation) is available at the contractor’s chosen health care 

provider for their contracted and subcontracted personnel. 

 

NOTE:  Contractors are reminded of the requirement to comply with their contract and all 

regulatory guidance (DoD Instructions/Regulations, Federal Acquisition Regulation as 

Supplemented, and FRAGO’s) as applicable regarding Medical Screening and Vaccination 

Requirements. 
 

 

952.225-0013 CONTRACTOR HEALTH AND SAFETY (DEC 2011)  

 

(a)  Contractors shall comply with National Electrical Code (NEC) 2008 for repairs and upgrades 

to existing construction and NEC 2011 standards shall apply for new construction, contract 

specifications, and MIL Standards/Regulations.   All infrastructure to include, but not limited to, 

living quarters, showers, and restrooms shall be installed and maintained in compliance with 

these standards and must be properly supported and staffed to ensure perpetual Code compliance, 

prevent hazards and to quickly correct any hazards to maximize safety of those who use or work 

at the infrastructure.  

 

(b) For existing employee living quarters the contractor shall provide maintenance, conduct 

repairs, and perform upgrades in compliance with NEC 2008 standards.  For new employee 

living quarters, the contractor shall provide maintenance, conduct repairs, and make upgrades in 

compliance with NEC 2011 standards.  The government has the authority to enter and inspect 

contractor employee living quarters at any time to ensure the prime contractor is complying with 

safety compliance standards.   

 



(c)  The contractor shall correct all deficiencies within a reasonable amount of time of 

becoming aware of the deficiency either by notice from the government or a third party, or by 

self discovery of the deficiency by the contractor.  Further guidance can be found on:  

 

UFC:  http://www.wbdg.org/ccb.browse_cat.php?o=29&c=4 

NFPA 70:  http://www.nfpa.org 

NESC:  http://www.standards.ieee.org/nesc 

 

 

 

952.225-0016 CONTRACTOR DEMOBILIZATION (AFGHANISTAN) (AUG 2011) 

 

(a)  Full demobilization of contractors and subcontractor(s) in the Afghanistan Combined 

Joint Operations Area (CJOA) is critical to responsible drawdown. The prime contractor is  

required to submit a demobilization plan to the Contracting Officer a minimum of 120 days prior 

to the end of the contract performance period or when requested by the Contracting Officer.  The 

demobilization plan shall address, as a minimum, the following procedures detailed below.  The 

procedures outline specific guidance to ensure a timely and responsible exit from theater.  Prime 

contractors are responsible and accountable to ensure their subcontractor(s) at all tiers comply 

with responsible and timely exit from theater immediately following contract performance 

completion or termination.  

 

     (1)  Exit from Afghanistan:  The prime contractor is responsible to remain cognizant of 

Afghan laws regarding exit from Afghanistan.  Currently, all foreigners traveling out of 

Afghanistan airports via commercial air transportation must have exit visas.  Department of 

Defense, U.S. Forces-Afghanistan, Letters of Authorization (LOAs), and/or Embassy Badges are 

not accepted means of exiting Afghanistan.  All U.S. citizens and foreign national contractors 

exiting via commercial means must obtain an Afghanistan exit sticker before departing the 

country.  The exit sticker may be obtained from Ministry of Interior (MOI) office.  It is the prime 

contractor’s responsibility to ensure that the most recent exit procedures are followed and to 

ensure that subcontractor(s) at all tiers are in compliance with exit procedures.   It is to the 

responsibility of the contractor to work with the Embassy of Afghanistan or Afghanistan MOI as 

required. 

 

     (2) Letter of Authorization (LOA): The prime contractor is responsible for demobilizing 

its workforce, including subcontractor employees at all tiers, and all contractor owned and 

subcontractor owned equipment out of theater as part of the prime contractor’s exit strategy.  

This exit strategy must include reasonable timeframes starting with the end of the contract 

performance period and not exceeding 30 days.  The Contracting Officer has the authority to 

extend selected LOAs up to, but not exceeding 30 calendar days after the contract completion 

date to allow the prime contractor to complete demobilization of its workforce and contractor 

owned equipment, as well as subcontractor(s) workforce and owned equipment, out of the 

Afghanistan CJOA.  The prime contractor shall notify the Contracting Officer a minimum of 30 

days prior to the end of the contract period to request up to a 30-day extension of selected LOAs 

beyond the contract completion date to complete demobilization.  The request shall include at a 

minimum:  



 

(i) the name of each individual requiring a new LOA;  

(ii) the number of days for the LOA (no more than 30 calendar days); and  

(iii) justification for the request (e.g., what function the individual(s) will be performing 

during the demobilization period).   

 

The Contracting Officer may request additional information for an LOA extension.  Any 

LOA extension granted beyond the contract completion date shall not exceed 30 days and the 

contractor is not entitled to additional compensation for this period.  If approved by the 

Contracting Officer, this is a no cost extension of an employee’s LOA due to demobilization and 

in no way is an extension of the contract performance period. 

 

     (3)  Badging:  The prime contractor is responsible to ensure all employee badges, 

including subcontractor employees at all tiers, are returned to the local Access Control Badging 

Office for de-activation and destruction.  The prime contractor shall submit a Badge Termination 

Report to ensure each record is flagged and the badge is revoked.  If a prime and/or 

subcontractor employee’s badge is not returned, the prime contractor shall submit a Lost, Stolen 

or Unrecovered Badge Report to the appropriate Access Control Badging Office.  Contractor 

employees in possession of a Common Access Card (CAC) shall be responsible for turning in 

the CAC upon re-deployment through a CONUS Replacement Center in the U.S. Failure to 

return employee badges in a timely manner may result in delay of final payment. 

 

     (4)  Contractor Controlled Facility Space:  If the prime contractor has entered into a 

Memorandum of Understanding with the Installation Mayor or Garrison for site space, buildings, 

facilities, and/or Containerized Housing Units (CHU) to house prime and/or subcontractor 

employees (at all tiers), the prime contractor is responsible to notify the Installation Mayor or 

Garrison Commander of intent to vacate at least 90 calendar days prior to the end of the contract 

performance period.  All United States Government (USG) provided property in the prime 

contractor’s possession must be returned to the USG in satisfactory condition.  The prime 

contractor is responsible and liable for any and all damages to USG property caused by prime 

and/or subcontractor employees, and shall be further liable for all cleanup, clearing, and/or 

environmental remediation expenses incurred by the USG in returning prime contractor and/or 

subcontractor facilities including surrounding site to a satisfactory condition, including expenses 

incurred in physically moving property, trash, and refuse from such premises, removing/ 

remediating hazardous wastes on the premises, and repairing structures, buildings, and facilities 

used by the prime contractor and/or subcontractor.  The prime contractor shall provide 

notification to the Installation Mayor or Garrison Commander to perform an inspection of all 

facilities as soon as practicable, but no more than 30 days, after the end of the contract period.  If 

damages are discovered, the prime contractor shall make the necessary repairs.  The prime 

contractor shall notify the Installation Mayor or Garrison Commander for re-inspection of the 

facilities upon completion of the repairs.  If the Installation Mayor or Garrison Commander 

inspects the property, site space, buildings, facilities, and/or CHUs and finds they have not been 

properly cleaned, cleared, and/or environmentally remediated, or if the prime contractor fails to 

repair  any damages within 30 calendar days after the end of the contract performance period, the 

final contract payment shall be reduced by the amount of the specified damages/repairs or the 



expenses incurred by the USG to properly clean, clear, and/or environmentally remediate the 

premises. 

 

     (5)  Government Furnished Equipment/Materials:  The prime contractor is responsible to 

return all USG furnished equipment, as defined in Federal Acquisition Regulation (FAR) Part 

45, clauses 52.245-1, if included in the contract.  Prime contractors who are not in compliance 

with the FAR, Defense Federal Acquisition Regulation Supplement, Department of Defense 

Directives and Instructions, policies, or procedures will be responsible and liable for damages to 

the government property.  The prime contractor may apply for a “relief of responsibility” from 

the Contracting Officer anytime during the contract performance period.  A joint inventory shall 

be conducted of the equipment by the prime contractor, USG representative, and the Contracting 

Officer or their representative, within 10 calendar days after the end of the contract performance 

period.  The prime contractor shall report lost, damaged or destroyed property immediately to the 

Contracting Officer, but no later than the joint inventory at the end of the contract period.  If the 

prime contractor fails to report lost, damaged or destroyed equipment or materials during the 

contract performance period, the prime contractor shall be responsible for the replacement and/or 

repair of the equipment or materials.  The replaced equipment shall be new, of the same quality, 

and shall perform at the same functional level as the missing piece of equipment.  If the prime 

contractor fails to repair and/or replace damaged or missing equipment, the final payment shall 

be reduced by the appropriate amount of the specified damages or cost to replace missing 

equipment with new. 

 

     (6)  Contractor Personal Property:  The contractor is advised that all personal property left 

on the respective installation after the date of departure of said premises, shall be sold or 

otherwise disposed of in accordance with 10 U.S.C. § 2575. 

 

(i)  A request for the return of the property will be honored, if feasible, and if received before 

the expiration of the period of time allowed to vacate the installation. 

(ii)  If abandoned property is left on the respective installation, contractual remedies may be 

enforced against the contractor, (See paragraph (b) of this clause for potential contractual 

remedies).  Additionally, even if the contractor waives its interest to all abandoned personal 

property, the contractor may still be liable for all costs incurred by the USG to remove or dispose 

of the abandoned property. 

(iii)   The contractor hereby authorizes the USG authority to dispose of any and all 

abandoned personal property in any manner the USG may deem suitable and hereby releases and 

discharges the USG and its agents from any and all claims and demands whatsoever that could 

otherwise be asserted because of the disposition of said abandoned personal property. 

 

     (7)  Synchronized Predeployment Operational Tracker (SPOT):  The prime contractor is 

responsible to close out the deployment of personnel, including subcontractor employees at all 

tiers, at the end of the contract completion period and to release the personnel from the prime 

contractor’s company in the SPOT database.  The release of employee information must be 

accomplished no more than 30 calendar days after the end of the contract completion date. 

 

     (8)  Accountability of Prime and Subcontractor Personnel:  Whether specifically written 

into the contract or not, it is the expectation of the USG that for any persons brought into the 



Afghanistan CJOA for the sole purposes of performing work on USG contracts, contract 

employers will return employees to their point of origin/home country once the contract is 

completed or their employment is terminated for any reason.  If the prime contractor fails to re-

deploy an employee, or subcontractor employee at any tier, the USG shall notify the applicable 

U.S. Embassy to take appropriate action.  Failure by the prime contractor to re-deploy its 

personnel, including subcontractor personnel at any tier, at the end of the contract completion 

date, could result in the contractor being placed on the Excluded Parties List System (EPLS) and 

not be allowed to propose on future U.S. contracts anywhere in the world. 

 

     (9)  Personnel Recovery:  Any DoD contractor with unaccounted for employees shall 

follow the instructions in the “Contractor Accountability and Personnel Recovery” Clause 

952.225-20.  The contractor may use the Contracting Fusion Cell as a resource to track or 

research employees last known location and/or to view LOA’s.  

 

(b)  CENTCOM - Joint Theater Support Contracting Command (C-JTSCC) and external 

agencies will utilize all available contracting remedies to guarantee compliance with 

demobilization requirements.  Such actions include, but are not limited to withholding payment, 

issuing a cure notice, issuing a negative Contractor Performance Assessment Reporting System 

(CPARS) evaluation, reduction of award fee, debarment, reimbursement of U.S. Government 

expenses, and/or any other legal remedy available to a contracting officer.  The USG reserves the 

right to withhold payment from the prime contractor not in compliance with the above 

procedures included herein.  Additionally, the Contracting Officer shall document all unresolved 

contractor compliance issues in CPARS, which shall have an adverse past performance affect on 

future contracts with the USG, anywhere in the world. 

 

952.225-0019 COMMODITY SHIPPING INSTRUCTIONS (AFGHANISTAN) (AUG 

2011) 

 

(a)  USFOR-A FRAGO 10-200.  United States Forces Afghanistan (USFOR-A) has directed 

that all shipments into and out of the Combined Joint Operations Area - Afghanistan (CJOA-A) 

be coordinated through the Defense Transportation System (DTS) in order to expedite the 

customs clearance process and facilitate the use of in-transit visibility for all cargo in the CJOA-

A. 

 

(b)  Information regarding the Defense Transportation System (DTS).  For instructions 

on shipping commodity items via commercial means using DTS, see the following websites: 

 

1. Defense Transportation Regulation – Part II Cargo Movement - Shipper, 

Trans-shipper, and Receiver Requirements and Procedures: 

            http://www.transcom.mil/dtr/part-ii/dtr_part_ii_203.pdf 
 

2. Defense Transportation Regulation – Part II 4 Cargo Movement – Cargo 

Routing and Movement:  http://www.transcom.mil/dtr/part-ii/dtr_part_ii_202.pdf 

 

http://www.transcom.mil/dtr/part-ii/dtr_part_ii_203.pdf
http://www.transcom.mil/dtr/part-ii/dtr_part_ii_202.pdf


3. Defense Transportation Regulation – Part V - Department of Defense Customs and 

Border Clearance Policies and Procedures:  http://www.transcom.mil/dtr/part-

v/dtr_part_v_512.pdf 

 

(c)  Responsibilities of the vendor carrier representative, shipping expediter, and/or 

customs broker: 

 

 1.  Afghanistan Import Customs Clearance Request Procedures: The carrier, shipping 

expediter, and/or customs broker is responsible for being knowledgeable about the 

Afghan Customs Clearance Procedures. 

 2. Status of Customs Clearance Requests: All inquiries regarding the status of a customs 

clearance request prior to its submission to Department of Defense (DoD) Customs and 

after its return to the carrier representative or shipping expediter should be directed to the 

carrier or shipping agent. 

 3. Customs Required Documents: The carrier representative or shipping expediter is 

required to provide the DoD Contracting Officer Representative (COR) with all 

documentation that will satisfy the requirements of the Government of the Islamic 

Republic of Afghanistan (GIRoA). 

 

(d)  Required Customs Documents:  Documents must be originals (or copies with a 

company stamp). Electronic copies or photocopied documents will not be accepted by GIRoA.  

The carrier is responsible for checking the current requirements for documentation with the 

Afghanistan Customs Department (ACD) as specified by the U.S. Embassy Afghanistan’s SOP 

for Customs Clearance Requests Operations (http://trade.gov/static/AFGCustomsSOP.pdf) and 

paragraph 4 below. 

 

1.  The U.S Ambassador Afghanistan diplomatic note guarantees that the U.S. 

Government (USG) shipments are exempt from Afghanistan Customs duties and taxes. 

USG shipments do not provide commercial carriers with the authority to unnecessarily 

delay shipments or holdover shipments in commercial storage lots and warehouses while 

en route to its final destination.  The U.S. Embassy expects that shipments will be 

expedited as soon as customs clearance paperwork is received from the respective GIRoA 

officials. 

      2.  Imports:  Documentation must list the year, make, model, and color of the 

commodity, the commodity Identification Number (if applicable) and for vehicles, the 

Engine Block Number.  The following documentation is required for all import 

shipments:  

 

a. An original Customs Clearance Request (CCR) prepared by the COR in 

accordance with Afghanistan customs guidance referenced in paragraph 4 below.  

b. Bills of Lading (for shipments by sea), Airway Bills (for shipments by air) or 

Commodity Movement Request (CMRs) (for overland shipments).  In the 

consignee block, type in “US Military”.  This will help the Afghan Customs 

officials to recognize that the shipment belongs to the US Military and, therefore, 

the shipment is subject to tax exemption provisions as specified under the current 

Diplomatic Note or Military Technical Agreement (MTA). 

http://www.transcom.mil/dtr/part-v/dtr_part_v_512.pdf
http://www.transcom.mil/dtr/part-v/dtr_part_v_512.pdf
http://trade.gov/static/AFGCustomsSOP.pdf


c. Shipping Invoices. 

d. Packing Lists.  Required only if the shipping invoice does not list the cargo.  

e. An Afghan Government Tax Exemption Form (Muaffi Nama) purchased from 

the Department of Customs and Revenue and prepared in the local language by 

the carrier representative, shipping agent, or customs broker. 

f. A Diplomatic Note, prepared by DoD Customs, to the Ministry of Foreign 

Affairs requesting the initiation of customs formalities with the Ministry of 

Finance, Department of Customs and Exemptions.  Please note that DoD Customs 

is not responsible for registering vehicles.  

g. Commercially-owned equipment such as vehicles, construction machinery or 

generators that are leased and imported to Afghanistan for the performance of a 

USG contract may be subject to taxes and duties as determined by GIRoA.  If 

commercially-owned equipment is imported into Afghanistan in a duty-free 

status, that duty-free status only applies as long as the equipment is under the 

exclusive use of the USG contract.  If the equipment is released at the end of the 

contract, applicable GIRoA duties and taxes will apply to the owner if the 

equipment is not exported from Afghanistan or transferred to another USG 

contract. 

h. USG-owned vehicles must be exported at the conclusion of the project period 

or transferred to another USG entity.  Under certain conditions, the USG may 

transfer equipment or vehicles to GIRoA. 

 

     3.  Exports:  The following documentation is required for all export shipments:  

 

a. An original CCR prepared by the COR.  If COR is not available, the 

Contracting Officer (KO) will prepare the CCR.  

b. Invoices. 

c. Packing Lists.  Required only if the shipping invoice does not list the cargo.  

d. A Diplomatic Note, prepared by the DoD Customs Cell, to the Ministry of 

Foreign Affairs requesting the initiation of customs formalities with the Ministry 

of Finance, Department of Customs and Exemptions. 

 

4.  Customs requirements from the GIRoA may change with little notice.  For current 

detailed instructions on customs guidelines in Afghanistan, refer to “The Instruction for 

Customs Clearance Request (Import/Export) Operations.”  In all cases, the carrier is 

required to obtain a copy of this document, found at the following link: 

http://trade.gov/static/AFGCustomsSOP.pdf 

 

(e)  Point of contact (POC) for customs issues is the USFOR-A Joint Security Office 

(JSO) J3 at DSN: 318-449-0306 or 449-0302.  Commercial to DSN conversion from the United 

States is (732) 327-5130, choose option #1, and then dial 88-318 followed by your seven-digit 

DSN number. 

 

952.225-0020 CONTRACTOR ACCOUNTABILITY AND PERSONNEL RECOVERY 

(AFGHANISTAN) (AUG 2011) 

 

http://trade.gov/static/AFGCustomsSOP.pdf


(a)  Contract performance may require work in dangerous or austere conditions.  Except as 

otherwise provided in the contract, the contractor accepts the risks associated with required 

contract performance in such operations. 

 

     (1)  Unaccounted Personnel:  It is the expectation of the USG that any contractor brought 

into Afghanistan for the sole purposes of performance of work on a USG contract must be 

accounted for at all times by their respective employers.  Additionally, contractors who maintain 

living quarters on a USG base shall verify the location of each of its employees’ living quarters a 

minimum of once a month.  If a DoD contracted employee becomes missing and evidence does 

not indicate foul play, a Personnel Recovery (PR) event is NOT automatically triggered.  Such 

an event will be treated as an accountability battle drill by the employer’s chain of command or 

civilian equivalent.    

 

     (2)  Contractor Responsibilities:  The contractor is responsible to take all necessary steps 

to locate and investigate the unaccounted for employee(s) whereabouts to the maximum extent 

practicable.  To assist in this process, contractors may use the Contracting Fusion Cell as a 

resource to track or research employee’s last known location and/or to view LOA’s.  All missing 

personnel will be immediately reported to the installation division Personnel Recovery Officer 

(PRO), Mayor’s cell, Military Police Station and/or the Criminal Investigative Division, and the 

Base Defense Operations Center (BDOC). 

   

     (3)  Contractor Provided Information:  If it is determined that a potential criminal act has 

occurred, the USD PRO (or USFOR-A Personnel Recovery Division (PRD) with prior 

coordination) will attempt to validate the missing person’s identity through the employer.  The 

contractor shall provide the information to PRD within 12 hours of request.  The required 

information the contractor should keep on file includes but is not limited to: copy of the 

individuals Letter of Authorization generated by the Synchronized Pre-deployment and 

Operational Tracker System (SPOT), copy of passport and visas, housing information of where 

the individual resides such as room number and location, DD Form 93, Record of Emergency 

Data, copy of badging, and contact information for known friends or associates.      

 

(b)If USFOR-A PRD determines through investigation that the unaccounted personnel have 

voluntarily left the installation either seeking employment with another contractor or other non-

mission related reasons, PRD will notify the contractor.  The contractor shall ensure that all 

government-related documents such as LOA’s, visas, etc. are terminated/reconciled 

appropriately within 24 hours of notification by PRD in accordance with subparagraph (a)(8) of 

C-JTSCC Clause 952.225-0016 entitled “Contractor Demobilization (Afghanistan)”.  

Contractors who fail to account for their personnel or whose employees create PR events will be 

held in breach of their contract and face all remedies available to the Contracting Officer. 

 

952.225-0022 VISIBILITY OF INBOUND/OUTBOUND CARGO AND 

CONTRACTOR EQUIPMENT CENSUS (AFGHANISTAN)  (APR 2012) 
 

a. Movement and coordination of inbound and outbound cargo in Afghanistan is critical to 

ensuring an effective drawdown.  The contractor shall provide visibility of their inbound cargo 

and equipment via the Synchronized Pre-deployment Operational Tracker (SPOT) census for 

their contract.  This requirement includes the prime and subcontractor’s at all tiers cargo and 



equipment.  The contractor shall report any individual piece of equipment valued at $50,000 or 

more.  Incoming cargo and equipment census data shall be input 30 days prior to start of 

performance or delivery of supplies and quarterly thereafter for inbound and outbound 

equipment.   

 

b. This reporting is required on Rolling Stock (RS), Non Rolling Stock (RNRS), and Twenty 

foot Equivalent Units (TEU).   The following definitions apply to these equipment/cargo 

categories: 

 

(1) Rolling Stock (RS):  All equipment with wheels or tracks, that is self-propelled, or is 

un-powered and can be towed by a vehicle on a roadway.  Also includes standard 

trailer mounted equipment such as generators, water purification equipment, and 

other support equipment with permanent wheels.  Specific examples of R/S include 

Wheeled Armored Vehicles (WAVS), Mine-Resistant Ambush-Protected (MRAP) 

family of vehicles (FOVS), and Highly Mobile Multipurpose Wheeled Vehicles 

(HMMWVS). 

(2) Non Rolling Stock (RNRS):  All equipment that is not classified as Rolling Stock. 

Includes equipment that is not trailer-mounted or originally designed to be driven or 

towed over a roadway. 

(3) Twenty foot Equivalent Units (TEU):  Standard unit for describing a ship’s cargo 

capacity, or a shipping terminal’s cargo handling capacity.  One TEU represents the 

cargo capacity of a standard intermodal shipping container, 20 feet long, 8 feet wide, 

and 8.5 feet high.  One TEU is equivalent to 4 QUADCONS and 3 TRICONS.  One 

TEU has an internal volume of 1,166 cubic feet.   

 

c. This data will be used by United States Forces-Afghanistan (USFOR-A) to assist in 

tracking the drawdown of Afghanistan.   The contractor is responsible for movement of their 

own cargo and equipment.  The data provided by contractors is for informational purposes only 

in order to plan and coordinate the drawdown effort.  The Government assumes no responsibility 

for contractor demobilization except as stated in individual contract terms and conditions. 
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Appendix D
Labor Category Descriptions (LCD)

Labor Category Descriptions

Program Manager (Senior / Lead)

Requires BS in Engineering or related scientific /technical discipline with 10
years experience. Must be capable of planning, coordinating, and directing the
activities of administrative, program, and technical personnel. Must have a
thorough understanding and experience in the complete life-cycle management
of military systems. Must have knowledge and experience with Department of
Defense (DOD)/Army plans, policies, standards, and methods aimed at the
acquisition and support of military systems. Must be capable of managing and
controlling schedules and cost to provide on time, within budget, performance of
all aspects of the contractual effort. Must be capable of providing direction for
operations and ensuring compliance with all management policies, plans, and
procedures. Must be capable of providing recommendations for resolution of
technical problems.

General Engineer (Senior / Lead)

Requires BS in Engineering or related scientific /technical discipline with 10
years experience. Must have the technical background and skills to perform in
all phases of hardware design, development, and documentation. Performs
fundamental engineering duties in preliminary designs, performing tests, taking
measurements and performing system analyses or simulations. Applies standard
practices and techniques in specific engineering assignments. Prepares data and
documentation when applicable. Instructs, as required, engineering technicians.
Maybe required to perform duties associated with Logistical, Mechanical,
Electrical, Production and/or Value Engineering.
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General Engineer (Journeyman)

Requires BS in Engineering or related scientific /technical discipline with 5
years experience. Must have the technical background and skills to perform in
all phases of hardware design, development, and documentation. Performs
fundamental engineering duties in preliminary designs, performing tests, taking
measurements and performing system analyses or simulations. Applies standard
practices and techniques in specific engineering assignments. Prepares data and
documentation when applicable. Instructs, as required, engineering technicians.
Maybe required to perform duties associated with Logistical, Mechanical,
Electrical, Production and/or Value Engineering.

General Engineer (Intermediate)

Requires BS in Engineering or related scientific /technical discipline with 3
years experience. Must have the technical background and skills to perform in
all phases of hardware design, development, and documentation. Performs
fundamental engineering duties in preliminary designs, performing tests, taking
measurements and performing system analyses or simulations. Applies standard
practices and techniques in specific engineering assignments. Prepares data and
documentation when applicable. Instructs, as required, engineering technicians.
Maybe required to perform duties associated with Logistical, Mechanical,
Electrical, Production and/or Value Engineering.

Systems Engineer (Senior / Lead)

Requires BS in Computer Science, Information Systems, Engineering or related
scientific /technical discipline with 10 years experience. Interacts with system
users to translate their requirements into systems, hardware, and software
requirements and design. Participates in the development of test strategies.
Solves engineering problems (or managing the solution of engineering
problems) in the functional area to which assigned.

Systems Engineer (Journeyman)

Requires BS in Computer Science, Information Systems, Engineering or related
scientific /technical discipline with 5 years experience. Interacts with system
users to translate their requirements into systems, hardware, and software
requirements and design. Participates in the development of test strategies.
Solves engineering problems (or managing the solution of engineering
problems) in the functional area to which assigned.
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Systems Engineer (Intermediate)

Requires BS in Computer Science, Information Systems, Engineering or related
scientific /technical discipline with 3 years experience. Interacts with system
users to translate their requirements into systems, hardware, and software
requirements and design. Participates in the development of test strategies.
Solves engineering problems (or managing the solution of engineering
problems) in the functional area to which assigned.

Network Engineer (Senior / Lead)

Requires BS in Computer Science, Information Systems, Engineering or related
scientific /technical discipline with 10 years experience. Must be capable of
performing network engineering functions including: conceptualization, design,
implementation, and optimization. Must be experienced in assessing evolving
user needs, translating those needs into network changes through network
reconfiguration, hardware and software acquisitions, installation and test. Must
be knowledgeable in the application of current and emerging network software
and hardware technology and protocols.

Network Engineer (Journeyman)

Requires BS in Computer Science, Information Systems, Engineering or related
scientific /technical discipline with 5 years experience. 8 years of direct relevant
technical experience may be substituted for education. Must be capable of
performing network engineering functions including: conceptualization, design,
implementation, and optimization. Must be experienced in assessing evolving
user needs, translating those needs into network changes through network
reconfiguration, hardware and software acquisitions, installation and test. Must
be knowledgeable in the application of current and emerging network software
and hardware technology and protocols.

Network Engineer (Intermediate)

Requires BS in Computer Science, Information Systems, Engineering or related
scientific /technical discipline with 3 years experience. 4 years of direct relevant
technical experience may be substituted for education. Must be capable of
performing network engineering functions including: conceptualization, design,
implementation, and optimization. Must be experienced in assessing evolving
user needs, translating those needs into network changes through network
reconfiguration, hardware and software acquisitions, installation and test. Must
be knowledgeable in the application of current and emerging network software
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and hardware technology and protocols.

Telecommunications Specialist (Senior / Lead)

Must have a High School Diploma. Preferred to be a graduate of a
telecommunications / electronics technical school. 8 years experience required.
Must possess experience in communications software, hardware or networks.
Analyzes network characteristics (traffic, connect time, transmission speeds,
packet sizes, and throughput, etc.) and recommends procurement, removals, and
modifications to network components. Designs and optimizes network
topologies and site configurations. Evaluates communication hardware and
software, troubleshoots LAN/MAN/WAN and network related problems.
Provides technical expertise for performance and configuration of networks.
Schedules conversions and cutovers. Oversees network control center.
Supervises maintenance of systems.

Telecommunications Specialist (Journeyman)

Must have a High School Diploma. Preferred to be a graduate of a
telecommunications / electronics technical school. 5 years experience required.
Must possess experience in communications software, hardware or networks.
Analyzes network characteristics (traffic, connect time, transmission speeds,
packet sizes, and throughput, etc.) and recommends procurement, removals, and
modifications to network components. Designs and optimizes network
topologies and site configurations. Plans installations, transitions, and cutovers
of network components and capabilities.

Telecommunications Specialist (Intermediate)

Must have a High School Diploma. Preferred to be a graduate of a
telecommunications / electronics technical school. 3 years experience required.
Must possess experience in communications software, hardware or networks.
Analyzes network characteristics (traffic, connect time, transmission speeds,
packet sizes, and throughput, etc.) and recommends procurement, removals, and
modifications to network components. Designs and optimizes network
topologies and site configurations. Plans installations, transitions, and cutovers
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of network components and capabilities

Information Assurance Engineer (Senior /
Lead)

Requires BS in Computer Science, Information Systems, Engineering
Technology, or related scientific or technical discipline with 10 years
experience. Analyzes and resolves INFOSEC technical problems. Conducts
testing, records and analyzes results, and provides recommendations for
improvements. Supports the integration of INFOSEC solutions and technologies
into networks. Must have knowledge of TCP/IP, information
security/authorization profiles, or security administration. Must have knowledge
of Government security policies and familiarity with security-related
technologies and auditing tools. Must be capable of providing security
engineering analysis and developing security accreditation/certification
documentation, and creating and maintaining security policy and procedures.
Must be capable of performing security certification engineering analysis,
vulnerability assessments, and risk assessments. Must be capable of designing
and configuring security tools. Must be capable of developing test procedures,
establishing test environments, executing security certification
test/demonstrations/evaluations, documenting results, and developing reports,
conclusions, and recommendations. Must be capable of conceptualizing and
implementing security systems and architectures.
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Information Assurance Engineer (Journeyman)

Requires BS in Computer Science, Information Systems, Engineering
Technology, or related scientific or technical discipline with 5 years
experience.Analyzes and resolves INFOSEC technical problems. Conducts
testing, records and analyzes results, and provides recommendations for
improvements. Supports the integration of INFOSEC solutions and technologies
into networks. Must have knowledge of TCP/IP, information
security/authorization profiles, or security administration. Must have knowledge
of Government security policies and familiarity with security-related
technologies and auditing tools. Must be capable of providing security
engineering analysis and developing security accreditation/certification
documentation, and creating and maintaining security policy and procedures.
Must be capable of performing security certification engineering analysis,
vulnerability assessments, and risk assessments. Must be capable of designing
and configuring security tools. Must be capable of developing test procedures,
establishing test environments, executing security certification
test/demonstrations/evaluations, documenting results, and developing reports,
conclusions, and recommendations. Must be capable of conceptualizing and
implementing security systems and architectures.

Information Assurance Technician
(Intermediate)

Requires AA/2-year degree in Computer Science, Information Systems,
Engineering Technology, or related scientific or technical discipline with 3 years
experience. Analyzes and resolves INFOSEC technical problems. Conducts
testing, records and analyzes results, and provides recommendations for
improvements. Supports the integration of INFOSEC solutions and technologies
into networks. Must have knowledge of TCP/IP, information
security/authorization profiles, or security administration. Must have knowledge
of Government security policies and familiarity with security-related
technologies and auditing tools. Must be capable of providing security
engineering analysis and developing security accreditation/certification
documentation, and creating and maintaining security policy and procedures.
Must be capable of performing security certification engineering analysis,
vulnerability assessments, and risk assessments. Must be capable of designing
and configuring security tools. Must be capable of developing test procedures,
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establishing test environments, executing security certification
test/demonstrations/evaluations, documenting results, and developing reports,
conclusions, and recommendations. Must be capable of conceptualizing and
implementing security systems and architectures.

CAD/CAM Drafter (Senior / Lead)

Requires AA/2-year degree in Engineering Techology or related scientific /
technical discipline with 8 years experience. 8 years of direct relevant technical
experience may be substituted for education. Works closely with design
originators, preparing CAD/CAM drawings/models of unusual, complex, or
original designs, which require a high degree of precision. Performs unusually
difficult assignments requiring considerable initiative, resourcefulness, and
drafting expertise. Assures that anticipated problems in manufacture, assembly,
installation, and operation are resolved by the drawing produced. Exercises
independent judgment in selecting and interpreting data based on knowledge of
the design intent. Although working primarily as a drafter, may occasionally
interpret general designs prepared by others to complete minor details. May
provide advice and guidance to lower level drafters or serve as coordinator and
planner for large and complex drafting projects.
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CAD/CAM Drafter (Journeyman)

Requires AA/2-year degree in Engineering Techology or related scientific /
technical discipline with 5 years experience. 6 years of direct relevant technical
experience may be substituted for education. Works closely with design
originators, preparing CAD/CAM drawings/models of unusual, complex, or
original designs, which require a high degree of precision. Performs unusually
difficult assignments requiring considerable initiative, resourcefulness, and
drafting expertise. Assures that anticipated problems in manufacture, assembly,
installation, and operation are resolved by the drawing produced. Exercises
independent judgment in selecting and interpreting data based on knowledge of
the design intent. Although working primarily as a drafter, may occasionally
interpret general designs prepared by others to complete minor details. May
provide advice and guidance to lower level drafters or serve as coordinator and
planner for large and complex drafting projects.

CAD/CAM Drafter (Intermediate)

Requires AA/2-year degree in Engineering Techology or related scientific /
technical discipline with 3 years experience. 4 years of direct relevant technical
experience may be substituted for education. Works closely with design
originators, preparing CAD/CAM drawings/models of unusual, complex, or
original designs, which require a high degree of precision. Performs unusually
difficult assignments requiring considerable initiative, resourcefulness, and
drafting expertise. Assures that anticipated problems in manufacture, assembly,
installation, and operation are resolved by the drawing produced. Exercises
independent judgment in selecting and interpreting data based on knowledge of
the design intent. Although working primarily as a drafter, may occasionally
interpret general designs prepared by others to complete minor details. May
provide advice and guidance to lower level drafters or serve as coordinator and
planner for large and complex drafting projects.
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Mechanical Technician (Senior / Lead)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 8 years experience in machine and sheet metal shop practices, of which
5 years shall be related to the fabrication and installation of parts for
communications-electronics installations in military systems. Must be skilled in
the use of hand tools, air tools, riveters, and sheet metal and machine tools such
as shears, breaks, notchers, saws, milling machines, lathes, etc., as well as
measuring tools, test instruments, and painting equipment. Plans and performs
installation and test of mechanical modifications to, and preventive maintenance,
troubleshooting, and repair of mechanical and structural components for,
complex systems such as military shelters, aircraft, ground vehicles, etc., as may
be applicable. Works from, and assists in the development of, engineering
drawings. Works independently, with minimal supervision.

Mechanical Technician (Journeyman)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 5 years experience in mechanical design and sheet metal fabrication on
systems as appropriate to the task. Must be skilled in the use of hand tools, air
tools, riveters, and sheet metal and machine tools such as shears, breaks,
notchers, saws, milling machines, lathes, etc., as well as measuring tools, test
instruments, and painting equipment. Performs installation and test of
mechanical modifications to, and preventive maintenance, troubleshooting, and
repair of mechanical and structural components for, complex systems such as
military shelters, aircraft, ground vehicles, etc., as may be applicable. Ability to
work from and interperet engineering drawings and technical specifications.

Mechanical Technician (Intermediate)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 3 years experience in mechanical design and sheet metal fabrication on
systems as appropriate to the task. Must be skilled in the use of hand tools, air
tools, riveters, and sheet metal and machine tools such as shears, breaks,
notchers, saws, milling machines, lathes, etc., as well as measuring tools, test
instruments, and painting equipment. Performs installation and test of
mechanical modifications to, and preventive maintenance, troubleshooting, and
repair of mechanical and structural components for complex systems such as
military shelters, aircraft, ground vehicles, etc., as may be applicable. Ability to
work from and interperet engineering drawings and technical specifications.
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Sheet Metal Mechanic (Master)

Must have completed a four (4) year apprenticeship program and have two (2)
years experience as a Journeyman Sheet Metal Mechanic or a minimum of eight
(8) years experience working as a Journeyman Sheet Metal Mechanic. Must be
able to set-up and operate the full range of sheet metal tools found in a well-
equipped prototype development shop. Must be able to work from engineering
design drawings and technical specifications. Must perform mathematical
calculations involving use of plain and solid geometry and principles of
measurement. Must work with various thicknesses of aluminum, steel alloys,
stainless steel, copper, brass and other ferrous and non-ferrous metals.
Knowledge of Computer Aided Manufacturing (CAM) programming is required.

Sheet Metal Mechanic (Journeyman)

Must have completed a four (4) year apprenticeship program or a minimum of 4
years experience working as a Journeyman Sheet Metal Mechanic. Must be able
to set-up and operate the full range of sheet metal tools found in a well-equipped
prototype development shop. Must be able to work from engineering design
drawings and technical specifications. Must perform mathematical calculations
involving use of plain and solid geometry and principles of measurement. Must
work with various thicknesses of aluminum, steel alloys, stainless steel, copper,
brass and other ferrous and non-ferrous metals.

Sheet Metal Mechanic (Intermediate)

Minimum of 2 years experience working as a Sheet Metal Mechanic. Must be
able to set-up and operate the full range of sheet metal tools found in a well-
equipped prototype development shop. Must be able to work from engineering
design drawings and technical specifications. Must perform mathematical
calculations involving use of plain and solid geometry and principles of
measurement. Must work with various thicknesses of aluminum, steel alloys,
stainless steel, copper, brass and other ferrous and non-ferrous metals.

Welder (Senior / Lead)

Must have (8) years experience working as a Journeyman Welder. Must perform
conventional welding, brazing and soldering with electric, heli-arc and
oxyacetylene equipment. Must clean and prepare metals to be welded to insure
proper joining of the metals. Make jigs and fixtures to aid in accomplishing
assignments.
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Welder (Journeyman)

Must have four (4) years experience as a Journeyman Welder. Must perform
conventional welding, brazing and soldering with electric, heli-arc and
oxyacetylene equipment. Must clean and prepare metals to be welded to insure
proper joining of the metals. Make jigs and fixtures to aid in accomplishing
assignments.

Welder (Intermediate)

Must have two (2) years experience as a Welder. Must perform conventional
welding, brazing and soldering with electric, heli-arc and oxyacetylene
equipment. Must clean and prepare metals to be welded to insure proper joining
of the metals. Make jigs and fixtures to aid in accomplishing assignments.

Machinist (Master)

Must have completed a four (4) year apprenticeship program and have two (2)
years as a Journeyman Machinist or a minimum of eight (8) years experience
working as a Journeyman Machinist. Must be able to fabricate and construct
mechanisms, models and instruments that fulfill engineering requirements for
experimental laboratory equipment involving mechanical, electro-mechanical,
hydraulic, optical and pneumatic principles. Determine necessity for special
tools, dies and fixtures required to accomplish intricate machining and assembly
operations and set-up and operate CNC machines (Machining Center, Lathe and
Milling Machine). Knowledge of Computer Aided Machine (CAM)
programming is required.

Machinist (Journeyman)

Must have completed a four (4) year apprenticeship program as a Machinist or a
minimum of four (4) years experience working as a Journeyman Machinist.
Must be able to set-up and operate the full range of machine tools found in a
well-equipped prototype development shop. Must be able to work from
engineering design drawings and technical specifications. Must be able to
maintain dimensional accuracy, to specified tolerances, during machining
processes, through the use of measuring instruments (e.g. vernier calipers,
inside/outside & depth micrometers, gage blocks, surface and height gages, and
dial indicators).
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Machinist (Intermediate)

Minimum of 2 years experience working as a Machinist. Must be able to set-up
and operate the full range of machine tools found in a well-equipped prototype
development shop. Must be able to work from engineering design drawings and
technical specifications. Must be able to maintain dimensional accuracy, to
specified tolerances, during machining processes, through the use of measuring
instruments (e.g. vernier calipers, inside/outside & depth micrometers, gage
blocks, surface and height gages, and dial indicators).

Painter (Journeyman)

Must have two (2) years experience as a Journeyman Industrial Painter. Must
prepare surfaces by sandblasting, sanding, applying chemical degreasing and
etching solutions, metal conditioners and wash primers. Must paint a variety of
wood and metal items, primarily by spraying with powder, lacquers and acrylics.
Must independently plan details of work, selecting method, equipment and
process best suited for a particular requirement.

HVAC Technician

Must possess a high school diploma or a trade school equivalent and have (5)
five years experience in the field. Must be able to work from engineering
drawings, technical specifications/ manuals, and/or schematics to operate,
maintain, troubleshoot and repair HVAC and refrigeration equipment. Must be
thoroughly familiar with all military, federal, state and local building
codes/regulations applicable to the HVAC / refrigeration discipline, including
ASHRAE.

Electronics Technician (Senior / Lead)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 8 years experience in electronics practices, of which 5 years shall be
related to the fabrication and installation of parts for communications-electronics
installations in military systems. Must have capability to distinguish between
hardware and software problems in multi-vendor systems. Performs installation,
test, preventive maintenance, troubleshooting, and repair for communications
equipment, electronics equipment, large computers, minicomputers, or
microprocessors, including buses for those in a networked environment. Installs,
operates, troubleshoots communications-electronics equipment, power
distribution systems, signal distribution systems and RF distribution systems for
complex systems such as military shelters, aircraft, ground vehicles, etc., as may
be applicable. Works from, and assists in the development of, engineering
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drawings. Works independently, with minimal supervision.

Electronics Technician (Journeyman)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 5 years experience in electronics practices. Must have capability to
distinguish between hardware and software problems in multi-vendor systems.
Performs installation, test, preventive maintenance, troubleshooting, and repair
for communications equipment, electronics equipment, large computers,
minicomputers, or microprocessors, including buses for those in a networked
environment. Installs, operates, troubleshoots communications-electronics
equipment, power distribution systems, signal distribution systems and RF
distribution systems for complex systems such as military shelters, aircraft,
ground vehicles, etc., as may be applicable. Ability to work from and interperet
engineering drawings and technical specifications.

Electronics Technician (Intermediate)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 3 years experience in electronics practices. Must have capability to
distinguish between hardware and software problems in multi-vendor systems.
Performs installation, test, preventive maintenance, troubleshooting, and repair
for communications equipment, electronics equipment, large computers,
minicomputers, or microprocessors, including buses for those in a networked
environment. Installs, operates, troubleshoots communications-electronics
equipment, power distribution systems, signal distribution systems and RF
distribution systems for complex systems such as military shelters, aircraft,
ground vehicles, etc., as may be applicable. Ability to work from and interperet
engineering drawings and technical specifications.
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Field Service Technician (Senior / Lead)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 8 years experience required. Must be capable of performing analyses of
system operations. Must have knowledge of and experience in the operations of
hardware systems and components. Must have experience in fault detection,
isolation, and correction of hardware systems and individual components. Must
be capable of routine system maintenance and analysis functions including:
hardware configurations; adding, removing and replacing hardware components;
use of hardware and software diagnostic testing tools; reading of electronic
circuit schematics. Installs, operates, troubleshoots communications-electronics
equipment, power distribution systems, signal distribution systems and RF
distribution systems for complex systems such as military shelters, aircraft,
ground vehicles, etc., as may be applicable. Works from, and assists in the
development of, engineering drawings. Works independently, with minimal
supervision.

Field Service Technician (Journeyman)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 5 years experience required. Must be capable of performing analyses of
system operations. Must have knowledge of and experience in the operations of
hardware systems and components. Must have experience in fault detection,
isolation, and correction of hardware systems and individual components. Must
be capable of routine system maintenance and analysis functions including:
hardware configurations; adding, removing and replacing hardware components;
use of hardware and software diagnostic testing tools; reading of electronic
circuit schematics. Installs, operates, troubleshoots communications-electronics
equipment, power distribution systems, signal distribution systems and RF
distribution systems for complex systems such as military shelters, aircraft,
ground vehicles, etc., as may be applicable. Ability to work from and interperet
engineering drawings and technical specifications.
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Field Service Technician (Intermediate)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 3 years experience required. Must be capable of performing analyses of
system operations. Must have knowledge of and experience in the operations of
hardware systems and components. Must have experience in fault detection,
isolation, and correction of hardware systems and individual components. Must
be capable of routine system maintenance and analysis functions including:
hardware configurations; adding, removing and replacing hardware components;
use of hardware and software diagnostic testing tools; reading of electronic
circuit schematics. Installs, operates, troubleshoots communications-electronics
equipment, power distribution systems, signal distribution systems and RF
distribution systems for complex systems such as military shelters, aircraft,
ground vehicles, etc., as may be applicable. Ability to work from and interperet
engineering drawings and technical specifications.

Mechanic, General (Senior / Lead)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 8 years experience required. Applies comprehensive technical
knowledge to perform a variety of mechanical and skilled maintenance tasks.
Performs skilled mechanical operations in making general repairs, installation of
equipment on systems such as military shelters, aircraft, ground vehicles, and
their subordinate power, generator, environmental control, and other subsystems
as may be applicable. Installs, maintains, repairs, replaces fixtures, fuses,
indicators, sensors and makes minor electrical installations. Installs and
maintains cooling system components, piping, traps, valves, gauges, pumps and
other accessories and fittings. Works from, and assists in the development of,
engineering drawings. Works independently, with minimal supervision.

Mechanic, General (Journeyman)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 5 years experience required. Applies comprehensive technical
knowledge to perform a variety of mechanical and skilled maintenance tasks.
Performs skilled mechanical operations in making general repairs, installation of
equipment on systems such as military shelters, aircraft, ground vehicles, and
their subordinate power, generator, environmental control, and other subsystems
as may be applicable. Installs, maintains, repairs, replaces fixtures, fuses,
indicators, sensors and makes minor electrical installations. Installs and
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maintains cooling system components, piping, traps, valves, gauges, pumps and
other accessories and fittings. Ability to work from and interperet engineering
drawings and technical specifications.

Mechanic, General (Intermediate)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 3 years experience required. Applies comprehensive technical
knowledge to perform a variety of mechanical and skilled maintenance tasks.
Performs skilled mechanical operations in making general repairs, installation of
equipment on systems such as military shelters, aircraft, ground vehicles, and
their subordinate power, generator, environmental control, and other subsystems
as may be applicable. Installs, maintains, repairs, replaces fixtures, fuses,
indicators, sensors and makes minor electrical installations. Installs and
maintains cooling system components, piping, traps, valves, gauges, pumps and
other accessories and fittings. Ability to work from and interperet engineering
drawings and technical specifications.

General Laborer (Journeyman)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 5 years experience required. Provides a wide variety of building and
construction services to include, but not limited to, establishing sites for quick
reaction systems, preparation of poured concrete platforms, mechanical
fabrication, mechanical assembly, facility installation.

General Laborer (Intermediate)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 3 years experience required. Provides a wide variety of building and
construction services to include, but not limited to, establishing sites for quick
reaction systems, preparation of poured concrete platforms, mechanical
fabrication, mechanical assembly, facility installation.

General Laborer (Entry Level)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 1 year experience required. Provides a wide variety of building and
construction services to include, but not limited to, establishing sites for quick
reaction systems, preparation of poured concrete platforms, mechanical
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fabrication, mechanical assembly, facility installation.

Test Engineer (Senior / Lead)

Requires BS in Engineering or related scientific /technical discipline with 10
years experience. 10 years of direct relevant technical experience may be
substituted for education. Defines, documents, analyzes, performs, and interprets
developmental tests for new and/or modified products or product components.
Investigates and resolves operational problems in conjunction with other
engineering and technical personnel. Provides technical support and advice to
other engineering groups. Guides and directs lower level personnel on the set-up
and performance of tests. Acts as liaison with outside suppliers in establishing
or modifying specifications for purchased items. Devises and applies testing
procedures for parts or sub-assemblies received from outside vendors.
Participates in the development, maintenance and refinement of internal quality
control and reliability programs. Familiarity with MIL-STD-810.

Test Engineer (Journeyman)

Requires BS in Engineering or related scientific /technical discipline with 5
years experience. 8 years of direct relevant technical experience may be
substituted for education. Defines, documents, analyzes, performs, and interprets
developmental tests for new and/or modified products or product components.
Investigates and resolves operational problems in conjunction with other
engineering and technical personnel. Provides technical support and advice to
other engineering groups. Guides and directs lower level personnel on the set-up
and performance of tests. Acts as liaison with outside suppliers in establishing
or modifying specifications for purchased items. Devises and applies testing
procedures for parts or sub-assemblies received from outside vendors.
Participates in the development, maintenance and refinement of internal quality
control and reliability programs. Familiarity with MIL-STD-810.
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Test Engineer (Intermediate)

Requires BS in Engineering or related scientific /technical discipline with 3
years experience. 4 years of direct relevant technical experience may be
substituted for education. Defines, documents, analyzes, performs, and interprets
developmental tests for new and/or modified products or product components.
Investigates and resolves operational problems in conjunction with other
engineering and technical personnel. Provides technical support and advice to
other engineering groups. Guides and directs lower level personnel on the set-up
and performance of tests. Acts as liaison with outside suppliers in establishing
or modifying specifications for purchased items. Devises and applies testing
procedures for parts or sub-assemblies received from outside vendors.
Participates in the development, maintenance and refinement of internal quality
control and reliability programs. Familiarity with MIL-STD-810.

Test Technician (Senior / Lead)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 8 years experience in test practices, of which 5 years shall be related to
communications-electronics and/or military systems. Develops, performs and
interprets developmental tests for new and/or modified products or product
components. Applies testing procedures for parts or sub-assemblies received
from outside vendors. Participates in the development, maintenance and
refinement of internal quality control and reliability programs. Familiarity with
MIL-STD-810. Performs installation, test, preventive maintenance,
troubleshooting, and repair for test equipment. Works from, and assists in the
development of, test plans and specifications. Works independently, with
minimal supervision.

Test Technician (Journeyman)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 5 years experience in test practices, of which 5 years shall be related to
communications-electronics and/or military systems. Develops, performs and
interprets developmental tests for new and/or modified products or product
components. Applies testing procedures for parts or sub-assemblies received
from outside vendors. Participates in the development, maintenance and
refinement of internal quality control and reliability programs. Familiarity with
MIL-STD-810. Performs installation, test, preventive maintenance,
troubleshooting, and repair of test equipment. Ability to work from and
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interperet test plans and specifications.

Test Technician (Intermediate)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 3 years experience in test practices, of which 5 years shall be related to
communications-electronics and/or military systems. Develops, performs and
interprets developmental tests for new and/or modified products or product
components. Applies testing procedures for parts or sub-assemblies received
from outside vendors. Participates in the development, maintenance and
refinement of internal quality control and reliability programs. Familiarity with
MIL-STD-810. Performs installation, test, preventive maintenance,
troubleshooting, and repair of test equipment. Ability to work from and
interperet test plans and specifications.

Quality Assurance Engineer (Senior / Lead)

Requires BS in Engineering or related scientific /technical discipline with 10
years experience in a MIL-Q-9858A, MIL-I-45208 or ISO-9000 environment.
Must have the technical background and skills to perform quality assurance
functions throughout all phases of electro-mechanical and communications-
electronics hardware design, development, fabrication, assembly, and
documentation. Performs tests, audits, analysis, inspections. Applies standards
and quality assurance practices and techniques. Prepares data and
documentation when applicable. Instructs, as required, other engineers,
engineering technicians and/or quality assurance specialists.
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Quality Assurance Engineer (Journeyman)

Requires BS in Engineering or related scientific /technical discipline with 5
years experience in a MIL-Q-9858A, MIL-I-45208 or ISO-9000 environment.
Must have the technical background and skills to perform quality assurance
functions throughout all phases of electro-mechanical and communications-
electronics hardware design, development, fabrication, assembly, and
documentation. Performs tests, audits, analysis, inspections. Applies standards
and quality assurance practices and techniques. Prepares data and
documentation when applicable. Instructs, as required, engineering technicians
and/or quality assurance specialists.

Quality Assurance Specialist (Senior / Lead)

Must have a High School Diploma. Preferred to be a graduate of a technical
school with two (2) years of study in engineering or manufacturing principals
and theory. 8 years experience in quality assurance / control practices, of which
5 years shall be related to electro-mechanical and/or communications-electronics
systems. Knowledge should include a basic understanding of and familiarity
with Military and DoD quality standards such as a MIL-Q-9858A, MIL-I-45208
or ISO-9001. Specific experience may include: Destructive and/or non
destructive testing; Collection of quality metrics; Execution of quality plans;
Prepare and execute quality related tests, audits, inspections, collect data,
prepare appropriate reports.

Quality Assurance Specialist (Journeyman)

Must have a High School Diploma. Preferred to be a graduate of a technical
school with two (2) years of study in engineering or manufacturing principals
and theory. 5 years experience in quality assurance / control practices, of which
2 years shall be related to electro-mechanical and/or communications-electronics
systems. Knowledge should include a basic understanding of and familiarity
with Military and DoD quality standards such as a MIL-Q-9858A, MIL-I-45208
or ISO-9001. Specific experience may include: Destructive and/or non
destructive testing; Collection of quality metrics; Execution of quality plans;
Prepare and execute quality related tests, audits, inspections, collect data,
prepare appropriate reports.
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Quality Assurance Specialist (Intermediate)

Must have a High School Diploma. Preferred to be a graduate of a technical
school with two (2) years of study in engineering or manufacturing principals
and theory. 3 years experience in quality assurance / control practices, of which
1 year shall be related to electro-mechanical and/or communications-electronics
systems. Knowledge should include a basic understanding of and familiarity
with Military and DoD quality standards such as a MIL-Q-9858A, MIL-I-45208
or ISO-9001. Specific experience may include: Destructive and/or non
destructive testing; Collection of quality metrics; Execution of quality plans;
Prepare and execute quality related tests, audits, inspections, collect data,
prepare appropriate reports.

Logistician (Senior / Lead)

Shall have a Bachelors Degree in Engineering, Business, or a related scientific
or technical discipline and 10 years experience. 10 total years of direct relevant
technical experience may be substituted for education. A certified Professional
Logistician (CPL) certificate with four (4) years additional related experience
may be substituted for the BS degree. Plans, develops and executes logistic
program activities from conceptual stage through life cycle of product.
Develops and implements logistics program activities including ILS, technical
documentation, RAM, provisioning, etc.; coordinates efforts of subcontractors
and field service personnel; resolves logistics problems; and compiles data on
standardization and interchangeability of parts to expedite logistic activities.

Logistician (Journeyman)

Shall have a Bachelors Degree in Engineering, Business, or a related scientific
or technical discipline and 5 years experience. 8 total years of direct relevant
technical experience may be substituted for education. A certified Professional
Logistician (CPL) certificate with four (4) years additional related experience
may be substituted for the BS degree. Plans, develops and executes logistic
program activities from conceptual stage through life cycle of product.
Develops and implements logistics program activities including ILS, technical
documentation, RAM, provisioning, etc.; coordinates efforts of subcontractors
and field service personnel; resolves logistics problems; and compiles data on
standardization and interchangeability of parts to expedite logistic activities.
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Technical Writer

Shall have a Bachelors Degree and three (3) years of experience in writing,
editing and managing technical documentation and operator/maintenance
manuals for military systems and equipments. Prepares technical documentation
for electronic and mechanical equipment. Knowledge of applicable military
standards, specifications and practices is required. Must be able to
conceptualize, format, structure, write, edit and finalize technical manuals,
orders, specifications, modification work orders, and test plans, procedures and
results. Analyzes technical literature available, writes descriptive copy, and
verifies documentation.

Training Specialist (Senior/Lead)

Shall have a Bachelor's Degree in Human Resources, Business or a related
discipline and 10 years experience. 10 years of direct relevant technical
experience may be substituted for education. Must be knowledgeable of and
experienced in the formulation and execution of organizational training
programs. Must be experienced to assess training requirements, identify and
evaluate training alternatives, develop training materials to include a variety of
training approaches: traditional classroom, programmed learning, hands-on,
simulation, video, audio, and computer aided training. Must be capable of
instructing personnel from prepared course material.

Transportation Packing Specialist (Senior)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 8 years experience required. Must be knowledgeable of and have
experience in developing, monitoring and executing transportation plans.
Ability to create, execute and monitor through completion shipping documents
such as Commercial Bills of lading (CBL) and Government Bills of Lading
(GBL). Must have ability to reconcile automated systems in use of tracking,
monitoring and shipping. Must have knowledge and experience in commercial
and DOD packaging requirements.

Transportation Packing Specialist
(Journeyman)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 5 years experience required. Must be knowledgeable of and have
experience in developing, monitoring and executing transportation plans.
Ability to create, execute and monitor through completion shipping documents
such as Commercial Bills of lading (CBL) and Government Bills of Lading
(GBL). Must have ability to reconcile automated systems in use of tracking,
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monitoring and shipping. Must have knowledge and experience in commercial
and DOD packaging requirements.

Transportation Packing Specialist
(Intermediate)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. 3 years experience required. Must be knowledgeable of and have
experience in developing, monitoring and executing transportation plans.
Ability to create, execute and monitor through completion shipping documents
such as Commercial Bills of lading (CBL) and Government Bills of Lading
(GBL). Must have ability to reconcile automated systems in use of tracking,
monitoring and shipping. Must have knowledge and experience in commercial
and DOD packaging requirements.

Property Management Specialist (Journeyman)

Must have a High School Diploma. Preferred to be a graduate of a 2-year
technical school. 5 years experience required. Maintains property records.
Performs property inventory and property management functions to include
operation of automated bar-code scanning equipment. Must be able to operate
computer equipment and customized software packages to track property. Must
be able to operate materiel handling equipment such as forklift, pallet jack, lifts,
cranes, scales, etc. Must be capable of assisting with operations of a supply
room to include stocking shelves, inventorying, shopping for resupply items, and
issuing consumable supplies to customers. Must be capable of assisting with
turn-in, repair, and relocation of equipment. Knowledge of Army
supply/property management policies and procedures is desired.
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Property Management Specialist (Intermediate)

Must have a High School Diploma. Preferred to be a graduate of a 2-year
technical school. 3 years experience required. Maintains property records.
Performs property inventory and property management functions to include
operation of automated bar-code scanning equipment. Must be able to operate
computer equipment and customized software packages to track property.
Must be able to operate materiel handling equipment such as forklift, pallet jack,
lifts, cranes, scales, etc. Must be capable of assisting with operations of a supply
room to include stocking shelves, inventorying, shopping for resupply items, and
issuing consumable supplies to customers. Must be capable of assisting with
turn-in, repair, and relocation of equipment. Knowledge of Army
supply/property management policies and procedures is desired.

Acquisition Support Specialist (Senior)

Requires BS in Engineering, Computer Science, Business, Accounting or a
related scientific / technical discipline with 10 years experience. 8 years of
direct relevant technical experience may be substituted for education. Provides
functional and technical direction in the design, development, acquisition,
production, fielding and post deployment support of government programs.
Supports the government in overall product management policies, plans,
requirements, execution, control and direction of the work and associated
resources involved in providing life cycle management.

Acquisition Support Specialist (Journeyman)

Requires BS in Engineering, Computer Science, Business, Accounting or a
related scientific / technical discipline with 5 years experience. 8 years of direct
relevant technical experience may be substituted for education. Provides
functional and technical direction in the design, development, acquisition,
production, fielding and post deployment support of government programs.
Supports the government in overall product management policies, plans,
requirements, execution, control and direction of the work and associated
resources involved in providing life cycle management.
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Acquisition Support Specialist (Intermediate)

Requires a two year degree in Engineering Technology, Business, Accounting or
a related scientific / technical discipline with 3 years experience. 4 years of
direct relevant technical experience may be substituted for education. Provides
functional and technical direction in the design, development, acquisition,
production, fielding and post deployment support of government programs.
Supports the government in overall product management policies, plans,
requirements, execution, control and direction of the work and associated
resources involved in providing life cycle management.

Procurement Specialist

Must have a High School Diploma. Preferred to be a graduate of a 2-year
technical school. 3 years experience required. Serves as a technical expert in
materiel procurement and acquisition supporting project execution. Performs
and coordinates administrative, technical, and professional efforts related to
ensuring that materials, equipment, and services required are received as
required to support mission execution. Includes specifications, solicitations,
requests for proposals; sourcing research, proposal review. Includes ensuring
compliance with guidelines, policies, and internal controls. Must be capable of
demonstrating experience in conducting analysis and developing materiel and
process solutions. Produces and reviews technical documentation, reports and
status updates. Recommends measures to improve methods, performance, and
quality of service, and suggests changes to increase efficiency.

Program Integrator (Senior / Lead)

Requires BS in Engineering, Business, Accounting or a related scientific /
technical discipline with 10 years experience. 10 years of direct relevant
technical experience may be substituted for education. Provides technical
oversight of assigned program initiatives. Ensures effective program
implementation. Responsible for planning, direction, evaluation, and success of
substantial programs, systems development efforts, acquisition, and research and
development technology initiatives. Work includes planning, programming,
budgeting, scheduling, financial management execution, contracting, cost/risk
analysis, engineering and/or logistics planning. Oversees integration of various
functions such as funding, procurement, test, quality assurance, configuration
management, logistics, engineering, production, transportation and/or fielding of
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assigned system throughout life cycle of assigned weapon system. Assignments
require developing detailed plans, goals, and objectives. Analyzes, balances, and
reconciles program requirements with available resources. Coordinates,
integrates, presents and defends assigned programs.

Program Integrator (Journeyman)

Requires BS in Engineering, Business, Accounting or a related scientific /
technical discipline with 5 years experience. 8 years of direct relevant technical
experience may be substituted for education. Provides technical oversight of
assigned program initiatives. Ensures effective program implementation.
Responsible for planning, direction, evaluation, and success of substantial
programs, systems development efforts, acquisition, and research and
development technology initiatives. Work includes planning, programming,
budgeting, scheduling, financial management execution, contracting, cost/risk
analysis, engineering and/or logistics planning. Oversees integration of various
functions such as funding, procurement, test, quality assurance, configuration
management, logistics, engineering, production, transportation and/or fielding of
assigned system throughout life cycle of assigned weapon system. Assignments
require developing detailed plans, goals, and objectives. Analyzes, balances, and
reconciles program requirements with available resources. Coordinates,
integrates, presents and defends assigned programs.
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Operations Specialist (Senior / Lead)

Requires BS in Engineering, Business, Accounting or a related scientific /
technical discipline with 10 years experience. 10 years of direct relevant
technical experience may be substituted for education. Serves as a technical
expert in areas relevant to the project. Must be capable of demonstrating
experience in conducting analysis and developing solutions and in the
application of information technology. Produces and reviews technical
documentation reflecting detailed knowledge of specific technical area.
Recommends measures to improve methods, performance, and quality of
product or service, and suggests changes to increase efficiency.

Operations Specialist (Journeyman)

Requires BS in Engineering, Business, Accounting or a related scientific /
technical discipline with 5 years experience. 8 years of direct relevant technical
experience may be substituted for education. Serves as a technical expert in
areas relevant to the project. Must be capable of demonstrating experience in
conducting analysis and developing solutions and in the application of
information technology. Produces and reviews technical documentation
reflecting detailed knowledge of specific technical area. Recommends measures
to improve methods, performance, and quality of product or service, and
suggests changes to increase efficiency.

Program Adminstrator (Journeyman)

Must have a High School Diploma. Preferred to have an AA/2-year degree. 5
years experience in program administration. Performs numerous project
management functions necessary to support program administration. Functions
include responsibility for the preparation of Project Plans, schedules, budget
estimates, travel requests, overtime requests, and project status reports. Requires
a thorough knowledge of project management methods, and applicable DOD
standards.

Program Adminstrator (Intermediate)

Must have a High School Diploma. Preferred to have an AA/2-year degree. 3
years experience in program administration. Performs numerous project
management functions necessary to support program administration. Functions
include responsibility for the preparation of Project Plans, schedules, budget
estimates, travel requests, overtime requests, and project status reports. Requires
a thorough knowledge of project management methods, and applicable DOD
standards.
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Program Assistant (Journeyman)

Must have a High School Diploma. 5 years experience in program
administration. Performs a variety of clerical, administrative and records
management functions within program management. Utilizes various software
programs and other methods to collect, track, document, and reconcile
programmatic and administrative data relative to project management and all
aspects of administrative support.

Program Assistant (Intermediate)

Must have a High School Diploma. 3 years experience in program
administration. Performs a variety of clerical, administrative and records
management functions within program management. Utilizes various software
programs and other methods to collect, track, document, and reconcile
programmatic and administrative data relative to project management and all
aspects of administrative support.

Budget Analyst (Journeyman)

Requires BS/BA in Business, Accounting or a related discipline with 5 years
experience. 8 years of direct relevant experience may be substituted for
education. Performs a variety of budgetary functions implementing the
organizations budgetary program, policies, and procedures. Develops,
formulates and revises the programs budget request. Responsible for developing
estimates for labor, travel and other budgetary elements. Manages assigned
program in accordance with funding limitations provided. Consolidates the
accuracy of budget data estimates by the use of statistical techniques, e.g.,
extensions, averages, trend analysis of historical data. Monitors and tracks
obligations and expenditures for assigned activity accounts on related budgetary
forms, schedules, and reports. Verifies that obligations and expenditures occur
on a timely basis in accordance with the annual work plan and regulatory
controls, and are within amounts programmed. Resolves any discrepancies.
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Budget Analyst (Intermediate)

Requires BS/BA in Business, Accounting or a related discipline with 3 years
experience. 4 years of direct relevant experience may be substituted for
education. Performs a variety of budgetary functions implementing the
organizations budgetary program, policies, and procedures. Develops,
formulates and revises the programs budget request. Responsible for developing
estimates for labor, travel and other budgetary elements. Manages assigned
program in accordance with funding limitations provided. Consolidates the
accuracy of budget data estimates by the use of statistical techniques, e.g.,
extensions, averages, trend analysis of historical data. Monitors and tracks
obligations and expenditures for assigned activity accounts on related budgetary
forms, schedules, and reports. Verifies that obligations and expenditures occur
on a timely basis in accordance with the annual work plan and regulatory
controls, and are within amounts programmed. Resolves any discrepancies.

Management Analyst (Journeyman)

Requires BS/BA in Human Resources, Business, or a related discipline with 5
years experience. 8 years of direct relevant experience may be substituted for
education. Conducts studies of moderately complex work processes, functions,
and procedures for assigned work units. Studies conducted include: Management
Analysis: reviews regulatory data and manpower policies to determines if
proposed policy statements are within local authority. Advisory service:
Conducts special manpower studies or manpower surveys requested by
operating officials and prepares reports advising on management practices and
improvements. Organizational Analysis: Reviews proposed organizational
changes to determine the impact; evaluates current methods and procedures for
regulatory compliance, duplications of effort, costs, etc. Methods and Procedures
Analysis: Reviews drafts of proposed procedures.
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Management Analyst (Intermediate)

Requires BS/BA in Human Resources, Business, or a related discipline with 3
years experience. 4 years of direct relevant experience may be substituted for
education. Conducts studies of moderately complex work processes, functions,
and procedures for assigned work units. Studies conducted include: Management
Analysis: reviews regulatory data and manpower policies to determines if
proposed policy statements are within local authority. Advisory service:
Conducts special manpower studies or manpower surveys requested by
operating officials and prepares reports advising on management practices and
improvements. Organizational Analysis: Reviews proposed organizational
changes to determine the impact; evaluates current methods and procedures for
regulatory compliance, duplications of effort, costs, etc. Methods and Procedures
Analysis: Reviews drafts of proposed procedures.

Software Engineer (Lead)

Requires BS in Computer Science or related scientific/technical discipline with
10 years experience. Must have the technical background and skills to perform
in all phases of software design, development, and documentation. Performs
fundamental software engineering duties in preliminary designs, performing
tests, commenting/remarking code, and debugging. Prepares data and
documentation when applicable. Instructs, as required, junior software
engineers.

Software Engineer (Journeyman)

Requires BS in Computer Science or related scientific/technical discipline with 5
years experience. Must have the technical background and skills to perform in
all phases of software design, development, and documentation. Performs
fundamental software engineering duties in preliminary designs, performing
tests, commenting/remarking code, and debugging. Prepares data and
documentation when applicable. Instructs, as required, junior software
engineers.

Software Engineer (Intermediate)

Requires BS in Computer Science or related scientific/technical discipline with 3
years experience. Must have the technical background and skills to perform in
all phases of software design, development, and documentation. Performs
fundamental software engineering duties in preliminary designs, performing
tests, commenting/remarking code, and debugging. Prepares data and
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documentation when applicable.

System Engineer (Senior)

Requires BS in engineering or equivalent with a minimum of fifteen years of
experience at the program/project level in major systems. Must have knowledge
of practices/principles necessary to assess advanced systems concepts, assess
specifications, and perform system integration. Responsible for formulation of
opinions, decisions, and for ultimate performance of statement of work tasks as
specified in task orders. Has performed detailed and complex calculations
related to tasks.

System Engineer (Intermediate)

Requires a BS or equivalent in engineering or a related field with 7 years of
related experience. Must have the knowledge to support the analysis of system
design, development, planning and implementation processes. Reviews,
evaluates and analyzes design interfaces. Conducts analysis to define and
analyze requirements. Conducts analysis of system requirements and
components and performs system audits to ensure all intended system operations
and performance requirements are achieved.

Web Developer (Lead)

Requires BS in Computer Science or related scientific/technical discipline with
10 years experience. Must have the technical background and skills to perform
in all phases of website design, development, and documentation. Knowledge
areas to include php, html, xml, schemas, CSS, javascript, and .NET. Applies
standard web development practices and techniques. Prepares data and
documentation when applicable.

Web Developer (Journeyman)

Requires BS in Computer Science or related scientific/technical discipline with 5
years experience. Must have the technical background and skills to perform in
all phases of website design, development, and documentation. Knowledge areas
to include php, html, xml, schemas, CSS, javascript, and .NET. Applies
standard web development practices and techniques. Prepares data and
documentation when applicable.
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Web Developer (Intermediate)

Requires BS in Computer Science or related scientific/technical discipline with 3
years experience. Must have the technical background and skills to perform in
all phases of website design, development, and documentation. Knowledge areas
to include php, html, xml, schemas, CSS, javascript, and .NET. Applies
standard web development practices and techniques. Prepares data and
documentation when applicable.

Electronics Engineer (Senior)

Requires BS in Electrical Engineering or related scientific/technical discipline
with 10 years experience. Must have the technical background and skills to
perform in all phases of design/development of digital/analog circuit,
microcontrollers, and semiconductors. Performs fundamental engineering duties
in preliminary designs, performing tests, taking measurements and performing
system analyses or simulations. Applies standard practices and techniques in
specific electronics engineering assignments. Prepares data and documentation
when applicable.

Electrical Engineer (Senior)

Requires BS in Electrical Engineering or related scientific/technical discipline
with 10 years experience. Must have the technical background and skills to
perform in all phases of hardware electrical circuit design, development, and
documentation. Performs fundamental engineering duties in preliminary designs,
performing tests, taking measurements and performing system analyses or
simulations. Applies standard practices and techniques in specific electrical
engineering assignments. Prepares data and documentation when applicable.
Instructs, as required, electronics technicians.

Electrical Engineer (Intermediate)

Requires BS in Electrical Engineering or related scientific/technical discipline
with 3 years experience. Must have the technical background and skills to
perform in all phases of hardware electrical circuit design, development, and
documentation. Performs fundamental engineering duties in preliminary designs,
performing tests, taking measurements and performing system analyses or
simulations. Applies standard practices and techniques in specific electrical
engineering assignments. Prepares data and documentation when applicable.
Instructs, as required, electronics technicians.
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Electrical Engineer (Journeyman)

Requires BS in Electrical Engineering or related scientific/technical discipline
with 5 years experience. Must have the technical background and skills to
perform in all phases of hardware electrical circuit design, development, and
documentation. Performs fundamental engineering duties in preliminary designs,
performing tests, taking measurements and performing system analyses or
simulations. Applies standard practices and techniques in specific electrical
engineering assignments. Prepares data and documentation when applicable.
Instructs, as required, electronics technicians.

Mechanical Engineer (Senior)

Requires BS in Mechanical Engineering or related scientific/technical discipline
with 10 years experience. Must possess the technical expertise to read and
interpret blueprints, technical drawings, and schematics. Duties include
research, design, evaluate, install, operate, and maintain mechanical products,
equipment, systems, and processes to meet requirements. Assist drafters in
developing the structural design of products, using drafting tools or computer-
assisted design/drafting equipment and software.

Mechanical Engineer (Journeyman)

Requires BS in Mechanical Engineering or related scientific/technical discipline
with 5 years experience. Must possess the technical expertise to read and
interpret blueprints, technical drawings, and schematics. Duties include
research, design, evaluate, install, operate, and maintain mechanical products,
equipment, systems, and processes to meet requirements. Assist drafters in
developing the structural design of products, using drafting tools or computer-
assisted design/drafting equipment and software.

System Administrator (Lead)

Requires BS in Computer Science or related scientific/technical discipline with 5
years experience. Must have the technical background and skills to configure
and install hardware and software systems, maintain system backups, perform
updates to IAVA compliance. Knowledge areas include operating systems,
applications, and hardware/software troubleshooting.

Computer Support Specialist (Entry Level)

Must have a High School Diploma. Preferred to be a graduate of a technical
school. Duties include installation of hardware, software, and peripheral
equipment. Must be skilled in setting up equipment for employee use,
performing or ensuring proper installation of cable, operating systems, and
troubleshooting hardware failures. Prepare evaluations of software and



RAPID PROTOTYPING AND
TECHNOLOGY INSERTION SUPPORT

RFP
7/10/2012 (v1)

D34

Project Number: ID07120033
Client Name: CERDEC

hardware, and recommendations improvements or upgrades.

Systems Analyst (Architecture)

Requires BS in Computer Science, Information systems or related field and 3
years experience. Must have detailed knowledge of modern software
development processes, to include object-oriented development and use of tools,
and how to apply them to software application program development. Must be
capable of providing detailed technical support for software development
programs with minimal management supervision.

Electronics Engineer (Intermediate)
Requires BS in Electronics Engineering or related scientific/technical discipline
with 3 years experience. Experience shall be directly related in design,
development or production of military C4ISR equipment or equivalent.

System Analyst (Senior)

Requires BS in Computer Science or Engineering or related scientific/technical
discipline with 10 years experience. Must have the technical background and
skills to research problems, plan solutions, provide recommendations for
software and hardware systems. Duties include planning a system flow, interact
with customer and stakeholders for requirements gathering, and write technical
requirements. Performs fundamental system analyst duties in developing cost
analysis, design considerations, and scheduling.

System Analyst (Intermediate)

Requires BS in Computer Science or Engineering or related scientific/technical
discipline with 3 years experience. Must have the technical background and
skills to research problems, plan solutions, and provide recommendations for
software and hardware systems. Duties include planning a system flow, interact
with customer and stakeholders for requirements gathering, and write technical
requirements. Performs fundamental system analyst duties in developing cost
analysis, design considerations, and scheduling.
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Security Specialist (Senior Lead)

Requires Bachelor's Degree is Human Resources or Business. 10 years of direct
relevant technical experience may be substituted for education. Responsible for
the planning, formulation and development of security programs relative to
psysical security/force protection, personnel security, law enforcement, and
security education and training. Reviews and responds to inspection reports.
Develops and presents security brieifngs or taining. Must possess necessary
security clearance.

Program Analyst (Intermediate)

Requires AA in Business or Accounting or a 2 year technical school. 3 years
mininimum experience. 4 years of additional direct relevant technical
experience may be substituted for education. Applies a wide range of analytical
techniques, statistical assessment, and other measures in evaluating data to reach
appropriate conclusions. Translates/recomends processess and procedures to
ensure proper consideration of programmatic, technical and management factors
for overall program management successes. Responsible for the program
strategic planning and program execution management development,
maintenance, and coordination of documents supporting Milestone reviews,
legislation, regulations, policy and other records.

Administrative Assistant

AA or 2 year technical school in Business or Accounting. 4 years of additional
direct relevant technical experience may be substituted for education. Provides a
wide variety of administrative services for the Site office. Requires extensive
use of automation equipment and software programs, requiring typing skills.
Directs phones to appropriate action officer.

Messenger/Courier

Requires a High School Diploma or GED equivalent. Picks up and delivers
packages. May also be expected to distribute and route mail and packages. Has
knowledge of commonly-used concepts, practices and procedures within a
particular field. Relies on instructions and pre-established guidelines to perform
the functions of the job. Works under immediate supervision. Primary job
functions do not typically require exercising independent judgment. Typically
reports to a supervisor or manager. Requires a high school diploma or its
equivalent.
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General Services Administration (GSA) 
Federal Acquisition Service (FAS) 

Greater Southwest Region 

ID07120033 Amendment #2 
Vendor Questions and Government Responses 

Task ID: ID07120033 
Project Title: RAPID PROTOTYPING AND TECHNOLOGY INSERTION 

SUPPORT 
The following changes are made to the solicitation: 

Section A through M is revised as follows and as indicated throughout this amendment: 

Section  B pricing estimates for travel and material are revised to match the PWS 
table data. 

Section L has been revised to change (increase) some of the page limitations. 

Section M2.2.1 is revised to delete the requirement for a resume for the Task 
Order Manager.  

The DD1423 Attachment F previously omitted is now included. Vendor shall also 
refer to PWS Section 5.1 Table 1 for information on data deliverables. 

A new TBC Clauses - Attachment G is hereby added.  These clauses will apply to 
OCONUS performance. 

The solicitation was amended previously to provide an updated (revised) PE 
questionnaire.  Each vendor shall substitute the revised PE questionnaire. 

The Contracting Officer’s Representative (COR) has been revised as follows: 

Section G1.1 Contracting Officer's Representative(s) (COR) 

Barbara Wines 
CERDEC, Command, Power and Integration 
Bldg 6007 Combat Drive 
Aberdeen Proving Ground, MD  21005 
(443) 395-0441(p) 
barbara.a.wines2.civ@mail.mil 
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Section I2.2 Homeland Security Presidential Directive-12 (HSPD-12) 

Barbara Wines (COR) 
CERDEC, Command, Power and Integration 
Bldg 6007 Combat Drive 
Aberdeen Proving Ground, MD  21005 
(443) 395-0441(p) 
barbara.a.wines2.civ@mail.mil 

The following Questions were received from interested vendors. Answers from the 
government follow each question: 

1. Reference: ITSS posting
Question:  ITSS indicates the due date for proposals is July 28, 2012.  This date falls on 
a Saturday.  Is this correct?  If not, could you please clarify the due date for proposals? 

ANSWER:  The closing date of 7/28 set for proposals does fall on a Saturday so it will 
extend until 1:00 PM CST on 7/30.  That change was already made in ITSS. 

2. Reference: RFP, page L.1
Question:  RFP indicates questions are due “… 5 working days after the RFP issue date 
identified in the GSA Electronic Ordering System (ITSS).”  The issue date shown in 
ITSS is June 28, 2012.  Could you please confirm that the Saturday June 30, Sunday July 
1, and Wednesday July 4 (Federal holiday) will NOT be counted in the 5 days, resulting 
in a question due date of July 6, 2012? 

ANSWER:  Questions were due at 1:00 PM CST on 7/5/2012 per a change made in 
ITSS. 

3. Reference: RFP B2.1.; PWS 5.4
Question:  Because the award resulting from this RFP will not be a task order but will 
instead be a contract under which multiple task orders will be issued, it is not possible for 
any Offeror to accurately propose an alternate LOE, because future requirements are not 
finalized. For this reason, and in order to ensure an “apples-to-apples” comparison for 
proposal evaluation purposes, we recommend all offerors be required to propose against 
the Government-provided LOE. 

ANSWER:  The requirement is being issued as a Performance Based Service which 
solicits the vendor’s solution to the governments task.  It is true that the specific task 
within the confines of the basic contract wont be specifically defined in the basic 
contract, but at the task order level and the government level of effort in the PWS is our 
estimation of the yearly requirements based on historical information and knowledge of 
future requirements. However, it is stated that if the offeror desires/chooses to propose 
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alternative solutions the offeror must provide the rationale explaining why they chose to 
deviate from the proposed mix (labor category and hours) so that it is clear that they 
understand the requirement.   

4. Reference: RFP F2.0
Question:  The reference states: “It is requested that the validity of your pricing extend 
up to 90 days past the estimated dates without a requirement to update your proposal.”  It 
isn’t clear to us to which “estimated dates” the government is referring.  Specifically, on 
what date shall the 90-day validity period begin? 

ANSWER:  The 90 days should start at the closing date set for this solicitation which is 
7/30/2012. 

5. Reference: PWS 5.5
Question:  In the event OCONUS travel requires CRC/NDS training, will the 
Government provide this training at no cost to the Contractor? 

ANSWER:   
The training will be provided/paid for by the Government. 

6. Reference: Section I
Question:  Please add FAR clauses 52.228-3 Workers’ Compensation Insurance 
(Defense Base Act) and 52.228-4 Workers’ Compensation and War-Hazard Insurance 
Overseas to the RFP, as they will be applicable to OCONUS performance.  These clauses 
will facilitate Contractor coverage by insurance carriers, in the unlikely event of a claim 
related to OCONUS performance. 

ANSWER:  The clauses were not originally included because the FAR states that they 
apply to Public Work Contracts when the Defense Base Act also applies as follows:   

28.309  Contract clauses for workers’ compensation insurance. 
(a) The contracting officer shall insert the clause at 52.228-3, Workers’ Compensation Insurance 

(Defense Base Act), in solicitations and contracts when the Defense Base Act applies (see 28.305) and— 
(1) The contract will be a public-work contract performed outside the United States; or 
(2) The contract will be approved or financed under the Foreign Assistance Act of 1961 (Pub. L. 87-

195) and is not excluded by 28.305(b)(2).  
(b) The contracting officer shall insert the clause at 52.228-4, Worker’s Compensation and War-Hazard 

Insurance Overseas, in solicitations and contracts when the contract will be a public-work contract 
performed outside the United States and the Secretary of Labor waives the applicability of the Defense 
Base Act (see 28.305(d)).  

We do not consider this contract to require Public Work as defined in the FAR excerpt below: 



RAPID PROTOTYPING AND 
 TECHNOLOGY INSERTION SUPPORT  

Q&A 
07/10/2012 

4 of 14 
Project Number: ID07120033 
Client Name:  CERDEC 

(a) “Public-work contract,” as used in this subpart, means any contract for a fixed improvement or for 
any other project, fixed or not, for the public use of the United States or its allies, involving construction, 
alteration, removal, or repair, including projects or operations under service contracts and projects in 
connection with the national defense or with war activities, dredging, harbor improvements, dams, 
roadways, and housing, as well as preparatory and ancillary work in connection therewith at the site or on 
the project. 

The clauses may be of benefit for this requirement and are hereby added to Section H. 

7. Reference: Section L1.3 and Section L4.0
Question:  Please confirm that the FPRA and WD may be included as attachments to the 
letter of transmittal (L4.0) and are not required as part of Pricing (L1.3), which has a limit 
of 5 pages. 

ANSWER:  The FPRA and WD do not fall under the page limitations for the pricing 
section of your proposal. 

8. Reference: L.1.2
Question:  Due to the expansion of the PWS areas from the current contract, we 
respectfully request the Government increase the page count for the Technical Approach 
(currently a 12 page limit) by 5-10 pages. 

ANSWER:  Additional pages will be allowed for the past experience and technical 
approach as follows: 

· Past Experience (PE): 15 pages (Max 3 references/Max 5 pages per
reference).  In conducting the past experience risk evaluation, the
Government may use data provided by the offeror and data obtained from
other sources that it considers current and accurate.

· Technical and Management Approach (TMA): 23 pages
· Technical Approach (TA):  Limited to 15 pages
· Management Approach (MA): Limited to 8 pages
· Quality Control Plan (QCP):  Can be submitted as an appendix.

Limited to 4 pages.  The QCP does not count toward the 23 page TMA
limit.

In addition, the pricing proposal is increased from 5 pages to 10 pages (exclusive of 
Section B and FPRA and WD). 

9. Reference: Section L7.2
Question:  Since this is a FAR Part 12 Commercial Acquisition, the Government 
anticipates adequate competition, and the Prime Contractor is required to submit fully 
loaded labor rates without labor rate build-up detail (unless required at a later date, as 
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determined by the Government), are we correct in assuming that Subcontractors labor 
rate build-up detail is likewise not required at the time of initial proposal submission? 

ANSWER:  Fully loaded labor rates (to include the labor rate/indirect and direct costs/fee 
or profit) are required for all labor categories.  Support for the indirect rates (for all 
prime/subcontractors) included in the labor, material and travel pricing is also required 
per the directions in the solicitation. 

10. Reference: Section M2.2.1 – Task Order Manager Resume
Question:  Please clarify what is meant by “Task Order Manager”?  Given that this 
contract is an IDIQ, the “Program Manager” may not always be the Task Order Manager, 
since there will be more than one Task Order awarded.  Is the “Task Order Manager 
responsible for administering all Task Orders at the vehicle level, or should this resume 
be for a sample Task Order “Leader/Manager” responsible for managing one Task Order? 

ANSWER:  The requirement for a Task Order Manager resume has been deleted. 

11. Reference: Section M2.2.1 – Task Order Manager Resume
Question:  Can the resume be submitted as an Appendix and be excluded from page 
count? 

ANSWER:  The requirement for a Task Order Manager resume has been deleted. 

12. Reference: General/Appendix D
Question:  Will the Government offer a waiver process for Appendix D – LCAT 
requirements? 

ANSWER:  If the offeror desires/chooses to propose alternative solutions the 
offeror must provide the rationale explaining why they chose to deviate from the 
proposed mix (labor category and hours) so that it is clear that they understand the 
requirement. 

13. Reference: General/Appendix D
Question:  Will contractors be permitted to add labor categories to the contract after 
award, if needed on a task order basis? 

ANSWER:  It is unclear if you are referring to subcontracted services or adding a full 
time employee to your staff in support of this requirement.  Either way, the request will 
be evaluated if and when it is required.  Consent to subcontract clause language is 
included in the solicitation. 

14. Reference:  Section I, paragraph I5.11, 508 Compliance, page J69
Question:  In reviewing paragraph I5.11 regarding Section 508 Compliance, assessing 
the recommended 508 websites, and reviewing the PWS it is unclear that the applicable 
standards 1194.21-1194-26 would apply universally to all elements of the PWS (e.g. 
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tactical systems software, COTS systems/software and/or associated documentation, 
etc.).  Please confirm that these standards will be included as needed at the individual 
task order level. 
 
ANSWER:  Details concerning the specifics of the individual tasks will be included in 
the work orders at the task level. 
 

15. Reference: Section L, paragraphs L1.2 Proposal Format, page L2 and L7.1 Price 
General Instructions, page L9 

Question:  Section L1.2, Proposal Format states “Pricing: 5 pages total (excludes 
Completion of Schedule in Section B).” Section L7.1, Price General Instructions requires 
the price volume to consist of SECTION 1 – Schedule B; SECTION 2 – Pricing details 
for labor; SECTION 3 – Supporting Documentation; and SECTION 4 – Exceptions to 
Terms and Conditions.  
 
The 5 page limit does not appear adequate to display the cost / price detail requested, 
which includes the detail rates development for over 180 labor category pricing 
requirements (client site and contractor site) for 5 contract performance periods along 
with applicable FPRA documentation. 
 
Would the government consider removing the page count limitation for the pricing 
volume to ensure that offerors are able to provide all requested information?   
 
ANSWER:  The FPRA and WD will not be included in the page limitation for the pricing 
section. 
 
16. Reference: Appendix D and PWS Section 5.4, page 35 of 57 
Question:  There are 25 job categories listed in LOE table that are not reflected in 
Appendix D.  Please provide labor category descriptions for those 25 labor categories 
listed below. 
 

· Administrative Assistant 
· Computer Support Specialist (Entry Level) 
· Electrical Engineer (Intermediate) 
· Electrical Engineer (Journeyman) 
· Electrical Engineer (Senior / Lead) 
· Electronics Engineer (Intermediate) 
· Electronics Engineer (Senior / Lead) 
· Mechanical Engineer (Journeyman) 
· Mechanical Engineer (Senior / Lead) 
· Messenger / Courier 
· Program Analyst (Intermediate) 
· Security Specialist (Senior/ Lead) 
· Software Engineer (Intermediate) 
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· Software Engineer (Journeyman) 
· Software Engineer (Senior / Lead) 
· System Administrator (Senior / Lead) 
· System Analyst (Intermediate) 
· System Analyst (Senior / Lead) 
· System Engineer (Intermediate) 
· System Engineer (Senior / Lead) 
· Systems Analyst (Architecture) 
· Training Specialist (Senior/ Lead) 
· Web Developer (Intermediate) 
· Web Developer (Journeyman) 
· Web Developer (Senior / Lead) 

 
ANSWER:  Updated Appendix D will be provided to include all labor category 
descriptions. 
 
17. Reference: PWS Section 5.4 (Tables 4 & 5), pages 35-40; M2.2.1, Required TMA 

Information, page L20  
Question:  Section M2.2.1 requires "The offeror shall submit a staffing plan/manning 
table showing full and part-time positions to include the proposed labor categories and 
skills matched to the skill requirements and hours estimated by the government and 
listed in the solicitation (Reference PWS/Tables 3 & 4). The staffing plan shall link the 
proposed labor categories to the specific areas of support they will be working."  Due to 
the number of labor categories to be addressed, and the limited page count of the 
Technical and Management Approach (TMA) section, would the government allow this 
staffing plan/manning table be supplied as an appendix to the TMA section and not be 
counted as part of the 20 page limit? 

 
ANSWER:  Yes (page limit increased to 23 pages). 
 

18. Reference: PWS 5.5, page 41 
Question:  Table 6 Total Estimated travel costs amounts do not match Section B, Please 
clarify which are the correct costs to propose (Table 6 or Section B). 
 
ANSWER:  The correct total estimated travel cost is found in Table 6.  Schedule B has 
been revised to match the PWS tables for travel and material. 
 
 
19. Reference: PWS 5.6, page 42  
Question:  Table 8 Total Estimated Material/Hardware costs amounts do not match 
Section B, please clarify which are the correct costs to propose (Table 8 or Section B). 
 
ANSWER:  The correct total estimated travel cost is found in Table 8. Schedule B has 
been revised to match the PWS tables for travel and material. 
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20. Reference: Section B5.0, page B8; L.7.1(e); Section 2, page L.11; and M2.4, page 

L26 
Question:  B5.0 states that materials will be reimbursed in accordance with FAR 52.232-
7 (T&M; under which no fee is permitted on ODCs) and FAR 52.232-1 (FFP).  L.7.1(e); 
Section 2, Page L.11 references “Multiple indirect rates and fee applied to Material 
and/or Travel…”; and M2.4 says “Indirect Rates including profit/fee that may be 
proposed for material; subcontracting; equipment and travel.”  Will Offerors be permitted 
to apply fee to materials and travel under a T&M task order?  If not, please clarify how 
Offerors should apply fee to the Government-provided materials and travel estimates, 
when a only portion of those estimates will apply to T&M task orders, so as not to 
overstate the total fee amount on materials and travel? 
 
ANSWER:  The sentence requires the following clarification: No fee is allowed on travel. 
However, indirect costs, such as G&A or Overhead can be added.   Section B5.0 has been 
revised. 
 
A flat mark up rate, (comprised of whatever allowable individual costs the vendor 
proposes and can support with proof that the application and amount of this rate is in 
accordance with the vendor’s DCMA approved accounting practices), will be allowed for 
material and travel.  This does not conflict with 52.232-7(b)(5) The contractor may 
include allocable indirect costs and other direct costs to the extent they are comprised 
only of costs that are clearly excluded from the hourly rate;…. Etc. 
 
Include your mark up rates for material and travel in Schedule B and a break out of what 
is included in that rate in your pricing proposal (with supporting documentation, i.e. 
FPRA, etc.). 
 
21. Reference: Section I 
Question:  In order to meet the rapid procurement requirements of the contract, will the 
contracting officer consider removing the following clauses from the 
solicitation/contract: 52.244-2 and 52.215-12. 
 
ANSWER:  The FAR dictates that these clauses are “required”.  The CO therefore has no 
flexibility in deleting them.  Just know that they government will make every attempt to 
expeditiously process the material requests.  The vendor can expedite this process by 
providing multiple quotes and in their absence, pricing support for the subcontract quote. 
The clause 52.215-12 is there to support obtaining cost data from subcontractors when 
the price cannot be determined fair and reasonable by any other means.   
 
22. Reference: Section I4, page J50; and I4.3, page J61; and L.7.1(e); Section 2, page 

L.11 
Question:  I4 and I4.3 says Offerors must provide a comparison of their proposed wages 
and fringe for non-exempt labor against the required WD minimum wages and fringe 
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with their proposals; however;  L.7.1(e); Section 2, directs Offerors to do a comparison 
but does not require submission of the comparison. Please confirm that Offerors are not 
required to submit this comparison with their proposals.  In the event the Government 
does require submission of the comparison with proposals, please confirm that it will not 
be counted against Pricing page limit. 
 
ANSWER:  In the pricing section of your proposal each vendor will certify that they have 
compared their non-professional labor rates/fringe to the requirements of their (included) 
WD and certify that they comply with the DOL WD applicable to their location.  Section 
I4.3 has been revised. 
 
23. Reference: L1.3, L3.0 (4)(b) 
Question:  Comment:  Pricing 5 pages total (excluding Completion of Section B).  
Request the government increase the total pages to accommodate RFP legible sizing 
requirements to accommodate for the Summary Total (both On and Off site) along with 
the Base and 4 option years (for the 105 labor categories at both On and Off site). 
 
ANSWER:  The pricing proposal is increased from 5 pages to 10 pages (exclusive of 
Section B and FPRA and WD). 
 
24. Reference: L.7.1(e), Section 2, page L.11 
Question:  The Government indicates Offerors are to provide the mailing address, 
telephone and fax numbers and facility code for the Government Paying Office.  How are 
Offerors to determine the appropriate Government Paying Office? 
 
ANSWER:  The government paying office will be listed on the resulting contract.  The 
requirement for the vendor to provide that information has been deleted. 
 
25. Reference: General 
Question:  Please confirm that resuscitative care, stabilization, hospitalization at Level 
III (emergency) military treatment facilities and assistance with patient movement in 
emergencies where loss of life, limb or eyesight could occur will be provided, in 
accordance with military directives (DoDI 3020.41, DoDI 6000.11, CFC FRAGO 09-
1038, DoD PGI 225.74), with reimbursement to the Government by the contractor. 
 
ANSWER:   
See added clause 952.225-0011 Government Furnished Contractor Support  (May 2012) 
in Section H. All military directives will be adhered to. 
 
26. Reference: Section I 
Question:  Please add the following CENTCOM- Joint Theater Support Contracting 
Command (C-JTSCC)clauses to the RFP to facilitate contractor DBA coverage in the 
unlikely event of a claim: 
 
952.225-0011 GOVERNMENT FURNISHED CONTRACTOR SUPPORT (DEC 2011) 
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952.228-0001 WORKERS COMPENSATION INSURANCE (DEFENSE BASE ACT) 
(AUG 2011)  
952.228-0002 DEFENSE BASE ACT INSURANCE RATES - LIMITATION - FIXED-
PRICE CONTRACTS (AUG 2011)  
952.228-0003 DEFENSE BASE ACT INSURANCE RATES - LIMITATION - COST-
REIMBURSEMENT, LABOR-HOUR, AND TIME-AND-MATERIALS CONTRACTS 
(AUG 2011)  
 
ANSWER:  See response to Question #6 as to why the clauses were not originally 
included.  The clauses are of benefit and have been added to Section H. 
 
27. Reference: RFP, General 
Question:  Please include the appropriate CENTCOM clauses for travel to AOR 
locations. (DFAR 252.225-7040, CENTCOM clauses) 
 
ANSWER:  Clauses added (though not the specific DFAR clause requested in this vendor 
request.)  See Section H and Attachment G. 
 
28. Reference: RFP, General 
Question:  If a WO requires contractor to travel to a CENTCOM AOR locations, can the 
Contractor expect the Government to provide transportation to the location, 
transportation within the AOR, lodging within a military compound and US Government 
Security? 
 
ANSWER:   
The contractor would be responsible to provide transportation to the location, however, 
the Government will provide transportation within military compound(s) as well as 
provide government security. 
 
29. Reference: RFP, Section E1.3 
Question:  Indicates that deliverables will be reviewed and accepted within 20 business 
days after submittal.  If the Government does not reject or accept the deliverable within 
20 business days of submittal is the deliverable deemed approved? 
 
ANSWER: No. Only written, approved acceptances are deemed approved.  
PWS Section 5.1.3 and RFP E1.3 have been revised for consistency as follows: 
 
“All periodic reports and task deliverables shall be inspected, tested (where applicable), 
reviewed, and accepted by the Government IAW the following FAR Clauses: 
 

· 52.246-2, Inspection of Supplies – Fixed Price 
· 52.246-4, Inspection of Services – Firm Fixed Price 
· 52.246-6, Inspection – Time and Material and Labor Hour 
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Inspection and acceptance shall be at destination and FOB shall be destination.” 
 
30. Reference:  RFP, Section E1.3 
Question:  Should reference to FAR 52.243-3, Time-and-Materials or Labor-Hours, be 
FAR 52.246-4, Inspection of Services—Fixed-Price? 
 
ANSWER:  The only place FAR 52.243-3 is found in the RFP is Section I1.0 – A.  
FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES and FAR 52.243-3 
is the correct reference. 
 
31. Reference: RFP, Section E1.3 
Question:  In the event the Government rejects a contractor submitted deliverable, once 
the contractor resubmits, what is the Government's re-approval time period? 
 
ANSWER:  IAW the RFP, Section E1.3: 
 
“If found unacceptable, the Government shall notify the Contractor in writing or by email 
of the non-acceptance and provide details as to why the deliverable was not accepted.  
The Contractor shall then have 10 business days to discuss, correct, or arrive at an 
acceptable solution with the Government.”  The government response time is reflected in 
the following clause language: 
 
“All periodic reports and task deliverables shall be inspected, tested (where applicable), 
reviewed, and accepted by the Government IAW the following FAR Clauses: 
 

· 52.246-2, Inspection of Supplies – Fixed Price 
· 52.246-4, Inspection of Services – Firm Fixed Price 
· 52.246-6, Inspection – Time and Material and Labor Hour 

 
32. Reference: Contract Clauses, I Subsection B - Defense Federal Acquisition 

Regulations Supplement Contract Clauses, page 43 
Question:  Request DFAR 252.219-7004 be included for those Contractors who 
participate in the Small Business Subcontracting Plan (Test Program). 
 
ANSWER:  For those contractors that have comprehensive subcontracting plans 
approved under the test program described in 219.702, the clause at 252.219-7004, Small 
Business Subcontracting Plan (Test Program) will apply, instead of the clauses at 
252.219-7003, Small Business Subcontracting Plan (DoD Contracts).  Also excluded for 
those firms are the following clauses: FAR 52.219-9, Small Business Subcontracting 
Plan; FAR 52.219-16, Liquidated Damages--Subcontracting Plan and FAR 52.219-10, 
Incentive Subcontracting Program. 
 
33. Reference: RFP, Section L4.0, L7.1(e), pages L7 and L12 
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Question:  Please verify desired location of FPRA:  Paragraph L4.0 states the FPRA as 
part of the Transmittal Letter; Paragraph L7.1(e) specifies both in the Pricing volume.  
 
ANSWER:  Since the FPRA and WD are not part of the page count but applicable to 
pricing, request those attachments be part of the pricing section.  The Subcontracting 
Plan; Representations & Certifications, etc. can be attached to the letter of transmittal.  
Paragraph L4.0 has been revised. 
 
34. Reference: PWS, Section 5.1.3 
Question:  Request the Government change “within a reasonable time” to “within 20 
business days” to be consistent with RFP E1.3 
 
ANSWER:  PWS Section 5.1.3 and RFP E1.3 have been revised for consistency as 
follows: 
 
“All periodic reports and task deliverables shall be inspected, tested (where applicable), 
reviewed, and accepted by the Government IAW the following FAR Clauses: 
 

· 52.246-2, Inspection of Supplies – Fixed Price 
· 52.246-4, Inspection of Services – Firm Fixed Price 
· 52.246-6, Inspection – Time and Material and Labor Hour 

 
Inspection and acceptance shall be at destination and FOB shall be destination.” 
 
35. Reference: PWS Section 5.1.3 
Question:  Request removal of the statement “Final acceptance of all deliverables will be 
provided in writing, or in electronic format, to the GSA PM or GSA CO within 30 days 
from the end of the task order.”  If the Contractor submits a report in the first month of 
the Task Order which is accepted it is unclear why a final acceptance would be required 
again at the end of the period of performance.  
 
ANSWER:  The above statement means that all deliverables must be accepted within 30 
days from the end of the task order.  If there are deliverables that have been accepted 
prior to this timeframe then they do not need to be accepted again. The statement stands 
as written. 
 
 
36. Reference: PWS, Section 7.2 
Question:   What is the timeframe of invoice acceptance by the COR?  Request the 
Government change the statement “In the absence of Government approval within thirty 
(30) days, the contractor shall submit an invoice.” That the 30 days be changed to 10 
days.  If the Contractor is required to wait 30 days absent an approval by the COR to 
submit an invoice, then another 30 days for payment, that is at least a 2 month lag in 
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payment.  If the 30 day period cannot be changed can the contractor invoice twice a 
month? 
 
ANSWER:  It is the responsibility of the contractor to obtain acceptance of an invoice.  
The 30 days will not be changed to 10 days.  The contractor shall submit only one invoice 
per month per order/contract. Invoice acceptance will occur upon satisfactory review of 
the invoice by the COR (however long that takes.) 
 
 
37. Reference: M.2.4 Price, page L27 
Question:  Note: As stated above, any Proposal that contains indirect costs such as G&A 
and M&H should be supported with a DCMA approved current Forward Pricing Rate 
Agreement (FPRA) (or  Forward Pricing Rate Recommendation (FPRR) if the agreement 
is pending). The FPRA is adequate to provide support for proposed indirect rates. 
However, if an FPRA does not exist for your firm, support for the inclusion of indirect 
rates can be provided as described follows: 
 
If the contractor does not have an approved FPRA, may the forward pricing rates that 
have been “submitted” to DCMA for approval be provided? 
 
ANSWER:  An FPRR is acceptable.  Submitted rates do not reflect DCMA review. 
 
38. Reference: Appendix D, Labor Category Descriptions 
Question:  Within the Labor Category descriptions of referenced document, the 
"Acquisition Specialist (Journeyman)" Labor Category is duplicated, although the 
descriptions differ. Should the first instance of an "Acquisition Specialist (Journeyman)" 
be a "Senior" level position? 
 
ANSWER:  Appendix D should include an “Acquisition Specialist (Journeyman)” and an 
“Acquisition Specialist (Senior)” labor category description. Updated Appendix D will be 
provided to correct the duplication. 
 
39. Reference: Appendix D, Labor Category Descriptions 
Question:  Within the Labor Category descriptions of referenced document, the 
"Training Specialist" is missing. If this list is compared to the Labor Categories listing in 
the PWS Tables 4 and 5. Will the Government add the description to Appendix D? 
 
ANSWER:  Updated Appendix D will be provided to include all labor category 
descriptions. 
 
40. Reference: Appendix D, Labor Category Descriptions 
Question:  Within tables 4 and 5 of the PWS (Labor hours), the last 24 labor categories 
(from "Software Engineer Lead" to "Messenger/Courier" are not included in Appendix D, 
Labor Category Descriptions; Is it the intent that all offerors are to determine those 
descriptions internally or will the Government add them to Appendix D? 
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ANSWER:  Updated Appendix D will be provided to include all labor category 
descriptions. 
 
41. Reference: PWS, tables 6 and 8 and RFP Section M2.4 Price, and RFP Section 

B, PWS pages 41 and 42 and RFP page L-27 and Section B 
Question:   Government provides different material and travel plug numbers between 
PWS tables 6 and 8, and the Section B CLIN structure. Which numbers are correct? 
 
ANSWER:  See response to Questions #18 and #19.  Schedule B has been revised to 
match the PWS tables for travel and material. 
 
42. Reference: PWS, tables 6 and 8 and RFP Section M2.4 Price, and RFP Section 

B, PWS pages 41 and 42 and RFP page L-27 and Section B 
Question:  Material Markup rate is implied to be an NTE value since the Total Value is 
labled NTE. Can Material Markup rate be the average value. In reality, markups will 
need to differ significantly between CONUS and OCONUS shipments. 
 
ANSWER:  For the purpose of developing estimates in Section B, use the CONUS 
markup.  Include separately your OCONUS markup, if proposed and identify the 
individual components of that mark up supported by the FPRA as required.  Section B.2 
has been revised to incorporate this language. 
 
 



Amendment 3 to ID07120033 

Rapid Prototyping and Technology Insertion 

18JULY2012 

 

The following questions and answers are added to the previous Q&A amendment. 

 

 

1. Reference: Q&A 20. 

Question:  The Government’s response in Q&A 20 addresses fee on travel but does not address 

fee on materials for T&M task orders.  May we assume the Contractor will be able to apply fee 

to materials under T&M task orders?  If not, how should Offerors apply their fee (as part of the 

required markup) to the Government’s estimates for materials when only a portion of each 

estimate applies to FFP? 

 

Answer:  You are allowed a combined mark up for materials that can include fee if this is in 

accordance with your approved accounting practices regardless of the order being issued as FFP 

or T&M. 

  

2. Ref: ITSS and Q&A 1. 

Question: ITSS indicates proposals are due “07/30/12 02:00 PM CST;” however, Q&A 1 says 

“The closing date … will extend until 1:00 PM CST on 7/30.” Please clarify the correct time for 

proposal submission, i.e. 2pm CST or 1pm CST.  

 

Answer:  See ITSS for that info.  I changed it to force the system to send out the Q&A 

amendment. 

  

3. Ref: ITSS and RFP Section F2, Page F2. 

Question: ITSS shows the POP for each contract year beginning on 9/1/XX and ending on 

8/31/XX; however, RFP Section F2.0 indicates the POP for each contract year beginning on 

8/1/XX and ending on 7/31/XX.  Please confirm the correct POP Offerors should use for pricing 

purposes. 

  

Answer:  We will obviously not make an 8/1 award date so 9/1 is best estimate but only an 

estimate. 

  

4. Ref: Q&A 17. 

Question: Thank you for the three additional pages.  Please confirm that the staffing 

plan/manning table may be provided as an appendix to the TMA section and will NOT be 

included in the 23-page limit for the TMA section; we are not clear regarding this point. 

 

Answer:  The Staffing Plan WILL BE included in the 23 page limit. 
 
 

5.  Question: Following award, when the Contractor received a work order, should the 

Contractor have an OCI issue that is not able to be mitigated or the Government is unable to 

provide support to CENTCOM AOR locations please confirm that the Contractor will be able to 

no bid a Work Order. 



 

Answer: Contact your legal department concerning their interpretation of our OCI clause 

language.  I cannot guide you any further on the issue. 

 

 

6.  Question:  Given the withdrawal of US military presence from Iraq, does the Government 

anticipate effort being performed in Iraq?  If so, will transportation, housing and security be 

provided to the Contractor? 

 

Answer:  At this time we cannot say if performance will take place in Iraq but it may.   

See the amendment (revision to clause language in Section H) concerning government furnished 

items for OCONUS. 

 

7.  Question:  Is arming authorized or required on this Contract? 

 

Answer:  Arming requirements, if necessary, will be determined on a case by case 

basis. 
 

 

8.  Question: How will the Contractor price OCONUS work?   

 

Answer:  You will price OCONUS work using the proposed labor rates along with any 

allowances dictated by the state department (hazard pay, etc.) that the CO determines are 

applicable. 

 

 
 



RAPID PROTOTYPING AND 
 TECHNOLOGY INSERTION SUPPORT  

Q&A 
07/27/2012 

 

1 of 1 
Project Number: ID07120033  
Client Name:  CERDEC 
 

General Services Administration (GSA) 
Federal Acquisition Service (FAS) 

Greater Southwest Region 
 

ID07120033 Amendment #3 
Vendor Questions and Government Responses 

 
Task ID: ID07120033 
Project Title: RAPID PROTOTYPING AND TECHNOLOGY INSERTION 

SUPPORT 
The following changes are made to the solicitation: 
 
Section L instructions are revised as follows: 
 
 
1. Reference: L.1.2 
Question:  Due to the expansion of the PWS areas from the current contract, we 
respectfully request the Government increase the page count for the Technical Approach 
(currently a 12 page limit) by 5-10 pages.  Due to 3 pages of labor categories for each 
period of performance being required for contractor site and the same being required for 
government site rates, request the page limitations be increased for the pricing section. 
 
ANSWER:  Additional pages will be allowed for the pricing, past experience and 
technical approach as follows: 
 

· Past Experience (PE): 15 pages (Max 3 references/Max 5 pages per 
reference).  In conducting the past experience risk evaluation, the 
Government may use data provided by the offeror and data obtained from 
other sources that it considers current and accurate.   

· Technical and Management Approach (TMA): 23 pages 
· Technical Approach (TA):  Limited to 15 pages 
· Management Approach (MA): Limited to 8 pages 
· Quality Control Plan (QCP):  Can be submitted as an appendix. 

Limited to 4 pages.  The QCP does not count toward the 23 page TMA 
limit.   

 
Pricing proposal page limit is increased to 35 pages (exclusive of Section B and FPRA 
and WD). 
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